ADDENDUM NO. 1
2019 GULF BROOK CHANNEL RESTORATION PROJECT PHASE 2 (RE-BID)
TOWN OF KEENE – ESSEX COUNTY, NEW YORK
August 9, 2019
TO ALL HOLDERS OF BIDDING DOCUMENTS:
This Addendum, issued to bid document holders of record, provides clarifications and additional
information to the bid documents for the 2019 Gulf Brook Channel Restoration Project Phase 2
(Re-Bid) project. All information provided herein shall be incorporated into the Contractor’s bid
proposal and become part of the Contract Documents (a.k.a., The Project Manual).
Adjustments required by each item shall be understood to apply to all document references
affected by the clarifications described.
1. General: A Pre-Bid meeting was held for the project at the Keene Town Offices on
August 6, 2019 at 10:00 AM. Minutes from the meeting are enclosed and are a part of
this Addendum and the Contract Documents.
2. General: The Bid Form in the Project Manual has been revised and is attached to this
Addendum. The revised Bid Form shall be used to submit your bid, not the one in the
Project Manual.
3. Question from Prospective Bidder: The bid requests a breakdown of unit price for
Type IV Rock and Type VI Rock and while I find the notes on the plans for Type VI
rock, I can’t seem to find anything referring to Type IV Rock in the plans or specs
and was hoping you could clarify what you’re referring to for Type IV Rock. Type
IV rock is removed from the contract and this is reflected on the revised Bid Form
attached to this Addendum. See attached Pre-Bid Meeting minutes Item #5 for further
clarification.
4. Question from Potential Bidder: Please confirm that the contractor is to use
native material excavated from the stream bed as type 6 stone placed as stream
protection and rock veins. The engineer will waive the graduation requirements
set forth in the specifications for type 6 stone. This is not correct. Native material
can NOT be used as a substitute for the Type VI rock. Native material can be used in
the mix to achieve proper gradation. Strict adherence to the gradation requirements
may be waived by the Engineer with prior approval based on the native material that is
excavated from the channel. The Engineer will work closely with the contractor,
particularly in the early stages of channel work to mix Type VI stone and select native
material to meet the design requirements and to maximize the utilization of native
material. See attached Pre-Bid Meeting minutes Item #5 for further clarification.
5. Question from Potential Bidder: Please confirm the engineer's intent for
excavation protection along the slope by route 9N. You mentioned a soldier pile
lag wall was mentioned at the pre bid meeting. It is the contractor’s responsibility to
determine means and methods for the temporary shoring plan. The Engineer has
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reviewed the site and design to evaluate feasibility for the construction of temporary
shoring, but does not direct the contractor to use any specific method. See attached
Pre-Bid Meeting Minutes Item #8 for further clarification.
Attachments: Pre-Bid Meeting Minutes
Bid Form (Revised 8/9/2019)
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Evergreen Professional Park
453 Dixon Road, Ste. 7, Bldg. 3
Queensbury, NY 12804
Tel. (518) 761-0417
Fax (518) 761-0513
PRE-BID MEETING MINUTES
Report Date: August 9, 2019
Project:

Gulf Brook Phase 2 Stabilization Project (Re-Bid)

Attending

Erik Sandblom, PE – Schoder Rivers Assoc.
Colin Dowd, Essex County DPW
Joe Pete Wilson - Town of Keene Supervisor
Suzanna Randall – GOSR
Dinorah Santiago – GOSR (via conference call)
Manuela Mendes – GOSR (via conference call)
Dane Insogna – Harrison & Burrowes
Tom Manfred – Reale Co.
Peter Reale – Reale Co.
Matt Scott – Rifenburg
Jamie Hemingway – Luck Bros., Inc.

Distribution:

Via posting on the Essex County website as a part of Addendum No. 1 for
access by all holders of bidding documents.

A scheduled pre-bid meeting was held for the above referenced project on August 6,
2019 at 10:00 AM at the Town of Keene offices. The following items were discussed.
1. Sandblom presented a summary of the history of the project. This project represents
Phase 2 in a series of restoration and flood resiliency projects to Gulf Brook since
Tropical Storm (TS) Irene in August of 2011. This project is fully funded by a federal
HUD CDBG Disaster Recovery Grant administered through the New York Governor’s
Office of Storm Recovery (GOSR).
2. This is the second time that this project has been bid. Previous bids received have been
rejected. The primary change to the contract for this re-bid is the project schedule. The
schedule for the Bucks Lane Bridge construction remains at 120 consecutive days, but it
is up to the contractor to decide when that begins, with a total project substantial
completion date of September 30, 2019. This will allow for construction of the Buck’s
Lane Bridge during the 2020 construction season.
3. The channel and hydraulic model for this project is based on a hydrologic model that
approximates TS Irene. Therefore, the design standard for this project is between a
100-year and 500-year flood.
4. GOSR representatives went over funding source requirements for the project including
Civil Rights and Diversity Goals, Elation Systems Reporting requirements, and NYS and
Federal Prevailing Wage requirements. Bidders should submit documentation of your
efforts to meet civil rights and diversity goals with your bid. A summary of requirements
is attached to this memo.

Gulf Brook Phase 2 Pre-Bid Meeting Minutes
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5. Sandblom provided clarification on the Type IV rock that is on the bid form, but does not
appear on the drawings. The design plans for Gulf Brook Restoration Phase 1 project
called for a Type IV rock that is graded between 16” to 48”, in addition to the Type VI
rock that is graded between 20” and 72”. In practice, we found that it was effective to
have only Type VI rock delivered, and the smaller pieces that came with this and native
rock was used to make up much of the smaller parts of the gradation, as well as for use
in chinking the voids in the Type VI slope. It is the design intention in Phase 2 to do this
again to encourage contractors to utilize as much native material excavated from the
channel as possible. Therefore, Type IV rock was removed from the design, and the
Type IV unit price should have been removed from the Bid Form. A revised Bid Form
will be provided by Addendum.
6. The retaining wall design is a gravity block wall (no geogrid or other lateral anchoring)
based on the use of Redi-Rock precast concrete segmental block units. Alternates may
be considered.
7. The temporary pedestrian bridge across Gulf Brook in the design plans anticipates the
use of a Mabey Universal System Pedestrian Bridge. Alternates may be considered,
including an alternate alignment.
8. The contractor shall be responsible for the design of the temporary shoring on the
Sappah property to protect the exiting dwelling structure during excavation and
construction of the retaining wall. A temporary shoring plan shall be submitted prior to
construction for review and approval by the Engineer. At the meeting, different options
regarding methods of providing earth support were discussed. For clarification,
regardless of what methods may have been discussed in the meeting, it is the
responsibility of the contractor to determine means and methods for the temporary
support.
9. The project schedule requires that the Buck’s Lane bridge over Gulf Brook be closed for
a maximum of 120 days and substantially complete by September 30, 2019. It is
anticipated that the contractor will conduct tree removal during winter months when there
are no cutting restrictions due to bat habitat. If the contractor conducts tree removal
outside of this time, then the contractor shall hire a wildlife consultant to clear the trees
of active bat habitat at the contractor’s expense. This supersedes what is stated in the
Tree Removal Notes on Sheet N-1.
10. Permits have been obtained from NYSDEC, ACOE, and APA; copies are provided in the
Project Manual. The work that is proposed within the Route 9N Right-of-Way, including
modifications under the bridge, have been coordinated with NYSDOT and all relevant
comments have been incorporated into the design. It is the contractor’s responsibility to
obtain a NYSDOT highway access permit.
11. Easements have been obtained for the project are included in the Project Manual except
for the following three: Tupper, Giampaolo, and 5th & 20th, LLC. These easements are
currently held by an attorney representing all three landowners and are expected to be
released and will be provided prior to commencing construction. All terms that have
been negotiated that impact the project design and construction have been incorporated
into the Project Documents.

Gulf Brook Phase 2 Pre-Bid Meeting Minutes
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12. Due to the Prevailing Wage requirements and to ensure current rates, an addendum will
be released approximately 10 days prior to the bid due date with updated wages that
bids will need to be based upon.
The meeting adjourned and was immediately followed by a walk of the site.
Respectfully Submitted,

Erik C.F. Sandblom, PE
Principal
Attachments:

Sign-In Sheet
HUD / CDBG-DR / GOSR Project Funding Requirements

DETACH AND USE THIS FORM – SUBMIT ALL FOUR(4) PAGES

GULF BROOK RESTORATION – PHASE II LUMP SUM
BID FORM
(REVISED AUGUST 9, 2019)
ESSEX COUNTY RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. EACH BID FORM SHALL BE
ACCOMPANIED BY BID SECURITY IN THE FORM OF A CERTIFIED CHECK OR A BANK CHECK DRAWN
UPON A LEGALLY INCORPORATED BANK OR TRUST COMPANY AND MADE PAYABLE TO ESSEX COUNTY
IN THE AMOUNT STATED IN THE NOTICE TO BIDDERS.
EACH BID MUST INCLUDE THE FOLLOWING:
• COMPLETED ORIGINAL BID FORM (FULLY EXECUTED – In a sealed Envelope)
• BID SECURITY IN THE AMOUNT OF $[__________________________]
• [WICKS EXEMPTION IF CONTRACT AMOUNT IS ABOVE APPLICABLE THRESHOLD]

Project

Location

Project Owner

GULF BROOK RESTORATION
PHASE II

KEENE HAMLET
TOWN OF KEENE
ESSEX COUNTY, NEW YORK

ESSEX COUNTY
7551 COURT STREET, POB 2017
ELIZABETHTOWN, NY 12932

To whom it may concern:
1. The undersigned proposes to perform the Work required for this project in accordance with the Contract
Documents for the lump sum price of:
BASE BID AMOUNT (Base Bid Lump Sum Amount, excluding Type VI Rock):
To be filled in by Contractor
In Words

In Numbers

+

UNIT PRICE BID FOR TYPE VI ROCK:
To be filled in by the Contractor

Item

Quantity

Unit

Type VI
Rock

7,000

Tons

Unit Price

$

Total Unit Price Bid (Quantity x
Unit Price)

$

Total Unit Price Bid for Type VI Rock (In Words)
Total Unit Price Bid for Type VI Rock (In Numbers)

Lump Sum Bid Form
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=

TOTAL BID AMOUNT (Total entered shall be the sum of the above noted Base Bid and Allowance amounts):
To be filled in by Contractor
In Words

In Numbers

In case of Discrepancy between the price in words and that in figures, the price in words will be considered
the price bid.

2. The undersigned agrees to complete the Work per phase of the Contract by the dates noted in the
Technical Specifications and Drawings and all Work no later than September 30, 2020, with

construction of the Bucks Lane Bridge no more than one-hundred twenty (120) consecutive
days from bridge closure to re-opening the bridge, after Contractor receives a notice to proceed
with construction from the Municipality. The Contractor agrees, in the event the Contractor fails to
complete all the Work on time, to pay the Municipality liquidated damages, as stated in the General
Conditions, for each day of delay (per phase) in the physical completion of Work.
3. The undersigned agrees that the bid security shall become the property of the Municipality if this bid is
accepted and the bidder does not submit executed copies of the Agreement contained in the Contract
Documents within ten (10) days of receipt of a written request. A performance bond and a payment bond,
each in an amount equal to the total bid sum, shall be submitted as required with the executed agreements
and shall be the statutory form of Public Bonds required by section 137 of the State Finance Law.
4. The undersigned hereby certifies his or her compliance with the following:

NON-COLLUSIVE / PROCUREMENT LOBBYING BIDDING CERTIFICATION
By submission of this bid, each bidder and each person signing on behalf of any other bidder certifies, and in the
case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, that to the best
of his or her knowledge and belief:
A. The prices of this bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;
B. Unless otherwise required by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor; and
C. No attempt has been made or will be made by the bidder to induce any other person, partnership
or corporation to submit or not to submit a bid for the purpose of restricting competition.
D. Within the previous four years, has the bidder been found non-responsible by a government
entity? (check one)
__________ YES

Lump Sum Bid Form

__________ NO
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E. If “yes”, was the determination of non-responsibility due to (1) engaging in impermissible
contacts with a government entity, or (2) the intentional provision of false or incomplete
information to a government entity? (check one)
__________ YES

__________ NO

(If yes, please explain on a separate sheet.)
The undersigned acknowledges receipt of the following numbered addenda to the Contract Documents:
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________
____________________________________________________________________________________

The undersigned has carefully examined the Contract Documents and agrees to perform this contract and to
provide all goods and / or services, labor, material and equipment necessary for this contract. In addition, the
bidder certifies that all information submitted regarding the Procurement Lobbying Law is complete, true and
accurate. If such information is found to be intentionally false or intentionally incomplete, the Municipality
reserves the right to terminate the resulting contract by providing written notification to the Contractor in
accordance with the written notification terms of the contract.
Date: ___________________

Signature: ___________________________________________
Print Name: __________________________________________
Title: _______________________________________________

Company Name: _____________________________________________________________________________
Street Address: ______________________________________________________________________________
City / State / Zip: _____________________________________________________________________________
Mailing Address: _____________________________________________________________________________
(If different from Street Address)

Federal I.D. #: _______________________________

Telephone #: ____________________________
Continued on next page →

Lump Sum Bid Form
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If a bidder is a corporation, indicate officers below; if a bidder is a firm, indicate members below; if a bidder is a
partnership, indicate partners below:
Name

______________________________________
(President / Member / Partner)

Legal Residence

__________________________________________
__________________________________________
__________________________________________

______________________________________
(Vice President / Member / Partner)

__________________________________________
__________________________________________
__________________________________________

_______________________________________
(Secretary / Member / Partner)

__________________________________________
__________________________________________
__________________________________________

_______________________________________
(Treasurer / Member / Partner)

__________________________________________
__________________________________________
__________________________________________
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