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Essex County, NY 

Town of Jay 

Long Term Community Recovery Strategy 

Request for Proposals 

4/29/15 

 

ADDENDUM 

(May 22, 2015) 

 
The scope-of-work for the Town of Jay Long Term Community Recovery Strategy Request 

for Proposals, distributed on 4/29/15, has been modified to include the Town of Keene. The 

project is now the Towns of Jay and Keene Long Term Community Recovery Strategy. 

 

PROJECT DESCRIPTION 

The Essex County Towns of Jay and Keene, in partnership with Essex County, wish to 

retain the services of a professional planning consultant to develop a Long-Term 

Community Recovery (LTCR) Strategy for both communities that focuses on projects 

and actions to rebuild and revitalize downtown businesses, homes, and infrastructure in 

order to ensure long-term economic vitality and quality of life while reducing risks to 

life and property from future flood events. The strategy will be developed through a 

public process designed to help local officials and citizens better understand pre-

disaster conditions, post-disaster needs, and flood mitigation opportunities. The 

strategy will include prioritized projects and actions that reduce future flood risks and 

ensure long term growth and sustainability. 

 

Specific areas of focus may include: 

 Assessment of impacted businesses;  

 Evaluation of flood hazards and flood vulnerability; 

 Recommendations for compatible uses in high risk areas; 

 Assessment of potential projects to mitigate and reduce the risk of future flood damage; 

 Promoting recovery of downtown commercial and residential districts in the hamlets of 

Ausable Forks, Keene and Keene Valley; 

 An assessment of reuse alternatives for downtown anchor buildings, including 

structural rehabilitation, business plan development and market analysis; 

 Recommendations for infrastructure repair, redevelopment and/or relocation in the 

hamlets of Ausable Forks, Keene and Keene Valley; 

 Development of evacuation and communication plans 
 

The strategy will also form the basis for identifying federal, state, local, nonprofit and private 

sector resources for recovery and redevelopment. 
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The development of the strategy will be coordinated with long term community recovery 

efforts underway in the Towns of Jay and Keene, as well as the ongoing efforts to develop a 

Comprehensive Intermunicipal Watershed Management Plan for the Ausable River which is 

being coordinated by the Ausable River Association. 

 

 

The deadline for receipt of proposals has been extended to June 12, 2015.  

 

For questions or comments, please contact Andrew Labruzzo, NYS Dept. of State (518) 473-

2460, or Garrett Dague, Essex Co. Community Resources (518) 873-3452. 

 

 

 
 


