

ESSEX COUNTY OFFICE OF COMMUNITY RESOURCES

7551 Court Street · P.O. Box 217 · Elizabethtown, New York 12932 Telephone (518) 873-3426 · Fax (518) 873-3751

Anna Reynolds Rob Wick
Director Project Manager

TO: All Bidders

FROM: Rob Wick, Project Manager

DATE: March 12, 2021

SUBJECT: Addendum #1 Moriah Town Hall ADA Improvements

The Pre-Bid minutes and sign-in sheet are attached. Any remaining requests for site visit can be posed to Project Architect Fred Keil:

O: (518) 825-5800

M: (518) 570-5756

fred keil architect @gmail.com

Attachments:

- 1. Pre-Bid Meeting Minutes
- 2. Pre-Bid Sign-in Sheet:

Fred Keil, Architect Phone 518-825-5800 Mobile 518-570-5756 Email: fredkeilarchitect@gmail.com

Date: March 9, 2021

Pre bid meeting at the Town Hall

Present: Thomas Scozzafava, Superintendent Craig Nestler, representing Bast Hatfield, General Contractor Fred Keil & Chris B.

The following was discussed:

- 1. All details on the project checklist Chapter 6, Exhibit 6-4 and MWBE and bidding requirements relative to the attachments.
- 2. Contracts, requisitions, certified payroll and insurance requirements.
- 3. Sequence of construction: the existing ramp will become a temporary entrance to the Town Hall.
- 4. LBP and Asbestos testing.
- 5. Construction details relating to the modifications of the two doors, removal of paneling and panel under the window, demolition of the brick under the sill. Vestibule construction and stair/ramp details.
- 6. This was followed by a walk thru to review the washroom addition and deck leading to the rear entrance.

Items to be resolved:

- a. Temporary relocation of filing cabinets in the conference room.
- b. Meeting room 100 situated between the two doors leading to the Board Room was occupied and in the future cannot be used as shown in the current room arrangement. This space is the only available handicapped passage to the washroom. A re-arrangement of the furniture can be accomplished.
- c. A 10" diameter iron pipe exists exist in the location of the new washroom. The pipe is vacant and may have been a former roof drain. The addendum will describe the removal and capping of the pipe.

Fred Keil

enclosure:

Sign in sheet from the pre bid meeting Contractor's acknowledgement of chapter 6 construction requirements.

Moriah Town Hall Improvements; Pre-bid Meeting March 9, 2021 Sign in Sheet

Please sign in and list your name, your firm with telephone number and email

Name	Contractor	Telephone	email
Crasy Nesler	Bast Hatfield	518 7279838	enester @ basthes thedal.
			CNDC ERCIBES
	,		NESLEK® BASTHATE
			(
	Y	-	
	,		
2			
			,
ii.			
S			
1			
34			
* 100	* 5		
<u> </u>	5.		
			N. Carlotte
a *			