Town of Moriah
Water and Sewer Upgrades

Bid Summary Results (1/22/20)

Manfred Construction Reale Construction Luck Brothers
Item No. Item Description Estimated Quantity Units Engineers Unit Price Engineers Estimate % Difference Average Contractor Unit Price

Unit Price Total Price Unit Price Total Price Unit Price Total Price
1 Mobilization & Demobilizatian 1 LS $15,000.00 $15,000 25.00% $31,666.67 $20,000.00 $20,000.00 $47,000.00 $47,000.00 $28,000.00 $28,000.00
2 Work Zone Traffic Control General 20 DAYS $500.00 $10,000 69.37% $1,350.71 $1,632.13 $32,642.60 $1,570.00 $31,400.00 $850.00 $17,000.00

3 Erosion and Sediment Control 1 LS $5,000.00 $5,000 38.73% $5,353.36 $8,160.09 $8,160.09 $6,500.00 $6,500.00 $1,400.00 $1,400.00
4A Utility Locating - Level A 20 EA $1,000.00 $20,000 211.16% $857.13 $321.38 $6,427.60 $550.00 $11,000.00 $1,700.00 $34,000.00
4B |Utility Locating - Level B 2 DAYS $3,500.00 $7,000 -106.50% $1,798.29 $1,694.88 $3,389.76 $2,500.00 $5,000.00 $1,200.00 $2,400.00
5 Existing Hydrant Removal and Reinstallation 2 EA $4,000.00 48,000 -118.63% $3,909.85 $1,829.54 $3,659.08 $4,700.00 $9,400.00 45,200.00 $10,400.00

6 Existing 6" Gate Valve Box Removal 2 EA $500.00 $1,000 37.76% $367.79 $803.37 $1,606.74 $100.00 $200.00 $200.00 $400.00
78 12-Inch Sanitary Sewer Main (Gravity) CIPP Lining 490 LF $60.00 $29,400 5.14% $56.25 $63.25 $30,992.50 $49.50 $24,255.00 $56.00 $27,440.00
8 Bypass Pumping 20 DAYS $1,000.00 $20,000 -124.42% $793.53 $445.60 $8,912.00 $435.00 $8,700.00 $1,500.00 $30,000.00

9 Sanitary Sewer Manhole Rehabilitation 1 EA $3,000.00 $3,000 58.57% $5,346.97 $7,240.92 $7,240.92 $4,400.00 $4,400.00 $4,400.00 $4,400.00
10A | Sanitary Sewer Manhole Installation 4 EA $6,000.00 $24,000 -26.55% $5,813.73 $4,741.19 $18,964.76 $6,200.00 $24,800.00 $6,500.00 $26,000.00
10B  |Sanitary Sewer Manhole Installation (Doghouse) 1 EA $7,000.00 $7,000 1.08% $8,292.06 $7,076.17 $7,076.17 $6,300.00 $6,300.00 $11,500.00 $11,500.00
10C  |Drop Pipe Installation 30 LF $20.00 $600 70.12% $92.98 $66.93 $2,007.90 $142.00 $4,260.00 $70.00 $2,100.00
1 8-Inch Sanitary Sewer Main Replacement 715 LF $105.00 $75,075 -67.89% $92.18 $62.54 $44,716.10 $99.00 $70,785.00 $115.00 $82,225.00
12 |Sanitary Sewer Lateral Replacement 275 LF $85.00 $23,375 -37.61% $95.92 $61.77 $16,986.75 $81.00 $22,275.00 $145.00 $39,875.00
13 6-Inch Gate Valves 1 EA $2,000.00 $2,000 -176.21% $1,279.70 $724.09 $724.09 $1,115.00 $1,115.00 $2,000.00 $2,000.00
14A Furnishing And Installing 8" Ductile Iron Pipe (DIP) Water Main 680 LF $125.00 $85,000 16.72% $118.36 $107.09 $72,821.20 $118.00 $80,240.00 $130.00 $88,400.00
14B Furnishing And Installing 6" Ductile Iron Pipe (DIP) Water Main 20 LF $110.00 $2,200 9.57% $130.46 $100.39 $2,007.80 $106.00 $2,120.00 $185.00 $3,700.00
15 Connection To College Street 6" Water Main At Oak Lane 1 LS $10,000.00 $10,000 -146.64% $6,951.51 $4,054.54 $4,054.54 $9,300.00 $9,300.00 $7,500.00 $7,500.00
16 Connection To College Street 6" Water Main At Ridge Lane 1 LS $10,000.00 $10,000 -146.64% $7,118.18 $4,054.54 $4,054.54 $9,800.00 $9,800.00 $7,500.00 $7,500.00
17A  |Replace Existing Water Service (Same Side) 6 EA $3,000.00 $18,000 -17.14% $2,587.00 $2,561.00 $15,366.00 $2,200.00 $13,200.00 $3,000.00 $18,000.00
178 |Replace Existing Water Service (Opposite Side) 8 EA $4,000.00 $32,000 42.47% $2,860.89 $2,807.67 $22,461.36 $2,800.00 $22,400.00 $2,975.00 $23,800.00
18 |Asphalt Pavement Removal and Replacement 425 TONS $275.00 $116,875 1.20% $241.11 $278.34 $118,294.50 $225.00 $95,625.00 $220.00 $93,500.00
19 Concrete Sidewalk Removal and Replacement 1,250 SF $12.00 $15,000 19.57% $12.81 $14.92 $18,650.00 $9.50 $11,875.00 $14.00 $17,500.00
20 |Topsoil and Seeding 350 5Y $30.00 $10,500 18.57% $30.61 $36.84 $12,894.00 $35.00 $12,250.00 $20.00 $7,000.00
21 Record Documentation 1 Ls $4,000.00 $4,000 0.00% $2,333.33 $4,000.00 $4,000.00 $1,500.00 $1,500.00 $1,500.00 $1,500.00
22 Allowance No. 1 1 LS $27,000.00 $27,000 0.00% $27,000.00 $27,000.00 $27,000.00 $27,000.00 $27,000.00 $27,000.00 $27,000.00
Total: $581,025 $515,111 $562,700 $614,540




