

**TOWN OF MORIAH  
38 Park Place, Suite 1  
Port Henry NY 12974  
518-546-8631**

**TO:** All Bidders

**FROM:** Thomas Scozzafava, Supervisor

**DATE:** October 29, 2019

**SUBJECT:** Addendum #3 RFP SHORELINE ASSESSMENT AND REMEDIATION


This Addendum, issued to bid document holders of record, indicates changes to the bid documents for the *Shoreline Assessment and Remediation* RFP Opening November 26, 2019.

**PLEASE NOTE THAT THE FOLLOWING CHANGES ARE MADE TO THIS RFP:**

- 1) The due date and time for Proposals is: December 3, 2019 at 2:00 PM**
- 2) Task 7 – Please propose this as an ALTERNATE – Phase II**
- 3) Please change the following dates for the project:**
  - 2.) from "August 2019" to Fall 2020**
  - 3.) from "December 2019" to March 2021**
  - 4.) from "Spring-Summer 2021 to Spring-Summer 2022**
- 4) Please change "Consultation" to Consultant Selection and change the date from "November 5, 2019" to December 12, 2019**
- 5) Under A. *Evaluation Criteria*, the last bullet date should be changed from "12/31/2021" to 12/31/2022.**
- 6) Please see the attached map and photos**

END OF ADDENDUM # 3





Project  
Location






Sediment Deposits Engulfing Planted Berm



Erosion Occuring Between Rock Revetments





Aerial Photograph Showing Planted Berms