

ADDENDUM NO. 4

2013 - Town of Lewis - Carlott Road Bridge Construction

Essex County, NY

April 16, 2013

TO ALL HOLDERS OF BIDDING DOCUMENTS:

This Addendum, issued to bid document holders of record, indicates clarifications to the bid documents for the 2013 Town of Lewis - Carlott Road Bridge Construction project. All clarifications described herein shall be incorporated into the Contractor's bid proposal. This Addendum is part of the Contract Documents. Adjustments required by each item shall be understood to apply to all document references affected by the clarifications described.

1. **Pre-Bid Meeting:** Attached is a copy of the minutes for the Pre-Bid Meeting held at the project site on April 16, 2013 at 9:00 AM. All modifications to the Bidding Documents noted in the attached Pre-Bid Meeting Minutes are a part of the work for the Contract.
2. **Regarding Drawing N-1 *Project Coordination Notes, Note 1 - Work by Contractor:*** At the beginning of the list of work to be performed by the contractor, ADD the following: "- Provide and install lighted closure barricades and concrete barriers at two (2) locations shown on Drawing C-1".
3. **Regarding Drawing N-1 *Project Coordination Notes, Note 3 - Work by Owner:*** At the end of the first item in the list of work to be performed by the Owner, DELETE "... and barricades".

END OF ADDENDUM NO. 4

PRE-BID MEETING MINUTES

Report Date: April 16, 2013

Project: 2013 - Town of Lewis - Carlott Road Bridge Construction

Attending: Carl B. Schoder, PE - Schoder Rivers Assoc.
Robert Leveille - Essex Co. DPW
Kevin Branon - Branon Construction
Todd Perry - J.T. Erectors, LLC
Mike Melton - Reale Construction, Inc.
Gary Olcott - Peckham Road Corporation
Stephen Miller - Stephen Miller General Construction
Donald Beaton - Luck Brothers
Emilie Simoneau - Peckham Road Corporation
Jeff Bouyea - Tracy Trombley Construction

A scheduled pre-bid meeting was held for the above referenced project on April 16, 2013 at 9:00 AM at the project site. The following items were discussed:

1. Schoder reviewed bidding and construction requirements for the project including work to be performed by the Owner, Contractor and Precast Concrete Structures Supplier and similar items as stated in the bidding documents.
2. Robert Leveille noted that the County may not have the precast concrete barriers and barricades available for use on this project. (Note - Addendum No. 4 for this project, issued after the Pre-Bid Meeting, notes that the two (2) lighted barricades and concrete barriers are to be provided by the Contractor).
3. Schoder noted that both the geotechnical report for the project and the applicable permit documents from the NYS Department of Environmental Conservation are available for review by the bidders at the offices of the Essex County Department of Public Works in Lewis, NY.

The meeting adjourned at 9:30 AM.

Respectfully submitted:



Carl B. Schoder, PE
Principal