

ADDENDUM NO. 1

Furnace Bridge - Installation

Essex County, NY

July 21, 2015

TO ALL HOLDERS OF BIDDING DOCUMENTS:

This Addendum, issued to bid document holders of record, indicates clarifications to the bid documents for the Furnace Bridge - Installation project. All clarifications described herein shall be incorporated into the Contractor's bid proposal. This Addendum is part of the Contract Documents. Adjustments required by each item shall be understood to apply to all document references affected by the clarifications described.

1. **General:** The date and time for receipt of bids for the project has been changed from July 29, 2015 at 2:00 PM to **August 5, 2015 at 2:00 PM.**
2. **General:** A Pre-Bid meeting was held for the project at the site on July 14, 2015 at 9:00 AM. Minutes from the meeting are enclosed and are a part of this Addendum and the Contract Documents.

END OF ADDENDUM NO. 1
(attachments)

PRE-BID MEETING MINUTES

Report Date: July 21, 2015
Project: Furnace Bridge - Installation
Attending: Carl B. Schoder, PE - Schoder Rivers Assoc.
Kirk Bassarab, PE - Essex Co. DPW
Joseph Leuci - Schoder Rivers Assoc.
Gary Olcott - Olcott Construction
John Reale - Reale Construction

Distribution: Via posting on the Essex County Website as a part of Addendum No. 1 for access by all holders of bidding documents.

A scheduled pre-bid meeting was held for the above referenced project on July 14, 2015 at 9:00 AM at the project site. The following items were discussed:

1. Schoder reviewed bidding and construction requirements for the project and similar items as stated in the bidding documents.
2. Schoder noted that a drawing will be issued by addendum which will include modifications to the stream channel reconstruction from the information currently indicated on the bidding documents.
3. The bids for the precast concrete materials for the project will be received by the County on July 22, 2015 at 2:00 PM. Schoder noted that the identity of the apparent low bidder will be determined at that time and that this information will be provided to the bidders for this Furnace Bridge - Installation project by addendum. A preliminary schedule for precast unit deliveries and estimated lifting weights for the precast bridge units will also be included in the addendum.
4. The bid date for the Furnace Bridge - Installation project originally scheduled for July 29, 2015 at 2:00 PM will be delayed. The new bid date will be indicated by addendum.

The meeting adjourned at 9:45 AM.

Respectfully submitted:



Carl B. Schoder, PE
Principal