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NOTICE TO BIDDERS 



 Notice to Bidders 1 

NOTICE TO BIDDERS

Sealed bids for the GULF BROOK STABILIZATION PROJECT – PHASE II at KEENE, 
NEW YORK will be received by ESSEX COUNTY (the “Municipality”), 7551 COURT 
STREET, POB 2017 ELIZABETHTOWN, NY 12932 until 2:00 PM local time, July 11, 2019 
when they will be publicly opened and read. Each bid must be prepared and submitted in 
accordance with the Instructions to Bidders and must be accompanied by Bid Security in the 
form of a certified check, bank check, or bid bond in the amount of five percent (5%) of the total 
amount of the bid. 

No later than forty-five (45) days after the bid opening, the Municipality shall accept bids or 
reject all bids. After the bid opening, a bid may not be withdrawn prior to the date that is forty-five 

(45) days after such bid opening. The Municipality reserves the right to reject any or all bids, and 
advertise for new bids, if in its opinion the best interest of the Municipality will hereby be 
promoted.

CDBG-DR FUNDED PROJECT 
The Municipality seeks to MODIFY THE CHANNEL OF GULF BROOK THROUGH THE 
HAMLET OF KEENE INCLUDING THE REMOVAL OF DEPOSITED SEDIMENT 
AND DEBRIS, CONSTRUCT ROCK VANES AND BOULDER CLUSTERS IN THE 
CHANNEL, STABILIZE BANKS, PLANT VEGETATION, REPLACE THE BRIDGE AT 
BUCKS LANE AND CONSTRUCT RETAINING WALLS for which architectural and 
engineering design has been completed. 

This project is being financed with U.S. Department of Housing and Urban Development 
(“HUD”) Community Development Block Grant-Disaster Recovery (“CDBG-DR”) funds 
administered by the NYS Governor's Office of Storm Recovery (“GOSR”). Attention of bidders 
is particularly called to Section 3 requirements,1 M/WBE goals, Federal labor standards, Federal 
and State prevailing wage rates, online reporting requirements using Elation System, Inc. and 
other requirements included in the GOSR Supplementary Conditions for Contracts.  See 
Instructions to Bidders for additional information. 

Minority and Women Owned Business Participation Goals 
The following goals for MWBE participation on this project have been established at: 

Minority Owned Business Enterprise (MBE) 15% 

Women Owned Business Enterprise (WBE) 15% 

Equal Opportunity 
The Municipality is an Equal Opportunity employer. 

PROJECT COMPLETION 
The completion date for this project is September 30, 2020, with substantial completion of the 
Bucks Lane Bridge one-hundred twenty (120) days after Bidder receives a notice to proceed 
with construction from the Municipality. 

1 “Section 3” refers to Section 3 from the Housing and Urban Development Act of 1968. 
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PROJECT SPECIFIC LIQUIDATED DAMAGES 
Liquidated damages will be assessed for each day of delay of the contract in the amount of one 
thousand dollars ($1,000) per day. 

CONTRACT DOCUMENTS  
“Contract Documents” has the meaning set forth in Article 1.1 of the General Conditions herein. 
Starting on the advertisement date, the Contract Documents may be examined free of charge in 
person and DIGITAL (.pdf file format) copies may be obtained from ESSEX COUNTY or 
SCHODER RIVERS ASSOCIATES CONSULTING ENGINEERS, P.C. at 453 DIXON 
ROAD, SUITE 7, BUILDING 3, QUEENSBURY, NY 12804 (PHONE 518-761-0417). 
Physical copies will be charged a fee based on how many prints are requested, including 
shipping and handling as applicable.  For physical copies, checks should be made payable to 
Schoder Rivers Associates. 

DESIGNATED CONTACTS 
The following agency staff has been designated as contacts for this contract: 

     REGARDING PROCUREMENT: 
Linda Wolf, Essex County Purchasing 
Agent 

518-873-3332
lwolf@co.essex.ny.us

     REGARDING TECHNICAL: 
Erik Sandblom, P.E. / Project Engineer 518-761-0417 Ext. 21

eriks@sraengineers.com

Please note that contacting any other agency staff regarding this contract may be a violation of 
state or municipal law, rule or regulation, resulting in a determination of contractor non-
responsibility. 

BONDS 
The successful bidder will be required to furnish a Performance Bond and a Payment Bond in the 
statutory form of public bonds required by Section 137 of the State Finance Law, each for one 
hundred percent (100%) of the amount of the Contract. 

REQUESTS FOR INFORMATION 
A pre-bid meeting will be held at the Town of Keene Offices located at 10892 New York State 
Route 9N, Keene, New York on Tuesday, June 25, 2019 at 10:00 AM.  The meeting will 
include a walk of the site for further discussion on technical requirements.  Additionally, 
questions or requests for clarification should be directed to Linda Wolf, Purchasing Agent, at 
518-873-3332 or lwolf@co.essex.ny.us. Any reply to such an inquiry, including the initial
questions, will be communicated by Addendum to all bidders who have obtained the Contract
Documents.



INSTRUCTIONS TO 

BIDDERS
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INSTRUCTIONS TO BIDDERS 

EXAMINATION OF DOCUMENTS 

Carefully examine and be familiar with the Contract Documents (as defined in Article 1.1 of the 
General Conditions).   

Examine the information concerning subsurface or other latent physical conditions. It is presented 
in good faith but is not intended as a substitute for personal investigation, interpretations or 
judgment of the Contractor. 

VISIT TO THE SITE 

Bidders will have an opportunity to visit the site of the work at June 25, 2019, immediately 
following the Pre-Bid Meeting at Town of Keene Offices located at 10892 New York State 
Route 9N, Keene, New York. Attendance at the site visit is not mandatory in order to bid for the 
work; however, bidders are highly encouraged to attend.  Contact one of the Designated Contacts 
listed on the Notice to Bidders at least 24 hours in advance of the site visit time to notify of your 
intent to attend. 

Become familiar with restrictions and regulations relating to the work. Existing restrictions and 
regulations will not be considered as grounds for any additional cost over the Contract sum. 

Contractor will be expected to assume the risk of encountering any subsurface or other latent 
physical condition which can be reasonably anticipated on the basis of documentary information 
provided by the Municipality and from inspection and examination of the site. 

RESOLUTION OF DISCREPANCIES AND AMBIGUITIES 

Direct all questions regarding the intent or meaning of the drawings or specifications to the Design 
Professional as noted in the Notice to Bidders. Any reply to such an inquiry, including the initial 
questions, will be communicated by Addendum to all bidders who have obtained drawings and 
specifications.  Inquiries that do not follow the above process will not be answered. 

Interpretations of Contract Documents by Municipality personnel or the Design 
Professional are not binding.  

PREPARATION OF BIDS 

Bidders shall submit bids on the bid form attached hereto, including the Non-
Collusive/Procurement Lobbying Bidding Certification. Make no changes of any kind in the bid 
form phraseology, or anywhere on the bid form. Fill in all blank spaces legibly and in ink. All 
amounts shall be given in full in both writing and also in figures. In case of a discrepancy 
between the amount written in words and that given in figures, the amount written in words is 
binding. 

When the Contract Documents require alternate price quotations, indicate the amounts to be added 
to or deducted from the base bid. If the work is to be performed at no change in cost, indicate the 
word "NONE". Any bid which fails to indicate a sum or the word "NONE", shall be considered 
informal and may be rejected. 



 Instructions to Bidders 2 

Sign the bid form in the space provided. An officer or a principal of a corporation or a partnership 
signing for the bidder shall print or type the legal name of the person, partnership or corporation on 
the line provided and place his or her signature after "SIGN BID HERE". The same procedure 
shall apply to the bid of a joint venture by two or more firms, except that the signature and title of 
an officer or a principal of each member firm of the joint venture shall be required. 

Note in the spaces provided on the bid form, the Addenda, by numbers and dates, which have been 
received. If no Addenda have been received, insert the word "NONE". 

Use street address in addition to a Post Office Box address (if any). 

BID SECURITY INFORMATION 

Bid Security, in the amount of five percent (5%) of the total amount of the Bid, is required to be 
submitted with the bid as a guarantee that the bidder will enter into the contract if awarded, and 
that the bidder will furnish all required information to enter into contract within ten (10) days 
after receipt of notice of award. Bid Security shall consist of a bid bond or a certified check or a 
bank check drawn upon a legally incorporated bank or trust company and payable to the 
Municipality. The bid bond must be from a Surety company approved by the State. The form of 
any bid bond and the surety issuing it shall be subject to the approval of the Municipality. The 
Bid Security of the two lowest bidders will be returned upon the acceptance of Performance and 
Payment Bonds and the execution of the Contract by the lowest bidder. The Bid Security of 
all other bidders will be returned as soon as possible after the low bidder is determined. 

SUBMISSION OF BID 

Submit Bid Form and Bid Security in a sealed envelope. 

All bids must be received at or before the time specified in the Notice to Bidders, at the place 
designated for bid opening. 

A late bid will be considered if (1) its arrival at the place designated after the time specified can be 
shown by documentary or other proofs to be due to the mishandling by employees of the 
Municipality and (2) that absent such mishandling, the bid would have arrived timely. Delays in 
the U.S. Mail or any other means of transmittal, including couriers or agents of the State, other 
than employees of the Municipality will not suffice to excuse late arrival. 

A late bid not eligible for consideration will be returned unopened with notification of the reason 
for its refusal. 

MODIFICATION OF BID 

Bid modifications by amendment may be considered on condition that: 

1. The amendment arrives before the time set for the bid opening.

2. The amendment is in writing and signed by the bidder.

3. The bid, as amended, conforms in all respects with the Contract Documents.
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WITHDRAWAL OF BID 

A bid may be withdrawn at any time prior to the time specified for opening. 

After the bid opening, a bid may not be withdrawn prior to the date that is forty-five (45) days after 
such bid opening. Withdrawal of bid prior to such date would be cause for forfeiture of the Security 
Bond. 

Notwithstanding the foregoing, after the bid opening, a bidder may request the withdrawal of the 
bid on the ground of demonstrable mistake in accordance with New York General Municipal Law 
§ 103-11. Upon prompt written application, the Municipality may conduct a hearing. Each
element of § 103-11 must be proven by clear and convincing evidence in order to justify
withdrawal. The judgment of the Municipality shall be final and conclusive. Should the judgment
be against allowing withdrawal, then the failure of the Contractor to proceed would be cause for
forfeiture of their Bid Security.

DISQUALIFICATION OF BIDDERS 

The Municipality reserves the right to disqualify bids, before or after opening, upon evidence of 
collusion with intent to defraud or other illegal practices upon the part of the bidder. 

OPENING OF BIDS 

Bids shall be opened as announced in the Notice to Bidders. Bidders or their authorized agents are 
invited to attend. 

AWARD OF CONTRACT 

The Contract shall be awarded to the lowest responsible and reliable bidder as will best promote 
public interest unless all bids are rejected by the Municipality. 

If alternates are included in the Bidder’s bidding documents, the Municipality reserves the right to 
accept or reject any or all alternates. The lowest bid will be determined by the sum of the base 
bid and the accepted alternates in the manner prescribed on the Bid Form. 

If alternate base bids are indicated in the bidding documents, the low bid will be determined by the 
lowest amount bid for any of the alternate base bids. 

The Municipality reserves the right to reject any or all bids, and advertise for new bids, if in its 
opinion the best interest of the Municipality will hereby be promoted. In the event that all bids are 
rejected, each bidder will be so notified. 

No later than forty-five (45) days after the bid opening, the Municipality shall accept a bid or reject 
all bids. Written notification of acceptance with the final Contract Documents shall be mailed 
or delivered to the selected bidder.  

If the selected bidder fails to execute and return the Contract Documents without modification with 
the bidder's Performance and Payment Bonds and Certificate of Insurance, within ten (10) days of 
receipt of notification, the Municipality shall have the right to reject the bid and select next lowest 
bidder. In this case, the Bid Security of the first bidder shall be forfeited. 
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INFORMALITIES 

Any bid which fails to conform to the requirements of the Contract Documents may be rejected. 

The Municipality may waive any informality or afford the bidder an opportunity to remedy any 
deficiency resulting from a minor informality or irregularity. 

DETERMINATION OF CONTRACTOR'S RESPONSIBILITY 

1. The New York State Vendor Responsibility Questionnaire For-Profit Construction (CCA-
2) shall be submitted by the apparent low bidder to the Owner as a condition of contract
award.

2. Contractor shall at all times during the contract term remain a responsible vendor.
Contractor agrees, if requested by the Municipality or GOSR, to present evidence of its
continuing legal authority to do business in New York State, its integrity, experience,
ability, prior performance, and organizational and financial capacity to carry out the
terms of this contract.

3. The Municipality reserves the right to suspend any or all activities under this contract, at any
time, when the Municipality discovers information that calls into question the responsibility
of Contractor. In the event of such suspension, Contractor will be given written notice
outlining the particulars of such suspension. Upon issuance of such notice, Contractor must
comply with the terms of the suspension order. Contractual activities may resume at such
time as the Municipality issues a written notice authorizing resumption of contractual
activities.

4. Notwithstanding the provision of Article 15 of the General Conditions of the contract
pertaining to Termination and Revocation, upon written notice to Contractor and a
reasonable opportunity to be heard with appropriate Municipality staff, this contract may be
terminated by the Municipality at Contractor’s expense where Contractor is determined by
the Municipality to be non-responsible. In such event, the Municipality may pursue
available legal or equitable remedies for breach.

LIQUIDATED DAMAGES 

The Contract Documents contain a provision that the Contractor will pay liquidated damages 
for each day of delay in the physical completion of the Work. 

REFUND OF DEPOSIT FOR CONTRACT DOCUMENTS 

Full refund of the deposit for one set of Contract Documents will be made to Bidders who return the 
Contract Documents in good condition within thirty (30) days following the award of the contract 
or rejection of the bids covered by such Contract Documents. Non-bidders who have placed deposits 
for any sets of Contract Documents will be refunded fifty percent (50%) of their deposit within 
thirty (30) days following the award of the contract or rejection of the bids covered by the Contract 
Documents. 
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CDBG-DR FUNDED PROJECT 

This project is being financed with U.S. Department of Housing and Urban Development 
(“HUD”) Community Development Block Grant-Disaster Recovery (“CDBG-DR”) funds 
administered by the NYS Governor's Office of Storm Recovery (“GOSR”).  As a condition to 
receiving CDBG-DR funds for the Project, the Municipality is required to include the GOSR 
Supplementary Conditions for Contracts (attached hereto as Appendix A to the General 
Conditions) in each contract which it enters into for the Project.  Attention of bidders is 
particularly called to Section 3 requirements,2 M/WBE goals, Federal labor standards, Federal and 
State prevailing wage rates, online reporting requirements using Elation System, Inc. and other 
requirements included in the GOSR Supplementary Conditions for Contracts. 

M/WBE Requirements – Special attention is directed to the M/WBE requirements contained in the 
GOSR Supplementary Conditions for Contracts (attached hereto as Appendix A to the General 
Conditions) and the Supplementary Instructions to Bidders for Participation by Minority and 
Women Owned Business Enterprises (attached hereto as Appendix B to the General Conditions). 
All bidders must submit an M/WBE Utilization Plan with their bid that utilizes enterprises 
identified in the New York State Minority and Women-Owned Business Enterprises Directory of 
Certified Firms in order to promote and assist the participation of certified M/WBEs in an amount 
equal to fifteen percent (15%) minority-owned business enterprises ("MBE") and fifteen percent 
(15%) women-owned business enterprise ("WBE") of the total dollar value of the contract The 
successful bidder shall use good faith efforts to solicit active participation by such M/WBEs in 
accordance with the Contract Documents and the submitted M/WBE Utilization Plan. The 
Contractor agrees to be bound by the provisions of Section 316 of Article 15-A of the Executive 
Law, which pertain to enforcement of Article 15-A. 

Section 3 Requirements – Special attention is directed to the requirements of Section 3 of the 
Housing and Urban Development Act of 1968, as amended. The purpose of Section 3 is to ensure 
that employment and other economic opportunities generated by HUD assistance or HUD-assisted 
projects covered by Section 3, shall, to the greatest extent feasible, be directed to low- and very 
low-income persons, particularly person who are recipients of HUD assistance for housing. A 
sample Section 3 Plan is included in the Contract Documents. The successful bidder will be 
required to submit a Section 3 Plan as a condition of contract award. 

Reporting Requirements – Special attention is called to GOSR reporting requirements. GOSR has 
adopted the Elation Systems, Inc. web-based compliance management system to assist with Labor 
Compliance (Davis-Bacon), Minority and Women Owned Business (M/WBE) and Section 3 
reporting requirements. The Contractor and its subcontractors must utilize the Elation Systems to 
satisfy reporting requirements. To this end the Contractor and its subcontractors will be required 
to register with Elation Systems, Inc. and to attend online training on the use of the system. 

Prevailing Wages – This project includes both State and Federal prevailing wages. If Federal 
Davis-Bacon wage rates differ from the New York State prevailing wage rates, then the higher of 
the two rates shall apply and be paid to eligible workers. 

2 “Section 3” refers to Section 3 from the Housing and Urban Development Act of 1968. 
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WORKERS’ COMPENSATION INSURANCE AND DISABILITY BENEFITS 
REQUIREMENTS 

A policy covering the obligations of the Contractor in accordance with the Workers’ 
Compensation Law and the Disability Benefits Law covering all operations under the contract, 
whether performed by the contractor or the subcontractor is required for all contracts.  See Article 
21.4 and 21.5 of the General Conditions attached hereto. Special attention is called to the insurance 
requirements contained in the Supplementary Conditions for Contracts attached to the General 
Conditions as Appendix A. 
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DETACH AND USE THIS FORM – SUBMIT ALL FOUR(4) PAGES 

GULF BROOK RESTORATION – PHASE II LUMP SUM 
BID FORM 

ESSEX COUNTY RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS. EACH BID FORM SHALL BE 
ACCOMPANIED BY BID SECURITY IN THE FORM OF A CERTIFIED CHECK OR A BANK CHECK DRAWN 
UPON A LEGALLY INCORPORATED BANK OR TRUST COMPANY AND MADE PAYABLE TO ESSEX COUNTY 
IN THE AMOUNT STATED IN THE NOTICE TO BIDDERS. 

EACH BID MUST INCLUDE THE FOLLOWING: 

• COMPLETED ORIGINAL BID FORM (FULLY EXECUTED – In a sealed Envelope)

• BID SECURITY IN THE AMOUNT OF $[__________________________]

• [WICKS EXEMPTION IF CONTRACT AMOUNT IS ABOVE APPLICABLE THRESHOLD]

Project Location Project Owner 
GULF BROOK RESTORATION KEENE HAMLET ESSEX COUNTY 
PHASE II TOWN OF KEENE 7551 COURT STREET, POB 2017 

ESSEX COUNTY, NEW YORK ELIZABETHTOWN, NY 12932 

To whom it may concern: 
1. The undersigned proposes to perform the Work required for this project in accordance with the Contract

Documents for the lump sum price of:

BASE BID AMOUNT (Base Bid Lump Sum Amount, excluding Type IV and Type VI Rock):
To be filled in by Contractor

In Words 

In Numbers 

+ UNIT PRICE BID FOR TYPE IV AND TYPE VI ROCK:

To be filled in by the Contractor

Item Quantity Unit Unit Price 

Total Unit Price Bid (Quantity x 

Unit Price) 

Type IV 
Rock 5,000 Tons $ $ 

Type VI 
Rock 2,000 Tons $ $

Total Unit Price Bid for Type IV and Type VI Rock (In Words) 

Total Unit Price Bid for Type IV and Type VI Rock (In Numbers) 
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= TOTAL BID AMOUNT (Total entered shall be the sum of the above noted Base Bid and Allowance amounts): 

To be filled in by Contractor 

In Words 

In Numbers 

In case of Discrepancy between the price in words and that in figures, the price in words will be considered 
the price bid. 

2. The undersigned agrees to complete the Work per phase of the Contract by the dates noted in the

Technical Specifications and Drawings and all Work no later than September 30, 2020, with
substantial completion of the Bucks Lane Bridge completed no later than one-hundred
twenty (120) days after Contractor receives a notice to proceed with construction from the
Municipality. The Contractor agrees, in the event the Contractor fails to complete all the Work on time,
to pay the Municipality liquidated damages, as stated in the General Conditions, for each day of delay
(per phase) in the physical completion of Work.

3. The undersigned agrees that the bid security shall become the property of the Municipality if this bid is
accepted and the bidder does not submit executed copies of the Agreement contained in the Contract
Documents within ten (10) days of receipt of a written request. A performance bond and a payment bond,
each in an amount equal to the total bid sum, shall be submitted as required with the executed agreements
and shall be the statutory form of Public Bonds required by section 137 of the State Finance Law.

4. The undersigned hereby certifies his or her compliance with the following:

NON-COLLUSIVE / PROCUREMENT LOBBYING BIDDING CERTIFICATION 

By submission of this bid, each bidder and each person signing on behalf of any other bidder certifies, and in the 
case of a joint bid, each party thereto certifies as to its own organization, under penalty of perjury, that to the best 
of his or her knowledge and belief: 

A. The prices of this bid have been arrived at independently without collusion, consultation,
communication or agreement for the purpose of restricting competition, as to any matter relating
to such prices with any other bidder or with any competitor;

B. Unless otherwise required by law, the prices which have been quoted in this bid have not been
knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder prior to
opening, directly or indirectly, to any other bidder or to any competitor; and

C. No attempt has been made or will be made by the bidder to induce any other person, partnership
or corporation to submit or not to submit a bid for the purpose of restricting competition.

D. Within the previous four years, has the bidder been found non-responsible by a government
entity? (check one)

__________ YES __________ NO 
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E. If “yes”, was the determination of non-responsibility due to (1) engaging in impermissible
contacts with a government entity, or (2) the intentional provision of false or incomplete
information to a government entity? (check one)

__________ YES __________ NO 

(If yes, please explain on a separate sheet.) 

The undersigned acknowledges receipt of the following numbered addenda to the Contract Documents: 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

The undersigned has carefully examined the Contract Documents and agrees to perform this contract and to 
provide all goods and / or services, labor, material and equipment necessary for this contract. In addition, the 
bidder certifies that all information submitted regarding the Procurement Lobbying Law is complete, true and 
accurate. If such information is found to be intentionally false or intentionally incomplete, the Municipality 
reserves the right to terminate the resulting contract by providing written notification to the Contractor in 
accordance with the written notification terms of the contract. 

Date: ___________________ Signature: ___________________________________________ 

Print Name: __________________________________________ 

Title: _______________________________________________ 

Company Name: _____________________________________________________________________________ 

Street Address: ______________________________________________________________________________ 

City / State / Zip: _____________________________________________________________________________ 

Mailing Address: _____________________________________________________________________________ 
(If different from Street Address) 

Federal I.D. #: _______________________________ Telephone #: ____________________________ 

Continued on next page → 
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If a bidder is a corporation, indicate officers below; if a bidder is a firm, indicate members below; if a bidder is a 
partnership, indicate partners below: 

Name Legal Residence 

______________________________________ __________________________________________ 
(President / Member / Partner)  

__________________________________________ 

__________________________________________ 

______________________________________ __________________________________________ 
(Vice President / Member / Partner) 

__________________________________________ 

__________________________________________ 

_______________________________________  __________________________________________ 
(Secretary / Member / Partner) 

__________________________________________ 

__________________________________________ 

_______________________________________  __________________________________________ 
(Treasurer / Member / Partner) 

__________________________________________ 

__________________________________________ 
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ESSEX COUNTY 

TO BE EXECUTED BY SELECTED BIDDER ONLY 

This Agreement (the “Agreement”) made by and between ESSEX COUNTY, a municipal 
corporation, hereinafter referred to as the “Municipality” or the “Subrecipient” and 
____________________________, hereinafter referred to as the “Contractor”. 

W I T N E S S E T H 

1) The Contractor agrees that all Contract Documents (as such term is defined in Article
1.1 of the General Conditions) are deemed attached hereto and incorporated in this Agreement. The 
Contractor agrees to perform the Work in accordance with all Contract Documents incorporated 
herein for the GULF BROOK RESPORATION PROJECT – PHASE II. 

2) The Contractor agrees that the Supplementary Conditions for Contracts (Exhibit E)
(“Supplementary Conditions”) attached as Appendix A to the General Conditions shall apply to the 
Contractor. Contractor further agrees that it shall include such Supplementary Conditions in any 
subcontract entered into in connection with the Project. The Contractor shall also require all 
subcontractors to flowdown the Supplementary Conditions to all lower-tiered subcontractors as 
well as the requirement to flowdown such terms to all subcontractors below the lower-tiered 
subcontractors. 

3) The Contractor agrees to complete the Work no later than September 30, 2020, with
substantial completion of the Bucks Lane Bridge one-hundred twenty (120) days after the 
Contractor receives a notice to proceed with construction from the Municipality. 

4) The Contractor agrees, in the event the Contractor fails to complete all the Work on
time, to pay the Municipality liquidated damages as per the General Conditions, Article 14.10, for 
each day of delay in the physical completion of the Work. 

5) The Municipality agrees to pay the Contractor in accordance with the Contract
Documents and in consideration of the completion of the Work, as follows: 

IN WORDS: ______________________________________________________ 

IN NUMBERS: $__________________ 

6) Goals for the participation of minority group members and women on this project shall
be: 

Minority-owned enterprises 15% 
Women-owned enterprises 15% 
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CONTRACT SIGNATURE PAGE 

IN WITNESS WHEREOF, the MUNICIPALITY and the CONTRACTOR have 
executed this Agreement on the date and year indicated. 

ESSEX COUNTY 

__________________ By: ________________________________________________ 
Date Name: Dan Palmer 

Title: County Manager 

CONTRACTOR 

__________________ By: ________________________________________________ 
Date 

Name (print): ___________________________________________ 

Title (print): ___________________________________________ 

Federal ID Number:  
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CONTRACTOR'S SIGNATURE MUST BE NOTARIZED.  USE EITHER THE 
INDIVIDUAL, PARTNERSHIP, OR CORPORATION FORM, AS APPROPRIATE 

INDIVIDUAL 

STATE OF NEW YORK ) 
) SS.: 

COUNTY OF ) 

On this day of , 2019, before me personally came 
, to me known and known to me to be the person described in and who 

executed the foregoing instrument, and he or she acknowledged to me that he or she executed 
the same. 

Notary Public 

PARTNERSHIP 

STATE OF NEW YORK ) 
) SS.: 

COUNTY OF ) 

On this day of , 2019, before me personally came 
, to me known and known to me to be the person who executed the above 

instrument, who, being duly sworn by me, did for himself or herself depose and say that he or 
she is a member of the firm of , consisting of himself or 
herself and ,  and that he or she executed the 
foregoing instrument in the firm name 
of , had authority to sign same, and did duly acknowledge to 
me that he or she executed the same as the act and deed of said firm for the uses and purposes 
mentioned therein. 

Notary Public 
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CORPORATION 

STATE OF NEW YORK ) 
) SS.: 

COUNTY OF ) 

On this day of , 2019, before me personally came 
, to me known, who being by me duly sworn, did depose and say that he or 

she is the of                                                                          , 
the corporation described in and which executed the foregoing instrument; that he or she has 
been duly authorized by the Board of Directors of said corporation to execute the foregoing 
instrument on behalf of said corporation and that he or she signed his or her name thereto by 
order of said corporation for the purposes and uses therein described. 

Notary Public 
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GENERAL CONDITIONS 

Table of Articles 

1. The Contract Documents
2. Defined Terms
3. Interpretation of the Contract Documents
4. Shop Drawings and Other Submittals
5. Schedule
6. Materials
7. Contractor’s Supervision
8. Use of Premises
9. Permits and Compliance
10. Inspection and Material Acceptance
11. Change Orders
12. Site Conditions
13. Suspension of Work
14. Time of Completion and Termination for Cause
15. Termination for Contractor’s Employment for the Convenience of the State of New York
16. Disputes
17. Statutory Requirements for the Utilization of Minority and Women Owned Business

Enterprises
18. Subcontracts
19. Coordination of Separate Contracts (WICKS Projects)
20. Responsibility for Damage and Indemnification
21. Insurance
22. Occupancy Prior to Completion and Acceptance
23. Payment
24. Audits and Records
25. Labor Law and Prevailing Wages Notifications Provisions
26. Statutory Requirements for Restrictions on Contracts during the Procurement Process and

Disclosure of Contacts and Responsibility of Offerers
27. No Assignment
28. Miscellaneous Provisions
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Appendices: 

Appendix A – Supplementary Conditions for Contracts 
Appendix B – Supplemental Instructions to Bidders for Participation by MWBE; 
Appendix C – Federal Labor Standards Provisions  
Appendix D – Supplementary Essex County Terms & Conditions  
Appendix E – Prevailing Wages 
Appendix F – Iran Divestment Certification 
Appendix G – Geotechnical Reports 
Appendix H – Permits / Approvals 
Appendix I – Construction Plans 
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ARTICLE 1 – THE CONTRACT DOCUMENTS 

1.1 The “Contract Documents” are comprised of the following documents, in the 
following order of precedence all of which are hereby incorporated by reference and 
shall hereinafter be referenced as the “Contract.” 

• Appendix A – Supplementary Conditions for Contracts;

• Appendix B – Supplemental Instructions for Bidders for Participation by MWBE

Enterprises;

• General Conditions;

• Appendix C – Federal Labor Standards Provisions;

• Prevailing Wage Rates;

• Agreement;

• Technical Specifications and Drawings;

• Instructions to Bidders;

• Notice to Bidders;

• Performance Bond;

• Payment Bond;

• All Required Forms and Certificates of Insurance;

• All Addenda issued prior to the receipt of bids;

• An Approved MWBE Utilization Plan, if required;
1.2 The Contract Documents form the Contract. The Contract represents the entire and 

integrated agreement between the parties and supersedes all prior negotiations, 
representations and agreements, either written or oral. 

1.3 The Contract may not be modified except in accordance with the General Conditions. 

ARTICLE 2 – DEFINED TERMS 

2.1 The following terms shall have the meanings ascribed to them in this Article, wherever 
they appear in the Contract Documents. 

2.2 The term “Bid” means the approved prepared bid form on which the Bidder is to submit 
or has submitted a bid for the Project contemplated. 

2.3 The term “Bidder” means any individual, firm or corporation submitting a Bid for the 
Project contemplated, acting directly or through a duly authorized representative. 

2.4 The term “Bid Security” means the collateral in the form of a certified check, bank check 
or bid bond to be furnished by the Bidder as a guarantee of his or her ability to procure 
the minimum equipment and liquid assets specified and that Bidder shall enter into a 
Contract with the Municipality for the performance of the Work. 

2.5 The term “Change Order” means a written order to the Contractor signed by the 
Contractor and the Municipality authorizing a Change in the Work or an adjustment in 
the Contract Sum or the Contract Time. The Contract Sum and the Contract Time may be 
changed only by Change Order. 

2.6 The term “Comptroller” means the Comptroller of the State of New York. 

2.7 The term “Contractor” means the person, firm, partnership or corporation executing the 
Contract or the successor or assignee of the Contractor approved in writing by the 
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Municipal Representative. 

2.8 The term “Days” shall mean calendar days. 

2.9 The term “GOSR” shall mean the Governor’s Office of Storm Recovery. 

2.10 The term “Liquidated Damages” means the total amount of money to be assessed against 
the Contractor for delay in completion of the Contract. The total amount of such damages 
shall not exceed the amount per day stipulated in Article 14.10 times the numbers of 
Days completion is delayed, unless otherwise specified in the Notice to Bidders. 

2.11 The term “Material” means any approved material acceptable to the Municipality and 
conforming to the requirements of the Technical Specifications and Drawings. All 
processes and materials shall at all times be open to inspection and testing by the 
Municipality and its authorized representatives. 

2.12 The term “Municipal Representative” means the representative of the Municipality who 
will have general direction and supervision of the work. The Municipality may 
designate any person, persons, firm, partnership or corporation to act as Municipal 
Representative. 

2.13 The term “Municipality” shall mean the municipal corporation of the ESSEX 
COUNTY. 

2.14 The term “Offerer” shall mean the individual or entity, or any employee, agent of 
consultant or person acting on behalf of such individual or entity that contacts a 
governmental entity about a governmental procurement during the restricted period of 
such governmental procurement. 

2.15 The term “Payment Bond” is a bond guaranteeing prompt payment of monies due to all 
persons furnishing labor or materials to the Contractor or any Subcontractor in the 
prosecution of the Work provided for as set forth in State Finance Law Section 137. 

2.16 The term “Performance Bond” means a written guaranty from a third party guarantor 
provided to the Municipality by Contractor upon the award of the Contract to ensure 
the full performance of the Work and completion of the Project as set forth in the 
Contract Documents. The form of the Performance Bond is subject to the approval of 
the Municipality. 

2.17 The term “Physical Completion Date” means the date upon which the Contractor and the 
Municipal Representative agree that all deficiencies noted on the final inspection report 
have been corrected as evidenced by the issuance of the Physical Completion Report. 

2.18 The term “Physical Completion Report” means the report issued by the Municipal 
Representative in which all the deficiencies in the Work are noted. 

2.19 The term “Plan” or “Drawings” means an illustrated graphic that typically includes 
technical layout information, specification data, and details as required to facilitate the 
construction of an entire project or smaller unit of work. 

2.20 The term “Premises” means all land, buildings, structures, or other items of any kind 
located around or adjacent to the Site and owned, occupied or otherwise used by the 
Municipality. 

2.21 The term “Project” means Work at the site carried out pursuant to one or more sets of 
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Contract Documents. 

2.22 The term “Project Manual” means the combined Notice to Bidders, Instructions to 
Bidders, Bid Forms, Agreement Form, General Conditions, Appendix A – 
Supplementary Conditions for Contracts, Appendix B – Supplemental Instructions to 
Bidders for Participation by MWBE, the Summary of and Implementation Guidelines 
for § 139-J of the State Finance Law, Other Sample Forms, Prevailing Wage Rates, the 
Technical Specifications and Drawings, and the Bid, issued prior to the receipt of bids. 

2.23 The term “Provide” means to furnish and install, complete, in place and ready for 
operation and use. 

2.24 The term “Samples” are physical examples submitted by the Contractor of materials, 
equipment or workmanship to establish a standard, which the Contractor is required to 
meet. 

2.25 The term “Schedule of Values” means a breakdown of the Contract Sum in tabular form 
that lists the dollar value of individual work items. Schedule to be provided in enough 
detail to facilitate evaluation of the Payment Application by the Municipality. 

2.26 The term “Shop Drawings” are drawings, diagrams, illustrations, schedules, test data, 
performance charts, cuts, brochures and other data which are prepared by the Contractor 
or any Subcontractor, manufacturer, supplier or distributor, and submitted by the 
Contractor and which illustrate a portion of the Work. 

2.27 The term “Site” means the area within the contract limit lines as identified in the 
drawings, or adjacent areas designated in writing by the Municipality. Some contracts 
might involve separate and distinct sites. 

2.28 The term “State” means the State of New York. 

2.29 The term “Subcontractor” means a person, firm, partnership or corporation executing a 
portion of the Work for the “Contractor,” who has the sole responsibility for his or her 
performance. 

2.30 The term “Substantial Completion” means that the Work or major milestones thereof as 
contemplated by the terms of this Contract are sufficiently complete so that the Site can 
occupy or utilize the Work or designated portion thereof for the use for which it is 
intended. 

2.31 The term “Surety” means the entity which is bound with and for the Contractor, and 
which is engaged to be responsible for the Contractor’s acceptable performance of the 
Project for which he or she has contracted and for all Labor, Performance, and Material 
Bonds. 

2.32 The term “Technical Specifications” means the body of directions and/or requirements 
contained in this document, together with all documents of any description, and 
agreements made (or to be made), pertaining to the methods (or manner), of performing 
the work and quality (as shown by test records) of accepted materials to be furnished 
under this Contract. 

2.33 The term “Work” means the total sum of labor, supervision, materials and equipment 
necessary for the proper completion of the Contract as set forth in the Contract 
Documents. 
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ARTICLE 3 – INTERPRETATION OF CONTRACT DOCUMENTS 

3.1 The Technical Specifications and Drawings are complementary, and what is called 
for by one shall be as binding as if called for by all. It is not intended to include 
work not properly inferable from the Technical Specifications and Drawings. In all 
cases, labelled dimensions shall take precedence over scaled dimensions, and the 
larger scale details take precedence over smaller scale drawings. In the case of 
difference between Drawings and Technical Specifications, the Technical 
Specifications shall govern. 

3.2 Upon his or her own initiative or the Contractor's written request, the Municipality 
may issue written interpretation or drawings necessary for the proper execution or 
progress of the work which interpretation shall be consistent with and reasonably 
inferable from the Contract Documents. 

3.3 The language of the Contract Documents is directed at the Contractor unless specifically 
stated otherwise. 

3.4 The organization of the Technical Specifications into divisions, sections and articles, 
and the arrangement of Drawings shall not control the Contractor in dividing the 
Work among subcontractors or in establishing the extent of Work to be performed by 
any trade. 

3.5 In the event of conflicting provisions in the Contract Documents, the Technical 
Specifications shall take precedence over the Drawings. 

3.6 If during the performance of the Work, the Contractor identifies a conflict in the Contract 
Documents, or a variation from any applicable statute, rule or regulation, the Contractor 
shall promptly notify the Municipality in writing of the conflict. The Municipality shall 
promptly acknowledge the notification in writing and advise the Contractor, pursuant to 
Paragraph 3.2 of these General Conditions, as to the interpretation to be followed in the 
performance of the Work. 

ARTICLE 4 – SHOP DRAWINGS AND OTHER SUBMITTALS 

4.1 Shop Drawings (see Article 2.26) 

4.2 Product data are manufacturer's catalog sheets, brochures, standard diagrams, illustrations, 
schedules, performance charts, test data, standard schematic drawings, specifications and 
installation instructions. 

4.3 Samples are physical examples submitted by the Contractor of materials, equipment or 
workmanship to establish a standard that the Contractor is required to meet. 

4.4 The Contractor and the Municipality shall adhere to the submittal and scheduling 
requirements for Shop Drawings, product data and Samples set out in the Technical 
Specifications and Drawings. 

4.5 By approving and submitting Shop Drawings and samples, the Contractor represents that 
the Contractor has determined and verified all field measurements, field construction 
criteria, materials, catalog numbers and similar data and that he or she has checked and 
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coordinated each Shop Drawing and Sample with the requirements of the Contract 
Documents. 

4.6 The Municipality’s approval of Shop Drawings, product data and Samples shall not 
relieve the Contractor of responsibility for any deviation from the requirements of the 
Contract Documents unless the Contractor has previously informed the Municipality of the 
deviation in a separate writing at the time of submission and received written approval for 
the specific deviations. The Municipality’s approval shall not relieve the Contractor from 
responsibility for errors or omissions in the shop drawings, product data or samples. 

4.7 No portion of the Work requiring Shop Drawings, product data or Sample submission shall 
be commenced until the appropriate submission has been approved by the Municipality. 

4.8 Any portions of the Work requiring Shop Drawings, product data and Samples shall be 
installed in accordance with the approved Shop Drawings, product data and Samples. 

ARTICLE 5 – SCHEDULE 

5.1 Each Contractor shall deliver to the Municipality and receive approval prior to 
commencing work, a detailed schedule concerning his or her operations upon the Project 
on a form acceptable to the Municipality, which shall indicate completion within the 
specified time frame, to the satisfaction of the Municipality. 

5.2 During the term of this Agreement, the Municipality may require any Contractor to 
modify any schedules which he or she has submitted either before or after they are 
approved so that: 

(a) The Work or the Project may be properly progressed.
(b) Changes in the Work or the Work of other Contractors are properly reflected in

these schedules.

ARTICLE 6 – MATERIALS 

6.1 All materials, equipment and articles used permanently in the Work that become the 
property of the Municipality shall be new unless specifically stated otherwise in the 
Contract. 

6.2 Except where specifically provided otherwise, whenever any product is specified by the 
name, trade name, make, model or catalog number of any manufacturer or supplier, the 
intent is not to limit competition, but to establish a standard of quality that the Municipality 
has determined is necessary. The words "or equal" shall be deemed inserted in each 
instance. The Contractor may use any product equal to that named in the Contract 
Documents that is approved by the Municipality and which meets the requirements of the 
Contract Documents provided the Contractor gives timely notice of his or her intent in 
accordance with the submittal and scheduling requirements. 

6.3 The Contractor shall have the burden of proving at the Contractor's own cost and expense 
to the satisfaction of the Municipality that the proposed product is equal to the named 
product. The Municipality may establish criteria for product approval. The Municipal 
Representative shall determine in his or her absolute discretion whether a proposed 
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product is to be approved. 

6.4 If the Contractor fails to comply with the provisions of this Article, or if the Municipal 
Representative determines that the proposed product is not equal to that named, the 
Contractor shall supply the product named. 

6.5 The Contractor shall have and make no claim for the extension of time or for damages 
because the Municipal Representative requires a reasonable period of time to consider a 
product proposed by the Contractor or because the Municipal Representative disapproves 
such a product. 

6.6 Where optional materials or methods are specified, or where “or equal” submissions are 
approved, the Contractor shall make all adjustments to contingent work, whether the 
contingent work be the Work of its contract or the Work of another Contract, necessary to 
accommodate the option or “or equal” product it selects without extra or additional cost. 

6.7 The Contractor shall within 48 hours remove from the Premises all materials rejected by 
the Municipality as failing to conform to the Contract, whether incorporated in the 
Work or not, and the Contractor shall promptly substitute satisfactory materials in 
accordance with the Contract and without expense to the Municipality. In addition, the 
Contractor shall bear the expense of making good all work of other contractors destroyed 
or damaged by such removal or replacement. 

6.8 Royalties and patents: The Contractor shall pay all royalties and license fees. The 
Contractor shall defend all suits or claims for infringement of any patent rights and shall 
defend, indemnify and save the Municipality harmless from loss on account thereof, except 
that the Municipality shall be responsible for all such loss when a particular design, 
process or the product of a particular manufacturer or manufacturers is specified. 

6.9 Asbestos Free Materials: All materials used for construction shall be free of asbestos 
containing materials. If asbestos is found in installed products not previously approved by 
the Municipality, then it will be the responsibility of the Contractor to abate the asbestos 
containing material and replace the work with new asbestos free materials at no cost to the 
Municipality. 

6.10 The Contractor agrees that if the value of this Contract exceeds $100,000 all structural 
steel, reinforcing steel and other major steel items to be incorporate in the Work of this 
Contract shall be produced and made in whole or substantial part in the United States, its 
territories or possessions. 

ARTICLE 7 – CONTRACTOR'S SUPERVISION 

7.1 The Contractor shall designate a competent supervisor for the Work to represent the 
Contractor at the site at all times with authority to act for the Contractor (“Contractor’s 
Representative”). The Contractor shall notify the Municipality in writing of the identity of 
the Contractor’s Representative prior to the commencement of the Work. All directions 
given the Contractor's Representative shall be as binding as if given to the Contractor. 

7.2 Should the Municipality deem any employee of the Contractor incompetent or 
negligent or for any cause unfit for his or her duty, the Contractor shall dismiss such 
employee and he or she shall not again be employed on the Work. 
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7.3 The Contractor’s use of any Subcontractor shall not diminish the Contractor’s obligations 
to complete the Work in accordance with the Contract. The Contractor shall control and 
coordinate the Work of its Subcontractors. 

7.4 The Contractor shall be responsible for informing its Subcontractors and suppliers of all 
the terms, conditions and requirements of the Contract Documents including, but not 
limited to the General Conditions, Appendix A – Supplementary Conditions for 
Contracts, Appendix B – Supplemental Instructions to Bidders for Participation by 
MWBE, the Summary of and Implementation Guidelines for § 139-J of the State 
Finance Law, the Agreement Form, Other Sample Forms, Federal Labor Standards 
Provisions, Prevailing Wage Rates, the Technical Specifications and Drawings, the Bid 
Notice and Instructions to Bidders, and changes made by any other addenda. 

ARTICLE 8 – USE OF PREMISES 

8.1 If the Premises are occupied, the Contractor, the Contractor's Subcontractors and their 
employees shall comply with the regulations governing access to, operation of, and conduct 
while in or on the Premises and shall perform the Work in such a manner as not to 
unreasonably interrupt or interfere with the conduct of business. 

8.2 The Contractor, the Contractor's Subcontractors and their employees shall not have access 
to or be admitted into any area of the Premises outside the Site except with the written 
permission of the Municipality. 

ARTICLE 9 – PERMITS AND COMPLIANCE WITH APPLICABLE LAWS 

9.1 The Contractor shall obtain, maintain and pay for all permits and licenses legally required 
and shall give all notices, pay all fees, and comply with all laws, rules and regulations 
applicable to the Work at no additional cost. 

9.2 Contractor shall comply with all federal and state laws, codes and regulations applicable to 
the conduct of the activities authorized by this Contract. 

9.3 If, in carrying out this Work, a harmful dust hazard is created for which appliances or 
methods for the elimination of harmful dust have been approved by the Industrial Board of 
Appeals, then the Contractor shall install, maintain and effectively operate such appliances 
and methods during the life of this Contract; and in case of Contractor’s failure to comply, 
as provided by Section 222-a of the Labor Law, the Contract shall be void. 

9.4 In accordance with Worker’s Compensation Law (WCL) §141-b (Suspension and 
Debarment), any person subject to a final assessment of civil fines or penalties or a stop- 
work order, or that has been convicted of a misdemeanor for a violation of WCL §§ 26 
(Enforcement of Payment in Default), 52 (Effect of Failure to Secure Compensation) or 
131 (Payroll Records), and any substantially-owned affiliated entity of such person, shall 
be ineligible to submit a bid on or be awarded any such public work contract or subcontract 
with the State, any municipal corporation or public body for a period of one (1) year from 
the final determination or conviction. Any person convicted of a felony under Article 8 
(Administration) of the WCL, or a misdemeanor under WCL §§125 (Job Description 
Prohibited Based on Prior Receipt of Benefits) and 125-a (Civil Enforcement) shall be 
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ineligible to submit a bid or be awarded any public work contract or subcontract with the 
State, any municipal corporation or public body for a period of five (5) years from such 
conviction. 

9.5 The Contractor certifies and warrants that all heavy duty vehicles, as defined in New York 
State Environmental Conservation Law (ECL) section 19-0323, to be used under this 
Contract, will comply with the specifications and provisions of ECL section 19-0323 and 
any regulations promulgated pursuant thereto, which requires the use of BART and ULSD, 
unless specifically waived by New York State Department of Environmental Conservation. 
Qualification for a waiver under this law will be the responsibility of the Contractor. 

9.6 During the term of this Contract, the Contractor agrees to report any observed or suspected 
illegal activity of its employees, agents or other third parties, to the Municipality, GOSR, 
the State Inspector General or other law enforcement agency. Failure to report criminal 
conduct associated with a contract awarded by the Municipality, shall be considered a 
material breach of this Contract and may provide grounds for disqualification of the 
subject Contractor or Subcontractor for award of future contracts. The Contractor shall 
include the provisions of this section in every subcontract, in such a manner that the 
provisions will be binding upon each Subcontractor as to work performed in connection 
with this Contract. 

ARTICLE 10 – INSPECTION AND MATERIAL ACCEPTANCE 

10.1 The Municipality will inspect and test the Work at reasonable times at the Site, 
unless the Municipality determines to make an inspection or test at the place of 
production, manufacture or shipment. Such inspection or test shall be conclusive as 
to whether the material and workmanship inspected or tested conforms to the 
requirements of the Contract. Such inspection or test shall not relieve the Contractor 
of responsibility for damage to or loss of the material prior to acceptance. 
Conducting inspections or tests shall not diminish the Municipality the right to reject 
the completed Work. The Contractor shall, without charge, promptly correct any 
Work the Municipality determines does not conform to the Contract Documents 
unless in the public interest the Municipality consents to accept such Work with an 
appropriate adjustment in the Contract price. The Contractor shall promptly remove 
rejected material from the Premises. 

10.2 If the Contractor does not promptly correct rejected Work including the Work of another 
contractor or Subcontractor destroyed or damaged by removal, replacement, or correction, 
the Municipal Representative may (1) correct such Work and charge the cost thereof to the 
Contractor; or (2) terminate the Contract in accordance with Article 15 of General 
Conditions. 

10.3 The Contractor shall furnish promptly, without additional charge, all facilities, labor, 
material and equipment reasonably needed to perform in a safe and convenient manner 
such inspections and tests, as the Municipal Representative requires. 

10.4 The Contractor shall keep the Municipal Representative informed of the progress of the 
Work and particularly when the Contractor intends to cover Work not yet inspected or 
tested. All inspection and tests by the Municipal Representative shall be performed in such 
manner as not to unreasonably delay the Work. The Contractor shall be charged with any 
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additional cost of inspection when the Work is not ready at the time specified by the 
Municipal Representative for inspection. 

10.5 Should the Municipal Representative determine at any time before acceptance of the entire 
Work to examine Work already completed by removing, uncovering or testing the same, 
the Contractor shall, on request, promptly furnish all necessary facilities, labor, materials 
and equipment to conduct such inspection, examination or test. If such Work is found to be 
defective or nonconforming in any material respect, the Contractor shall defray all the 
expenses of such examination and satisfactory reconstruction. If the Work is found to meet 
the requirements of the Contract Documents, the Municipal Representative shall 
compensate the Contractor for additional services involved in such examination and 
reconstruction. If completion of the Work has been delayed, the contractor may request a 
suitable extension of time. 

10.6 No previous inspection or certificates of payment shall relieve the Contractor from the 
obligation to perform the Work in accordance with the Contract Documents. 

10.7 The Contractor shall remedy all defects, and pay for the cost of any damage to other Work 
resulting therefrom, notice of which shall have been provided within a period of one year 
from the Physical Completion Date in accordance with the General Conditions. 

ARTICLE 11 – CHANGE ORDERS 

11.1 The Municipality may make changes by altering, adding to or deducting from the 
Work, and adjusting the Contract price accordingly. All changes to the Work shall be 
executed in conformity with the terms and conditions of the Contract Documents 
unless otherwise provided in the Order on Contract. Any change in the Contract sum 
or time for completion shall be adjusted prior to issuing the Order on Contract. 

11.2 No written or oral instructions shall be construed as directing a change in the Work 
unless in the form of an Order of Contract signed by the Municipality and the 
Contractor. The Order of Contract shall describe or enumerate the Work to be 
performed and state the price to be added to or deducted from the Contract sum. If the 
extent or cost of the Work is not determinable until after the changed Work is 
performed, the Order on Contact shall specify the method for determining the cost and 
extent of the changed Work when completed. If the Contractor disagrees as to any 
element of the Order on Contract, the Contractor shall indicate the disagreement in 
writing on the face of the Order on Contract and promptly proceed in accordance with 
the Order on Contract. 

11.3 If the Contractor is directed to perform Work for which the Contractor believes he or she 
is entitled to an Order of Contract, the Contractor shall give the Municipal Representative 
prompt written notice and await instructions before proceeding to execute such Work. 
The Municipal Representative may order the Contractor to execute the Work and proceed 
under the Disputes Clause. 

11.4 The value of any Order of Contract shall be determined by one or more of the following 
methods: 

(a) By acceptance of prices negotiated or established based on estimated cost plus
overhead and profit as applicable.
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(b) By Prices specifically named in the Technical Specifications or Bid Form.

(c) By acceptance of agreed unit prices based on estimated cost plus overhead and
profit as applicable.

(d) By estimate of the actual cost of labor and materials plus overhead and profit, cost
to be determined as the work progresses.

(e) By actual cost of labor and materials plus overhead and profit, cost to be
determined as the work progresses.

(f) By estimate of the value as deducible from the approved detailed estimate.

11.5 Overhead shall be defined as an allowance to compensate for all costs, charges and 
expenses, direct or indirect, except for the actual cost of labor and materials as defined 
by paragraph 11.6. Overhead shall be considered to include, but not limited to 
insurance (other than as mentioned in paragraph 11.6) bond or bonds, field and office 
supervisors and assistants above the level of foreman, use of small tools and minor 
equipment, incidental job burdens, general office expenses, etc. 

11.6 Actual cost of labor and material shall be defined as the amount paid for the following 
costs, to the extent determined reasonable and necessary: 

(a) Cost of materials delivered to the job site for incorporation into the Contract
Work. The value of any material removed and disposed of by the Contractor
shall be a credit to the Municipality.

(b) Wages paid to workers and foreman and wage supplements paid to labor
organizations in accordance with current labor agreements.

(c) Premiums or taxes paid by the Contractor for Worker’s compensation insurance,
unemployment insurance, FICA tax and other payroll taxes as required by law,
net of actual and anticipated refunds and rebates.

(d) Sales taxes paid as required by law.

(e) Allowance for use of construction equipment (exclusive of hand tools and minor
equipment), as approved for use by the Municipal Representative.

i. Rented equipment will be paid for at the actual rental cost.

ii. Gasoline, oil and grease required for operation and maintenance will be
paid for at the actual cost.

iii. When, in the opinion of the Contractor, and as approved by the
Municipal Representative, suitable equipment is not available on the site,
the moving of said equipment to and from the site will be paid for at
actual cost.

iv. Self-owned equipment, including equipment rented from controlled or
affiliated companies. The rate on self-owned equipment used for periods
of under five (5) days will be an hourly rate established by taking any
published rate which is mutually acceptable to the Contractor and the
Municipal Representative and determining an hourly rate on the basis of
twenty-two (22) days per month and eight hours per day. Equipment
used for periods of five (5) days or more will be billed at a rate equal to
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forty-five percent (45%) of the monthly rate. In the alternative, the 
Municipal Representative may approve for reimbursement a rate 
representing the allocable costs of ownership. 

11.7 Regardless of the method used to determine the value of any Order of Contract, the 
Contractor will be required to submit evidence satisfactory to the Municipal 
Representative to substantiate each and every item that constitutes his or her proposal of 
the value of the change. The amounts allowed for overhead and profit shall not exceed 
the applicable percentages as established in the two following paragraphs. 

11.8 If the work is done directly by the Contractor, overhead in an amount of ten percent (10%) 
may be added if method (a), (c), (d) or (e) is used, and to the cost of the labor and materials 
plus overhead there may be added ten percent (10%) for profit. The percentages for 
overhead and profit may vary accordingly to the nature, extent and complexity of the 
Work involved, but in no case shall exceed the percentages set forth in this paragraph and 
in paragraph 11.9. No percentages for overhead and profit will be allowed on payroll 
taxes or on the premium portion of overhead pay. 

11.9 If the Work is done by a subcontractor, subcontractor’s overhead in the amount of five 
percent (5%) may be added to the cost of labor and materials if method (a), (c), (d), and (e) 
is used and to the cost of labor and materials plus overhead there may be added ten percent 
(10%) for the subcontractor’s profit. No percentage for overhead and profit will be allowed 
on payroll taxes or on the premium portion of overtime pay. However, to the extent that 
the aggregate dollar value of Orders on Contract exceeds $75,000, the ten percent (10%) 
overhead applied to total costs of labor and materials incurred by the prime Contractor 
shall be reduced to five percent (5%). In addition, on all individual Orders of Contract in 
excess of $75,000, the overhead shall be no more than five percent (5%) of the total actual 
cost of labor and materials incurred by the Contractor, and the combined Contractor’s 
overhead and profit allowance applied to subcontract billings shall be no more than five 
percent (5%). 

11.10 The Municipal Representative shall determine by which of the foregoing methods of 
value of any changes shall be computed. 

11.11 In computing the value of an Order on Contract which involved additions and deductions of 
Work and the added Work exceeds the omitted Work, overhead and profit shall be 
computed on the amount by which the cost of additional labor material exceeds the cost of 
the omitted labor and material, except no additional overhead and profit shall be allowed on 
value of work determined by method (b). 

11.12 In computing the value of an Order of Contract which involves deductions and additions of 
Work and the omitted work exceeds the added Work, the Contractor will be allowed to 
retain the overhead and profit on the amount by which the omitted Work exceeds the added 
Work, except that no overhead and profit shall be retained on value of Work determined by 
method (b). 

11.13 The Contractor may retain overhead and profit on an Order of Contract which involved 
deductions only, except that no overhead and profit shall be considered on value of Work 
determined by method (b). 

ARTICLE 12 – SITE CONDITIONS 
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12.1 If the Contractor encounters subsurface or other latent physical conditions at the Site 
which differ substantially from those shown, described or indicated in such information 
provided in the Contract Documents or from any information which is a public record 
and which subsurface or other latent physical condition could not have been reasonably 
anticipated from that information or from the Contractor’s own inspection and 
examination of the Site, the Contractor shall give immediate written notice to the 
Municipal Representative before any such condition is disturbed. The Municipal 
Representative shall promptly investigate and, if it is determined that the conditions 
substantially differ from those that should have been reasonably anticipated, shall make 
such changes in the Contract Documents as may be required. If necessary, the Contract 
sum and completion date shall be adjusted by Change Order, to reflect any increase or 
decrease in the cost of, or time required for, performance of the Contract. 

12.2 The Contractor shall protect trees, shrubbery and other natural features or structures 
within the Premises from being cut, trimmed, or injured, unless directed by the Municipal 
Representative for preparing the Site for the Work. The Contractor shall prevent 
employees from tramping in the shrubbery and vehicles from being driven through 
wooded lands. When necessary, the Contractor shall protect trees adjacent to the premises 
in a matter satisfactory to the Municipal Representative. 

12.3 The Contractor shall provide and replant at its own expense trees, shrubbery, and other 
natural features destroyed or damaged. The Contractor shall conduct its operations within 
the Premises as directed by the Municipal Representative. 

ARTICLE 13 – SUSPENSION OF WORK 

13.1 Suspension of Work: The Municipal Representative may order the Contractor in writing to 
suspend, delay, or interrupt performance of all or any part of the Work for a reasonable 
period of time as the Municipal Representative, in his or her sole discretion, may 
determine (“Suspension Order”). The order shall contain the reason or reasons for 
issuance that may include but shall not be limited to the following: latent field conditions, 
substantial program revisions, civil unrest, and acts of God. 

13.1.1 Upon receipt of a Suspension Order, the Contractor shall, as soon as practicable, 
cease performance of the Work as ordered and take immediate affirmative 
measures to protect such Work from loss or damage. 

13.1.2 The Contractor specifically agrees that a suspension, interruption or delay of the 
performance of the Work pursuant to this Article shall not increase the cost of 
performance of the Work of this Contract. 

13.1.3 A Suspension Order issued by the Municipal Representative pursuant to this 
Article shall have duration not to exceed thirty (30) days. If the Contractor is not 
directed to resume performance of the Work affected by said Suspension Order 
prior to the expiration of thirty (30) days, the Contract may be terminated for the 
convenience of the Municipality and the Contractor shall be reimbursed as 
provided by Article 15. 

13.2 Stop Work Orders: If the Work is defective, or Contractor fails to supply sufficient 
skilled workers or suitable materials or equipment, or fails to furnish or perform the 
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Work in such a way that the completed Work will conform to the Contract Documents, 
the Municipal Representative may order Contractor to stop the Work, or any portion 
thereof, until the cause for such order has been eliminated; however, this right of the 
Municipal Representative to stop the Work shall not give rise to any duty on the part of 
the Municipal Representative to exercise this right for the benefit of Contractor or any 
other party. 

13.2.1 Contractor shall bear all direct, indirect and consequential costs of such order to 
Contractor to stop Work including but not limited to fees and charges of 
engineers, architects, attorneys and other professionals, any additional expenses 
incurred by the Municipality due to delays to others performing work under a 
separate contract with the Municipal Representative, and other contractual 
obligations, and Contractor shall further bear the responsibility for maintaining 
schedule and shall not be entitled to any extension of contract time or recovery of 
any delay damages due to the order to stop Work. 

13.2.2 In the event that Contractor fails to pay such costs within thirty (30) days after 
receipt of an invoice from the Municipality, a Change Order or proposed 
Change Order may be issued incorporating the unpaid amount as an appropriate 
reduction in the Contract Price. If the parties are unable to agree as to the 
amount thereof, the Contractor may make a claim therefore as provided in 
Article 11 of the General Conditions. 

ARTICLE 14 – TIME OF COMPLETION AND TERMINATION FOR CAUSE 

14.1 All time limits set forth in this Contract are of the essence. Failure by the Contractor to 
meet with the Contract deadlines shall be cause for the Municipality to assess 
Liquidated Damages. 

14.2 Termination for Cause. In addition to all other rights of termination provided by law and 
in this Contract, if any one or more of the following events shall occur, that is to say: 

14.2.1 If Contractor commences a voluntary case under any chapter of the Bankruptcy 
Code, as now or hereafter in effect, or if Contractor takes any equivalent or 
similar action by filing a petition or otherwise under any other federal or state law 
in effect at such time relating to the bankruptcy or insolvency; 

14.2.2 If a petition is filed against Contractor under any chapter of the Bankruptcy Code 
as now or hereafter in effect at the time of filing, or if a petition is filed seeking 
any such equivalent or similar relief against Contractor under any other federal or 
state law in effect at the time relating to bankruptcy or insolvency; 

14.2.3 If Contractor makes a general assignment for the benefit of creditors; 

14.2.4 If a trustee, receiver, custodian or agent of Contractor is appointed under 
applicable law or under contract, whose appointment or authority to take charge of 
property of Contractor is for the purpose of enforcing a lien against such property 
or for the purpose of general administration of such property for the benefit of 
Contractor’s creditors; 

14.2.5 If Contractor admits in writing an inability to pay its debts generally as they 
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become due; 

14.2.6 If Contractor fails to perform the Work in accordance with the Contract 
Documents, including, but not limited to, failure to supply sufficient skilled 
workers, or suitable materials or equipment, or failure to adhere to the progress 
schedule established under Article 5.1 as revised from time to time or failure to 
submit an updated schedule as required by Article 5.2; 

14.2.7 If Contractor disregards the authority of the Municipal Representative; or 

14.2.8 If Contractor filed certification in accordance with New York State Finance Law § 
139-k which was intentionally false or intentionally incomplete. 

14.3 If in the judgment of the Municipal Representative, the Contractor fails or refuses to 
prosecute the Work in accordance with the Contract, or fails to complete the Work 
within the time provided by the Contract, the Municipal Representative may terminate 
the Contract by written notice to the Contractor in the manner set forth in Article 28.2 
herein and to the Surety in the manner set forth in the Performance Bond. In such event, 
the Municipal Representative shall direct the Surety to complete the Work. If the Surety 
fails or refuses to complete the Work, the Municipal Representative may take over the 
Work and prosecute it to completion by contract publicly let or otherwise, and may take 
possession of and utilize in completing the Work, such of the Contractor's materials, 
equipment and plant as may be on the Site of the Work. Whether or not the right to 
terminate is exercised, the Contractor and the Surety shall be liable for any damage to the 
Municipality resulting from the Contractor's failure or refusal to complete the Work in 
accordance with the Contract or his or her failure to complete the Work within the time 
provided by the Contract. 

14.4 If the Municipal Representative terminates the Contract for failure to prosecute the 
Work, in addition to any damages provided for by law, the delay shall occasion the 
payment of damages by Contractor which shall consist of Liquidated Damages until 
the Work is physically completed, plus any increased costs the Municipality incurs in 
completing the Work. 

14.5 The Contract shall not be so terminated nor the Contractor charged with resulting damage 
if: 

(a) The delay in the completion of the Work arises from unforeseeable causes beyond
the control and without the fault or negligence of the Contractor including, but not
restricted to, acts of God, acts of the public enemy, acts of another Contractor in
the performance of a contract with the Municipality, fires, floods, epidemics,
quarantine restrictions, strikes, freight embargoes, unusually severe weather, or
delays of subcontractors or suppliers arising from unforeseeable causes beyond
the control and without the fault or negligence of both the Contractor and such
subcontractors or suppliers; and

(b) The Contractor shall notify the Municipal Representative in writing of the causes
of delay within ten (10) days from when the Contractor knew or ought to have
known of any such delay.

14.6 The Municipal Representative will ascertain the facts and the extent of the delay and extend 
the time for completing the Work when, in the Municipal Representative’s judgment, the 
findings of fact justify such an extension, and his or her findings of fact shall be final and 
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conclusive on the parties, subject only to appeal as provided in these General Conditions. 

14.7 If after notice of termination of the Contract, it is determined for any reason that the 
Contractor was not in default or that the delay was excusable, the rights and obligations of 
the parties shall be the same as if the notice of termination had been issued pursuant to the 
termination for convenience clause. 

14.8 The rights and remedies of the Municipality provided in this clause are in addition to 
any other rights and remedies provided by law or under this Contract, provided that 
damages for delay incurred by the Contractor shall be as specified in Articles 14.3 and 
14.4. 

14.9 The Municipality reserves the right to terminate this Contract in the event it is found that 
the certification filed by the Contractor in accordance with New York State Finance Law 
§139-k was intentionally false or intentionally incomplete. Upon such finding, the
Municipality may exercise its termination right by providing written notification to the
Contractor in accordance with the written notification terms of the Contract.

14.10 Liquidated Damages:  The work represented in this Contract is part of a comprehensive 
program, undertaken by the Municipality on behalf of GOSR and the State of New York 
in the belief that the expenditures are justified by the benefits which accrue to the public. 
If the public does not get the full and complete use of facilities for which the 
expenditures are made, a resulting financial loss cannot be exactly computed. 
Accordingly, a deduction, indicated below or in the Notice to Bidders, will be made from 
the Contract price for every calendar day after the completion date specified in the 
Contract Documents for which the Contract is not completed in every detail. Said sum, 
because of the difficulty in determining accurately the loss to the Municipality, is hereby 
fixed and agreed as the Liquidated Damages that the Municipality will suffer by reason 
of such delay, and not as a penalty; such Liquidated Damages, as defined for this Project, 
are understood and agreed to be the actual cost of all extra inspection, salaries of 
contingent force, and other engineering expenses entailed upon the Municipality as a 
result of such delay. The Liquidated Damages set forth herein apply only to a delay in 
completion of the Project and in no way are such damages to be interpreted as being the 
Municipality’s exclusive remedy under the Contract or in Law. 

14.11 Contractor Responsibility: 

(a) Contractor shall at all times during the contract term remain a responsible
vendor. Contractor agrees, if requested by the Municipality or GOSR, to
present evidence of its continuing legal authority to do business in New York
State, its integrity, experience, ability, prior performance and organizational
and financial capacity to carry out the terms of this contract.

(b) The Municipality reserves the right to suspend any or all activities under this
contract, at any time, when the Municipality discovers information that calls
into question the responsibility of Contractor. In the event of such suspension,
Contractor will be given written notice outlining the particulars of such
suspension. Upon issuance of such notice, Contractor must comply with the
terms of the suspension order. Contractual activities may resume at such time
as the Municipality issues a written notice authorizing resumption of
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contractual activities. 

(c) Notwithstanding the provision of Article 14 of the contract pertaining to
Termination and Revocation, upon written notice to Contractor and a
reasonable opportunity to be heard with appropriate Municipality staff, this
contract may be terminated by the Municipality at Contractor’s expense where
Contractor is determined by the Municipality to be non-responsible. In such
event, the Municipality may pursue available legal or equitable remedies for
breach.

ARTICLE 15 – TERMINATION OF CONTRACTOR’S EMPLOYMENT FOR THE   
CONVENIENCE OF THE MUNICIPALITY 

15.1 The Municipal Representative may terminate this Contract whenever in the Municipal 
Representative's judgment the public interest so requires by delivering to the Contractor a 
notice of termination specifying the extent to which performance of Work under the 
Contract is terminated and the date upon which such termination becomes effective. 
Upon receipt of the notice of termination, the Contractor shall act promptly to minimize 
the expenses resulting from such termination. The Municipality shall pay the Contractor 
the sum of: 

(a) The costs actually incurred up to the effective date of such termination,

(b) The cost of settling and paying claims arising out of the termination of Work under
subcontracts or orders exclusive of the amounts paid or payable on account of
supplies or materials delivered or services furnished by the subcontractor prior to
the effective date of the Notice of Termination of Work under this Contract, which
amounts shall be included in the cost on account of which payment is made under
(a) above, and

(c) The rate of profit and overhead on (a) and (b). If the Contractor would have
sustained a documentable loss on the entire Contract had it been completed, no
profit shall be included or allowed under this subparagraph and an appropriate
adjustment shall be made reducing the amount of the settlement to reflect the
indicated rate of loss.

15.2 In no event shall the Contractor's compensation exceed the total Contract amount. 

15.3 The amount of progress payments made to the Contractor prior to the date of termination 
was effective shall not be conclusive evidence of costs incurred, but progress payments 
shall be offset against any payment which the Municipality makes to the Contractor as a 
result of such termination. 

ARTICLE 16 – DISPUTES 

16.1 The Contractor shall submit any dispute relating to the performance of this Contract to the 
Municipal Representative, who shall reduce his or her decision to writing and furnish a copy 
thereof to the Contractor. The Contractor shall submit the matter in dispute to the Municipal 
Representative in writing no more than fifteen (15) days after he or she knew or should have 
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known of the facts which are the basis of the dispute. The decision of the Municipal 
Representative shall be final and conclusive unless within twenty (20) days from the date of 
receipt of the decision, the Contractor serves upon the Municipal Representative a written appeal 
by certified mail. 

Upon appeal, the decision of the Municipal Representative shall be final and conclusive unless the 
decision is fraudulent, capricious, arbitrary or so grossly erroneous as necessarily to imply bad 
faith or is not supported by substantial evidence. In connection with any appeal proceeding held 
pursuant to this Article, the Contractor shall be afforded an opportunity to be heard and to offer 
evidence in support of his or her appeal. Pending final determination of a dispute hereunder, the 
Contractor shall proceed diligently with the performance of the Contract in accordance with the 
Municipal Representative’s decision. Nothing in this Contract shall be construed as making final 
the decision of any administrative official upon a question of law. 

ARTICLE 17 – STATUTORY REQUIREMENTS FOR THE UTILIZATIONS OF MINORITY 
AND WOMEN OWNED BUSINESS ENTERPRISES 

17.1 The Contractor shall make a good faith effort to solicit active participation in the Work 
by enterprises identified in the directory of certified businesses obtainable from the 
Division of Minority and Women’s Business Development, New York State Department 
of Economic Development in accordance with Part II, Section 6 of the Supplementary 
Conditions. 

ARTICLE 18 – SUBCONTRACTS 

18.1 Before any part of the Contract shall be sublet, the Contractor shall submit to the Municipal 
Representative in writing the name of each proposed Subcontractor and supplier and obtain 
the Municipal Representative’s written consent to such Subcontractor and supplier. The 
names shall be submitted in ample time to permit acceptance or rejection of each proposed 
Subcontractor by the Municipal Representative without causing delay in the work of the 
Project. 

18.2 If the value of the Subcontract is $10,000 or more, the Contractor shall promptly furnish 
a “NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE FOR 
PROFIT CONSTRUCTION (CCA-2)” for each Subcontractor and receive approval of 
the same prior to delivery of materials or performance of work from this Subcontractor. 

18.3 The Contractor's use of subcontractors shall not diminish the Contractor's obligations to 
complete the work in accordance with the Contract. Each Contractor shall control and 
coordinate the work of his or her Subcontractors. 

18.4 The Contractor shall be responsible for informing the Subcontractors of all the terms, 
conditions and requirements of the Contract Documents including, but not limited to the 
General Conditions and the Technical Specifications. 

ARTICLE 19 - COORDINATION OF SEPARATE CONTRACTS (WICKS PROJECTS) 

19.1 The Municipality may award other contracts related to the Work. In that event, the 
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Contractor shall coordinate his or her work with the Work of other contractors in such 
manner as the Municipality may direct. All contractors shall exchange working drawings, 
examine them and report any interferences or objections to the Municipal Representative, 
in order to avoid delays. Each contractor shall control and coordinate the work of his or 
her Subcontractors, if any. The Municipality shall approve or require the modification of 
the work schedules of all contractors to the end that the Project may be progressed as 
expeditiously as the case permits. 

19.2 If any part of the Work depends for proper execution or results upon the work of any other 
contractor, the Contractor shall inspect and promptly report in writing to the Municipal 
Representative any defects in such work. The failure to inspect and report shall constitute 
an acceptance of the other contractor's work as fit and proper for the reception of the 
Contractor's Work. 

19.3 The Municipal Representative shall issue appropriate directions and take such other 
measure to coordinate and progress the Work as may be reserved to the Municipality in the 
Contract, and which an ordinarily reasonable project owner in similar circumstances would 
be expected to take. However, the Municipality shall not be liable for mere errors in 
judgment as to the best course of action to adopt among the alternatives available in any 
given instance. 

19.4 The award of more than one contract for the Project requires sequential or otherwise 
interrelated contractor operations, and will involve inherent coordination in the progress of 
any individual contractor's work. Accordingly, the Municipality cannot guarantee the 
unimpeded operations of any contractor. The Contractor acknowledges these conditions, 
and understands that he or she shall bear the risk of all ordinary delays caused by the 
presence or operations of other contractors engaged upon the project, and ordinary delays 
attendant upon any Municipality approved construction schedule. Should a contractor 
sustain damage through any act or omission of any other contractor, the contractor shall 
have no claim against the Municipality. 

19.5 The Municipality shall not be liable for ordinary delays in any case nor for extraordinary 
delays that occur due to any contractor's failure to comply with directions of the 
Municipality or because of the neglect, failure or inability of any contractor to perform his 
or her work efficiently. 

19.6 Any claim for extraordinary delay caused by an allegedly unreasonable or arbitrary act, or 
failure to act, by the Municipal Representative in the exercise of his or her responsibility for 
supervision and coordination of the Work, shall be waived, released and discharged unless 
the Contractor whose work is impeded or delayed thereby, shall give notice in writing to 
the Municipal Representative as promptly as possible and in sufficient time to permit the 
Municipal Representative to investigate appropriate instructions. 

19.7 The neglect or refusal of a Contractor to comply with supervisory directions issued by the 
Municipal Representative pursuant to his or her responsibility for supervision of the Work 
shall constitute a failure to progress the work diligently in accordance with the Contract 
requirements and shall justify withholding payments otherwise due, or termination of the 
Contract as detailed in Article 15. 

19.8 The Contractor shall indemnify the Municipality for damages recovered against the 
Municipality by another contractor to the extent that any such claim or judgment is the 
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proximate cause of the Contractor's failure to progress the work in accordance with 
Contract requirements. 

ARTICLE 20 – RESPONSIBILITY FOR DAMAGE AND INDEMNIFICATION 

20.1 The Contractor shall faithfully perform and complete all of the work required by the 
Contract, and has full responsibility for the following risks: 

(a) Loss or damage, direct or indirect; to the Work including the building or structure
in which the Work is being performed, or any other construction in progress,
whether being performed by any other contractor or by the Municipality, or to any
plant, equipment, tools, materials or property furnished, used, installed, or received
by the Municipal Representative under this Contract or any other contract. The
Contractor shall bear all such risk of loss or damage, until all of the Work covered
by the Contract has been finally accepted. In the event of such loss or damage, the
Contractor shall forthwith repair, replace, and make good any such loss or damage
without additional costs.

(b) Injury to persons (including death resulting therefrom), or damage to property
caused by an occurrence arising out of the performance of this Contract for which
the Contractor may be liable under any theory of law.

20.2 Contractor assumes all risks in the performance of all activities authorized by this Contract 
and agrees to defend, indemnify and hold harmless the State of New York, GOSR, the 
Municipality, their officers, employees, agents and assigns (hereinafter, collectively the 
“Indemnitees”) from and against any and all claims, suits, losses, damage or injury to 
persons or property of whatsoever kind and nature, whether direct or indirect, caused or 
contributed to by Contractor and Contractor’s sub-contractors, vendors, material suppliers, 
employees, agents, invitees and guests, and/or arising out of Contractor’s conduct and/or 
Contractor’s performance pursuant to this Contract, provided however that Contractor’s 
indemnity shall not extend to any claims, liabilities, losses, damages, expenses, accidents or 
occurrences arising out of, relating to, or in connection with: (i) the negligence of any 
Indemnitee; or (ii) the Indemnitees’ ordinary upkeep and maintenance of grounds and 
facilities outside of the Premises. Contractor shall defend at its sole cost and expense any 
action commenced for the purpose of asserting any claim of whatsoever character arising 
out of this Contract. Contractor’s responsibility under this section shall not be limited to 
the required or available insurance coverage. 

20.3 For all purposes hereunder, the Municipality, GOSR and the State shall not be liable for 
any injury, loss or damage to Contractor, its agents, servants, sub-contractors, vendors, 
invitees and guests, or to any person happening on, in or about the Premises or its 
appurtenances, nor for any injury or damage to the Premises or to any property belonging 
to Contractor or to any other person, that may be caused by fire, theft, breakage, 
vandalism or any other use or misuse or abuse of any portion of the Premises, including 
but not limited to any common areas, sidewalks, roads, or water in or adjacent to the 
Premises, or that may arise from any other cause whatsoever, unless, and only to the 
extent of the proportion of which any such injury, loss or damage is determined to be 
caused by the negligence of the Municipality, GOSR or the State, respectively. 

20.4 The Municipality, GOSR and the State shall not be liable to Contractor, its agents, 
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contractors, vendors, invitees and guests, or any other person, for any failure of water 
supply, gas supply or electric current, nor for any injury or damage to any property of 
Contractor or any other person or to the Premises, caused by or resulting from spill or 
release of gasoline, oil, steam, gas, or electricity, or caused by leakage of any substance 
from pipes, appliances, sewers or plumbing works, or caused by hurricane, flood, tornado, 
wind or similar storm or disturbance, or caused by water, rain or snow that may leak or 
flow from the street, sewers or subsurface areas, or from any part of the Premises or any 
body of water within or adjacent to the Premises, or caused by any public or quasi-public 
work, unless, and only to the extent of the proportion by which any such injury, loss or 
damage is determined to be caused by the negligence of the Municipality, GOSR or the 
State, respectively. 

20.5 The Municipality or the State may retain such monies from the amount due the Contractor 
as may be necessary to satisfy any claim for damages recovered against the Municipality 
or the State, respectively. The Contractor's obligations under this paragraph shall not be 
deemed waived by the failure of the Municipality to retain the whole or any part of such 
monies due the Contractor, nor shall such obligation be deemed limited or discharged by 
the enumeration or procurement of any insurance for liability for damages imposed by law 
upon the Contractor, Subcontractor, the Municipality, GOSR or the State. 

20.6 The Contractor agrees to make no claim for damages in the performance of the Contract 
occasioned by any act or omission to act of the Municipality or its representatives, and 
agrees that any such claim shall be fully compensated for by an extension of time to 
complete performance of the Work as provided herein. 

20.7 The Contractor shall not create or cause to be created any lien, encumbrance or charge 
upon the Premises, the Municipality or any part thereof. If any mechanics, laborers or 
similar statutory or common law lien (including tax liens, provided that the underlying 
tax is an obligation of Contractor by law or by a provision of this Contract) caused or 
created by Contractor is filed against the Premises, or if any public improvement lien 
created or caused to be created by Contractor is filed against any assets of, or funds 
appropriated by the Municipality, then Contractor shall, within forty-five (45) days after 
receipt of notice of the lien, cause it to be vacated or discharged of record by payment, 
deposit, bond, court order, or otherwise. However, Contractor shall not be required to 
discharge any such lien if Contractor shall have: (i) furnished the Municipality with, at 
Contractor’s option, a cash deposit, bond, letter of credit (from an institutional lender in a 
form satisfactory to the Municipality), or other security reasonably satisfactory to the 
Municipality in an amount sufficient to discharge the lien and all applicable interest, 
penalties and/or costs; and (ii) brought an appropriate legal proceeding to discharge the 
lien and is prosecuting such proceeding with diligence and continuity; except that if 
despite Contractor’s efforts to discharge the lien the Municipality reasonably believes the 
lien is about to be foreclosed and so notifies Contractor, Contractor shall immediately 
cause such lien to be discharged of record or the Municipality may use the security 
furnished by Contractor in order to discharge the lien. 

ARTICLE 21 - INSURANCE 

21.1 General Requirements 



General Conditions 23 

(a) Insurance coverage shall be provided only by an insurance carrier rated A-, Class
VII or better throughout the term of this Contract. Such carrier shall be duly
licensed in the State of New York.

(b) All insurance policies and certificates shall include the following provision:
“Consistent with the requirements of Contract Documents, the State of New
York, the State of New York Housing Trust Fund Corporation and the ESSEX
COUNTY is an additional insured”. Simply designating the State or Municipality
as a “certificate holder” shall not constitute compliance with this section.

(c) All insurance coverage shall be written such that the Municipal Representative is
afforded at least thirty (30) days prior notice of cancellation of any insurance. No
policy shall be changed by endorsement without the knowledge and consent of the
Municipal Representative, and, in particular, any notice of cancellation by the
insurer shall not be effective until thirty (30) days after the said notice is actually
received by the Municipal Representative. Any notice shall be addressed to the
Municipal Representative and shall be mailed via certified or registered mail and
copied to the Municipality as set forth in Article 28.2.

(d) Before commencing the Work, the Contractor shall furnish to the Municipal
Representative a certificate or certificates of insurance showing that the Contractor
has complied with this clause. In addition, for policies expiring on a fixed date
before final acceptance, certificates of insurance showing their renewal must be
filed not less than thirty (30) days before such expiration date.

(e) Contractor shall notify the Municipality of any accidents and/or claims, including
without limitation accidents or claims involving bodily injury, death or property
damage, arising on or within the Premises. Such notice shall be provided in writing
as soon as practicable, however in any event within five (5) days of Contractor’s
receipt of notice of the accident or claim.

21.2 Liability Insurance 

(a) Contractor shall procure and maintain without interruption, at its sole cost and
expense, during the term of this Contract (or any extensions thereof) and for a
period of two  years thereafter, insurance of the type, and with limits and
deductibles, as follows:

i. Commercial General Liability Insurance and Excess Liability Insurance.
Providing both bodily injury (including death) and property damage
insurance with limits in the aggregate and per occurrence in accordance
with the following table:

Construction 
Contract Value 

Commercial General Liability in combination with Excess 
(Umbrella) Liability 

Each Occurrence General Aggregate 

< $10M $2,000,000 $2,000,000 

>$10M - $50M $5,000,000 $5,000,000 

>$50M $10,000,000 $10,000,000 

Such insurance is to be written on an occurrence basis with defense 
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outside of limits.  New York State, the New York State Housing Trust 
Fund Corporation, and the Municipality shall each be named as an 
additional insured. The minimum required level of insurance may be 
provided through a combination of commercial general liability and 
umbrella and/or excess liability policies. 

ii. Automobile Liability and Property Damage Insurance.  In an amount not
less than One Million Dollars ($1,000,000) combined single limit for both
Bodily Injury and Property Damage.

iii. Professional Liability.  If the Contractor is engaged in providing
professional services under this Contract, professional errors and
omissions coverage with a limit not less than Two Million Dollars
($2,000,000) in the aggregate and One Million Dollars ($1,000,000) per
occurrence.  If the Contractor is not engaged in providing professional
services under this Contract, this professional errors and omissions
coverage is not required.

(b) In addition to the foregoing, Contractor and any subcontractors shall procure
and maintain any and all insurance which is required by any applicable current
or future law, rule, regulation, ordinance, permit, license, order or other legal
requirement.

(c) All insurance shall be primary and non-contributory and shall waive
subrogation against New York State, New York State Housing Trust Fund
Corporation and the Municipality and all of either of their former, current, or
future officers, directors, and employees.  No deductible of more than $50,000
shall be permitted without advance written approval by the Municipality,
which the Municipality may withhold, condition or deny in its sole and
exclusive discretion.

(d) The Contractor shall provide Certificates of Insurance to the Municipality
prior to the commencement of work and shall provide full and complete
copies of the actual policies and all endorsements upon request.
Subcontractors under this Contract shall be required to maintain insurance
meeting all of the requirements set forth in Section (a) above for items (i)-(iii);
however Contractor shall require subcontractors to maintain greater limits
and/or other or additional insurance coverages if greater limits and/or other or
additional insurance coverages are (A) generally imposed by the Contractor
given its normal course of business for subcontracts for similar work or
services to those being provided by the subcontractor at issue; or (B)
reasonable and customary in the industry for similar work or services to those
anticipated hereunder.

21.3 Builder's Risk Insurance. 

(a) The Contractor shall maintain builder's risk insurance for the completed value of
the Contract on the All Risk Form. Builder’s Risk insurance applies only to
contracts that involve buildings or structures being constructed, erected or
fabricated.

(b) In case the Municipality shall occupy all or any part of any building or buildings
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included in the Contract prior to the issuance of the final certificate of occupancy, 
the Contractor shall notify the fire insurance company or companies. Such 
occupancy by the Municipality shall not require consent of the insurer nor shall 
the insurer require any rate adjustment as a result of such occupancy. 

21.4 Worker’s Compensation. Proof of Compliance with Workers’ Compensation Coverage 
Requirements: An ACORD form is NOT acceptable proof of workers’ compensation 
coverage. Contractor shall provide to the Municipality one of the following forms for 
itself and any subcontractor prior to award: 

Form CE-200, Certificate of Attestation for New York Entities with No Employees 
and Certain Out of State Entities, That New York State Workers’ Compensation 
and/or Disability Benefits Insurance Coverage is Not Required. 

Form C-105.2 (9/07) if coverage is provided by the contractor’s insurance 
carrier, contractor must request its carrier to send this form to the 
Municipality, or 

Form U-26.3 if coverage is provided by the State Insurance Fund, contractor must 
request this be sent to the Municipality 

Form SI-12 Certificate of Workers’ Compensation Self-Insurance 

Form GSI-105.2 Certificate of Participation in Workers’ Compensation Group Self 
Insurance 

In accordance with New York General Municipal Law § 108, this Contract shall be void 
and of no effect unless the Contractor secures compensation for the benefit of, and keeps 
insured during the life of the Contract, employees engaged on the Project, in compliance 
with the provisions of the New York Workers’ Compensation law. 

21.5 Disability Benefits. Proof of Compliance with Disability Benefits Coverage Requirements: 
An ACORD is NOT acceptable proof of disability benefits coverage. Contractor shall 
provide to the Municipality one of the following forms for itself and any subcontractor 
prior to award: 

Form CE-200, Certificate of Attestation for New York Entities with No Employees 
and Certain Out of State Entities, That New York State Workers’ Compensation 
and/or Disability Benefits Insurance Coverage is Not Required. 

Form DB-120.1, Certificate of Disability Benefits Insurance 

Form DB-155, Certificate of Disability Benefits Self Insurance 

ARTICLE 22 - OCCUPANCY PRIOR TO COMPLETION AND ACCEPTANCE 

22.1 The Municipality shall have the right to take possession of or use any completed or 
partially completed portion of the Work. Written notice of such possession shall be given to the 
Contractor by the Municipal Representative. The notice shall identify the date when such 
possession shall commence and the area, equipment or system involved. Written notice shall 
also be given to the Contractor for any cessation of such possession by the Municipality. Such 
possession or use shall not be deemed an acceptance of any Work. While the Municipality is in 
such possession, the Contractor, notwithstanding the provisions of Article 20 of the Contract, 
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shall be relieved of the responsibility for the risk of loss or damage to the Work except for that 
resulting from the Contractor’s fault or negligence. If such possession or use by the 
Municipality delays the progress of the Work or causes additional expense to the Contractor, an 
adjustment in the Contract price and/or the time of completion shall be made and the Contract 
modified in writing accordingly. The provisions relating to an adjustment in the Contract price 
or the time of completion contained in this paragraph shall not apply to occupancy or possession 
after Substantial Completion. 

ARTICLE 23 – PAYMENT 

23.1 The Contractor may submit monthly payment applications, or more frequently if permitted 
by making a request in writing to the Municipal Representative, a requisition for a progress 
payment for Work performed and materials furnished to the date of the requisition, less any 
amount previously paid to the Contractor. Except as otherwise provided by this Contract, 
the Municipality shall approve and pay the requisition for the progress payment less an 
amount necessary to satisfy any claims, liens or judgments against the Contractor which 
have not been suitably discharged and less any amount authorized by law or Contract to be 
retained. The requisition shall be in such form and supported by such evidence and backup 
documentation as the Municipal Representative may require. 

23.2 The Contractor agrees that, if the Contract Documents for this Contract includes 
Performance and Payment Bonds, the Municipality shall retain five percent (5%) of the 
amount of each progress payment in accordance with Section 139-f of the State Finance 
Law. The Contractor further agrees that, if the Contract Documents for this Contract do not 
include Performance and Payment Bonds, the Municipality shall retain ten percent (10%) 
of the amount of each progress payment in accordance with Section 139-f of the State 
Finance Law. 

23.3 All requisitions for payments shall be submitted to the Municipal Representative. The 
Municipal Representative shall notify the Contractor of any defect in any requisition 
within twenty (20) days of the receipt of such requisition and shall complete the review 
and audit of each complete requisition within forty-five (45) days of receipt thereof. 

23.4 The Municipality may refuse to approve the requisition or a portion thereof if in the 
Municipal Representative’s or Municipality’s judgment the Contractor is failing or 
refusing to prosecute the Work in accordance with the Contract. 

23.5 Payment may be made for approved materials not yet incorporated in the Work in 
accordance with the Schedule of Values and Section 139(f) of the State Finance Law. 
Requisitions, which require payment for materials, shall be accompanied by a notarized 
statement certifying that the materials for which payment is requisitioned are the 
Contractor's property and have been suitably stored and insured. The Contractor shall 
provide such evidence of the value of the material stored as the Municipal Representative 
may reasonably require. The Contractor shall have full continuing responsibility to insure 
and protect such materials and maintain them in proper condition to fulfill Contract 
requirements when installed. 

23.6 When the Work is substantially completed, the Contractor shall submit to the Municipal 
Representative a requisition for payment of the remaining amount of the Contract balance. 
Upon receipt of such requisition the Municipality shall, except as otherwise provided by 
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this Contract, approve and pay the remaining amount of the Contract balance less two 
times the value of any remaining items to be completed and an amount necessary to 
satisfy any claims, liens or judgments against the Contractor which have not been suitably 
discharged. As the remaining items of Work are satisfactorily completed or corrected, the 
Municipality shall approve, upon receipt of a requisition, for these remaining items less 
an amount necessary to satisfy any claims, liens or judgments against the Contractor, 
which have not been suitably discharged. 

23.7 The final payment will not be issued until all the labor and material required by the 
Contract has been furnished and completed, all disputes relating to the performance of the 
Contract considered and disposed of and all accounts for extra work and materials and 
allowances for omissions have been rendered and considered. 

23.8 The final payment will constitute the acceptance of the Work by the Municipality except 
as to Work thereafter found to be defective. The date of such certificate shall be regarded 
as the date of acceptance of the Work. 

23.9 No payment will be made to a foreign Contractor until the Contractor furnishes satisfactory 
proof that he or she has paid all taxes required of foreign Contractors under the provisions 
of the Tax Law. A foreign Contractor as used in this paragraph shall mean a Contractor 
denominated "foreign" by the Tax Law. 

23.10 Acceptance by the Contractor, or by anyone claiming by or through him or her, of the final 
payment shall constitute and operate as a release to the Municipality from any and all 
claims of any liability to the Contractor for anything theretofore done or furnished for or 
relating to or arising out of the work done thereunder, and for any prior act, neglect, or 
default on the part of the Municipality or any of its officers, agents, or employees unless 
the Contractor serves a detailed and verified statement of claim upon the Municipality not 
later than forty (40) days after the mailing of such final payment. Such statement shall 
specify the items and details upon which the claim will be based and any such claim shall 
be limited to such items. Should the Contractor refuse to accept the final payment as 
tendered by the Municipality, it shall constitute a waiver of any right to interest thereon. 

23.11 The Contractor is advised that consistent with Subdivision 3-a, of Section 220 of the Labor 
Law, the filing of certified payroll records is a condition precedent to payment of any sums 
due and owing to any person performing work on this project. The failure to file pursuant 
to this section will result in a payment delay until the filing occurs. 

23.12 The Contractor acknowledges that it shall not receive payment on any requests for payment 
unless the Contractor complies with the Municipality’s electronic payment deposit 
procedures. Payments requested by the Contractor shall only be facilitated via electronic 
deposit, except where the Municipality has expressly authorized payment by paper check. 

ARTICLE 24 – AUDITS AND RECORDS 

24.1 The Contractor shall maintain on the Site the original certified payrolls or certified 
transcripts thereof, subscribed and affirmed by the Contractor and all Subcontractors as true 
under the penalties of perjury, showing the hours and days worked by each worker, laborer 
or mechanic, the occupation at which he or she worked, the hourly wage rate paid and the 
supplements paid or provided. The Contractor shall maintain with the payrolls or 
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transcripts thereof, the statements signed by each worker pursuant to Article 25 of the 
General Conditions. 

24.2 The Municipality, GOSR, the Comptroller and their representatives who are employees of 
the State shall have the right to examine all books, records, documents, and other data of 
the Contractor, any Subcontractor, materialmen or suppliers relating to the bidding, 
pricing or performance of this Contract or any change or modification thereto for the 
purpose of evaluating the accuracy, completeness, and currency of the cost or pricing data 
submitted. This right of examination shall extend to all documents necessary to permit 
adequate evaluation of the cost or pricing data submitted along with the computations and 
projections used therein. 

24.3 The above materials shall be made available at the office of the Contractor, 
Subcontractors, materialmen or suppliers at all reasonable times for inspection, audit 
or reproduction until the expiration of six (6) years from the date of the final 
certificate for the Contract. 

24.4 If this Contract is completely or partially terminated, the records relating to the Work 
terminated shall be made available for a period of six (6) years from the date of any 
resulting final settlement. 

24.5 Records that relate to the Disputes Clause of this Contract or litigation or the settlement of 
claims arising out of the performance of this Contract shall be made available until the 
disposal of such appeals, litigation or claims. 

24.6 The Contractor shall insert a clause containing all of the provisions of Article 24 in all 
subcontracts or purchase orders issued hereunder. 

24.7 The Contractor shall make available to the Municipality, upon written request, all records 
required to be kept by Article 3-A of the Lien Law. The failure to provide said records upon 
the receipt of the written request shall bar any recovery for claimed extra or additional 
costs under this Contract. 
 

ARTICLE 25 – LABOR LAW AND PREVAILING WAGES NOTIFICATIONS PROVISIONS 
 

25.1 In addition to any other provisions of this Contract in relation to prevailing wage rates, the 
Contractor shall be responsible for notifications mandated by law, rule or regulation. 

25.2 The Contractor shall post, in a location designated by the Municipality, a copy of the New 
York State Department of Labor schedules of prevailing wages and supplements for this 
Project, a copy of all re-determinations of such schedules for the Project, all other notices 
required by law to be posted at the Site, the Department of Labor notice that this Project is 
a public work project on which each worker is entitled to receive the prevailing wages and 
supplements for the occupation at which he or she is working, and all other notices which 
the Municipality directs the Contractor to post. The Contractor shall provide a surface for 
such notices, which is satisfactory to the Municipality. The Contractor shall maintain such 
notices in a legible manner and shall replace any notice or schedule that is damaged, 
defaced, illegible or removed for any reason. The Contractor shall post such notices 
before commencing any Work on the Site and shall maintain such notices until all Work 
on the Site is complete. 
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25.3 The Contractor shall distribute to each worker for this Contract a notice, in a form provided 
by the Municipality, that this project is a public work project on which each worker is 
entitled to receive the prevailing wage and supplements for the occupation at which he or 
she is working. Worker includes employees of Contractor and all Subcontractors and all 
employees of suppliers entering the Site. Such notice shall be distributed to each worker in 
accordance with Labor Law 220 3-a. 

25.4 In addition to the requirements of Appendix A, the Contractor is responsible for any 
additional costs related to new determinations of the wage rates. The annual determination 

of the prevailing rates of wages and supplements are usually published on May 31st of each 
year and are in effect July 1st through June 30th. New determinations shall supersede the 
original schedule or any prior issued annual determination. Any rate change from a 

previously issued determination becomes effective July 1st, regardless of whether the new 
determination has been received by the Contractor. 

25.5 If this Agreement and all other agreements for this project exceed $250,000.00, all workers 
must complete a ten-hour or more OSHA-approved construction safety and health course. 

25.6 No worker, in the employ of the Contractor, all Subcontractors or other person doing or 
contracting to do the whole or any part of the Work contemplated by the Contract shall be 
permitted or required to work more than eight (8) hours in any one (1) calendar day and 
more than five (5) days in any one week, except in the extraordinary emergencies set forth 
in the Labor Law. 

25.7 Pursuant to Labor Law, Section 220-e, the Contractor specifically agrees: 

a. That  in  the  hiring  of  employees  for  the  performance  of  Work  under  the  
Contract  or  any subcontract hereunder, or for the manufacture, sale or 
distribution of materials, equipment  or supplies hereunder, but limited to 
operation performed within the territorial limits of the State of New York, no 
Contractor, Subcontractor, nor any person acting on behalf of such Contractor 
or Subcontractor, shall by reason of race, creed, color, disability, sex or national 
origin discriminate against any citizen of the State of New York who is 
qualified and available to perform the Work to which the employment relates. 

b. That no Contractor, Subcontractor, nor any person on behalf of such 
Contractor or Subcontractor shall, in any manner, discriminate against or 
intimidate any employee hired for the performance of work under the Contract 
on account of race, creed, color, disability, sex or national origin. 

 
ARTICLE 26 - STATUTORY REQUIREMENTS FOR RESTRICTIONS ON CONTACTS 
DURING THE PROCUREMENT PROCESS AND DISCLOSURE OF CONTACTS AND 
RESPONSIBILITY OF OFFERERS MISCELLANEOUS PROVISIONS 
 

26.1 New York State Finance Law §139-k requires that every procurement contract award 
subject to the provisions of State Finance Law §139-k or §139-j shall contain a 
certification by the Offerer that all information provided to the procuring governmental 
agency with respect to State Finance Law §139-k is complete, true and accurate. The 
Contractor shall provide that certification in his or her contract or agreement. 

26.2 New York State Finance Law 
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26.2.1 New York State Finance Law § 139-k(2) requires the Municipality to obtain 
specific information regarding prior non-responsibility determinations. This 
information must be collected in addition to the information that is separately 
obtained pursuant to State Finance Law § 163 (9). In accordance with State 
Finance Law § 139-k, an Offerer must be asked to disclose whether there has 
been a finding of non-responsibility made within the previous four (4) years by 
any Governmental Entity due to: (a) a violation of State Finance Law § 139-j or 
(b) the intentional provision of false or incomplete information to a 
Governmental Entity. 

26.2.2 As part of its responsibility determination, State Finance Law § 139-k(3) 
mandates consideration of whether an Offerer fails to timely disclose or complete 
information regarding the above non-responsibility determination. In accordance 
with law, no procurement contract shall be awarded to any Offerer that fails to 
timely disclose accurate or complete information under this section, unless a 
finding is made that the award of a procurement contract to the Offerer is 
necessary to protect public property or public health safety, and that the Offerer is 
the only source capable of performing the required Work within the necessary 
timeframe. The required forms to be completed by the Offerer must be submitted 
to the Municipality. 
 

ARTICLE 27 – NO ASSIGNMENT 
 

27.1 In accordance with the provisions of Section 109 of the General Municipal Law, the 
Contractor is hereby prohibited from assigning, transferring, conveying, subletting or 
otherwise disposing of this Agreement, or of its right, title or interest in this Agreement, 
or its power to execute this Agreement, to any other person or corporation without the 
previous consent in writing of the Municipality. 

 
ARTICLE 28 – MISCELLANEOUS PROVISIONS 
 

28.1 Commencement of Actions: The time, as prescribed by law, within which an action on 
the contract against the Contractor must be commenced shall be computed from the date 
of completion of physical work. The Contractor shall notify the Municipality in writing 
that the physical work of the contract has been completed by specifying a completion 
date, which date shall be no more than thirty (30) days prior to the date of such notice. 
The completion date set forth in such notice shall be deemed the date of completion of 
the physical work unless the Municipality, within thirty (30) days of receipt of such 
notice, notifies the Contractor of a dispute in writing. Any notice pursuant to this 
paragraph shall be sent by the Contractor by Certified Mail and sent to the parties set 
forth in the Notice provision of this Article. 

28.1.1 In the event that the Contractor fails to provide notice as set forth herein or the 
Municipality disputes the completion date in the manner provided for herein, the 
date of completion of the physical work shall be determined in any other manner 
provided by law. 

28.1.2 Choice of Law/Damages: This Contract shall be governed and interpreted in 
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accordance with the laws of the State of New York. Any and all claims against the 
State, the Municipality, the Municipal Representative, employees, officers or 
agents arising out of this Contract shall be limited to money damages and 
commenced exclusively in, and subject to the jurisdiction of the New York State 
Court of Claims or any other court of competent jurisdiction located in Albany 
County, New York. Any such claim shall not be removed to federal court. 

28.2 Notice 

(a) Unless otherwise indicated in these General Conditions, all notices permitted or 
required hereunder shall be in writing and shall be transmitted either: 

i. via certified or registered United States mail, return receipt requested; 

ii. by facsimile transmission; 

iii. by personal delivery; 

iv. by expedited delivery service; or 

v. by e-mail. 

Such notices shall be addressed as follows or to such different addresses as the 
parties may from time-to-time designate: 

If to the Municipality: 

 
ESSEX COUNTY PUBLIC WORKS DEPARTMENT  
8053 US RTE. 9 
ELIZABETHTOWN, NY 12932 
Phone: (518) 873-3739 
Fax: (518) 873-9195 
E-Mail Address: jdougan@co.essex.ny.us 

 

(b) Any such notice shall be deemed to have been given either at the time of personal 
delivery or, in the case of expedited delivery service or certified or registered 
United States mail, as of the date of first attempted delivery at the address and in 
the manner provided herein, or in the case of facsimile transmission or email, 
upon receipt. 

(c) The parties may, from time to time, specify any new or different address in the 
United States as their address for purpose of receiving notice under this Contract 
by giving fifteen (15) days written notice to the other party sent in accordance 
herewith. The parties agree to mutually designate individuals as their respective 
representatives for the purposes of receiving notices under this Contract. 
Additional individuals may be designated in writing by the parties for purposes of 
implementation and administration/billing, resolving issues and problems and/or 
for dispute resolution. 

28.3 Severability: If any provision, term or condition of this contract is held to be invalid, 
illegal, or unenforceable, such determination shall not affect the validity, legality or 
enforceability of any other part of this Contract and the remaining parts of this Contract 
shall be enforced as if the invalid, illegal or unenforceable provisions, terms or conditions 
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are not contained herein. 

28.4 Integration Clause: This Contract shall not be materially amended, changed or otherwise 
modified except in writing signed by both parties. Except to the extent that documents are 
incorporated herein by reference, this Contract constitutes the entire agreement between 
the parties concerning the subject matter hereof and supersedes all prior agreements and 
understandings of the parties in connection therewith. No covenant, representation or 
condition not expressed herein shall be effective to interpret, change or restrict the express 
provisions of this Contract. 

28.5 Signage: All construction sites must include a sign including all of the items required 
by applicable law, rule or regulation. All construction signs must also include the name 
of the project, the name of the Municipality, and a phone number for the public to call 
to obtain information about the project. This phone number will be maintained by the 
Municipality. 
 

APPENDICES 
 

The following appendices are attached hereto and hereby made a part of this agreement as 
if set forth fully herein: 

(a) Appendix A, Supplementary Conditions for Contracts; 
(b) Appendix B, Supplemental Instructions to Bidders for Participation by MWBE;  
(c) Appendix C, Federal Labor Standards Provision; 
(d) Appendix D, Supplemental Essex County Terms & Conditions; 
(e) Appendix E, Prevailing Wages; 
(f) Appendix F, Iran Divestment Certification 
(g) Appendix G, Geotechnical Report 
(h) Appendix H, Permits / Approvals 
(i) Appendix I, Construction Plans 
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DEFINITIONS 

 “GOSR”: Governor’s Office of Storm Recovery and its successors and assigns, as well as the 
Housing Trust Fund Corporation and its successors and assigns, and its parent entities 
and their successors and assigns. 

“Subrecipient”: 

“Contractor”: 

When these Supplementary Conditions are attached to any lower tier contract (e.g., a contract 
between Contractor (as defined above) and any subcontractor, or between Contractor’s direct or 
indirect subcontractors), references herein to “Subrecipient” shall be deemed to refer to the party 
seeking products and/or services, and references to “Contractor” shall be deemed to refer to the 
party providing products and/or services, and references to the “Agreement” or “Contract” or 
“contract” shall be deemed to refer to the agreement between such subcontracting parties. 

ORDER OF PRECEDENCE 

In the event of a conflict between the terms of these Supplementary Conditions and the terms of 
the remainder of the contract (including any other attachments thereto and amendments thereof), 
the terms of these Supplementary Conditions shall control. 

In the event of a conflict among the requirements found in these Supplementary Conditions, 
which conflict would make it impossible to comply with all of the requirements set forth herein, 
the provisions shall be applied with the following priority:  

(1) Part I: Required Federal Provisions; then 
(2) Part II: Required State Provisions;  

and the remaining requirements shall be interpreted in a manner so as to allow for the terms 
contained therein to remain valid and consistent with such superseding provisions.  If any 
provision of these Supplementary Conditions relates to a matter embraced by another 
provision(s) of these Supplementary Conditions, but is not in conflict therewith, all such 
provisions shall apply.  Any question as to which requirements control in a particular instance 
which cannot be resolved by Contractor and Subrecipient shall be submitted in writing 
(indicating the issue and the applicable provisions) by Subrecipient to GOSR, which shall decide 
the applicable question. 

Essex County, NY
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PART I: REQUIRED FEDERAL PROVISIONS 

The following terms and conditions apply to any contract for which any portion of the 
funding is derived from a grant made by the United States Department of Housing and Urban 
Development (“HUD”).   

GENERAL CONDITIONS 

1. PROVISIONS REQUIRED BY LAW DEEMED INSERTED.   Each and every
provision of law and clause required by law to be inserted in this contract shall be deemed to be 
inserted herein and the contract shall be read and enforced as though it were included herein, and 
if through mistake or otherwise any such provision is not inserted, or is not correctly inserted, 
then upon the application of either party the contract shall forthwith be physically amended to 
make such insertion or correction. 

2. STATUTORY AND REGULATORY COMPLIANCE.   Contractor shall comply with
all laws and regulations applicable to the Community Development Block Grant-Disaster 
Recovery funds appropriated by the Disaster Relief Appropriations Act, 2013 (Pub. L. 113-2), 
including but not limited to the applicable Office of Management and Budget Circulars, which 
may impact the administration of funds and/or set forth certain cost principles, including the 
allowability of certain expenses. 

3. BREACH OF CONTRACT TERMS.   The Subrecipient and GOSR reserve their rights
to all administrative, contractual, or legal remedies, including but not limited to suspension or 
termination of this contract, in instances where the Contractor or any of its subcontractors violate 
or breach any contract term.  If the Contractor or any of its subcontractors violate or breach any 
contract term, they shall be subject to such sanctions and penalties as may be appropriate.  The 
duties and obligations imposed by the contract documents and the rights and remedies available 
thereunder shall be in addition to and not a limitation of any duties, obligations, rights and 
remedies otherwise imposed or available by law. 

4. REPORTING REQUIREMENTS.   The Contractor shall complete and submit all
reports, in such form and according to such schedule, as may be required by the Subrecipient and 
GOSR.  The Contractor shall cooperate with all Subrecipient and GOSR efforts to comply with 
HUD requirements and regulations pertaining to reporting, including but not limited to 2 CFR 
Part 200 and 24 C.F.R. § 570.507. 

5. RIGHTS TO INVENTIONS MADE UNDER A CONTRACT OR AGREEMENT.
Contracts or agreements for the performance of experimental, developmental, or research work 
shall provide for the rights of the federal government, GOSR, and the Subrecipient in any 
resulting invention in accordance with 37 C.F.R. Part 401, “Rights to Inventions Made by 
Nonprofit Organizations and Small Business Firms Under Government Grants, Contracts and 
Cooperative Agreements,” and any implementing regulations issued by HUD. 



4 

6. DEBARMENT, SUSPENSION, AND INELIGIBILITY.   The Contractor represents
and warrants that it and its subcontractors are not debarred or suspended or otherwise excluded 
from or ineligible for participation in federal assistance programs subject to 2 C.F.R. Part 2424. 
The Contractor shall notify the Subrecipient and GOSR should it or any of its subcontractors 
become debarred or suspended or otherwise excluded from or ineligible for participation in 
federal assistance programs subject to 2 C.F.R. Part 2424. 

7. CONFLICTS OF INTEREST.   The Contractor shall notify the Subrecipient as soon as
possible if this contract or any aspect related to the anticipated work under this contract raises an 
actual or potential conflict of interest (as described in 2 CFR Part 200).  The Contractor shall 
explain the actual or potential conflict in writing in sufficient detail so that the Subrecipient is 
able to assess such actual or potential conflict.  The Contractor shall provide the Subrecipient any 
additional information necessary for the Subrecipient to fully assess and address such actual or 
potential conflict of interest.  The Contractor shall accept any reasonable conflict mitigation 
strategy employed by the Subrecipient, including but not limited to the use of an independent 
subcontractor(s) to perform the portion of work that gives rise to the actual or potential conflict. 
If requested by GOSR, Contractor shall sign a certification affirming that it has no conflict of 
interest arising from performance of work on a specific task. 

8. SUBCONTRACTING.  The Contractor represents to the Subrecipient that all work shall
be performed by personnel experienced in the appropriate and applicable profession and areas of 
expertise, taking into account the nature of the work to be performed under this contract. 

The Contractor will include these Required Federal Provisions in every subcontract issued by it 
so that such provisions will be binding upon each of its subcontractors as well as the requirement 
to flow down such terms to all lower-tiered subcontractors. 

9. ASSIGNABILITY.   The Contractor shall not assign any interest in this contract, and shall
not transfer any interest in the same (whether by assignment or novation) without prior written 
approval of the Subrecipient. 

10. INDEMNIFICATION.   The Contractor shall indemnify, defend, and hold harmless the
Subrecipient, GOSR, and their agents and employees from and against any and all claims, 
actions, suits, charges, and judgments arising from or related to the negligence or willful 
misconduct of the Contractor in the performance of the services called for in this contract. 

11. TERMINATION FOR CAUSE (Applicable to contracts exceeding $10,000).   If,
through any cause, the Contractor shall fail to fulfill in a timely and proper manner his 
obligations under this contract, or if the Contractor shall violate any of the covenants, 
agreements, or stipulations of this contract, the Subrecipient shall thereupon have the right to 
terminate this contract by giving written notice to the Contractor of such termination and 
specifying the effective date thereof, at least five (5) days before the effective date of such 
termination.  In such event, all finished or unfinished documents, data, studies, surveys, 
drawings, maps, models, photographs, and reports prepared by the Contractor under this contract 
shall, at the option of the Subrecipient, become the Subrecipient’s property and the Contractor 
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shall be entitled to receive just and equitable compensation for any work satisfactorily completed 
hereunder.  Notwithstanding the above, the Contractor shall not be relieved of liability to the 
Subrecipient for damages sustained by the Subrecipient by virtue of any breach of the contract 
by the Contractor, and the Subrecipient may withhold any payments to the Contractor for the 
purpose of set-off until such time as the exact amount of damages due the Subrecipient from the 
Contractor is determined. 

12. TERMINATION FOR CONVENIENCE (Applicable to contracts exceeding $10,000).
The Subrecipient may terminate this contract at any time by giving at least ten (10) days’ notice 
in writing to the Contractor.  If the contract is terminated by the Subrecipient as provided herein, 
the Contractor will be paid for the time provided and expenses incurred up to the termination 
date. 

13. LOBBYING (Applicable to contracts exceeding $100,000).   The Contractor certifies, to
the best of his or her knowledge and belief, that: 

A. No federal appropriated funds have been paid or will be paid, by or on behalf of the 
Contractor, to any person for influencing or attempting to influence an officer or 
employee of an agency, a Member of Congress, an officer or employee of Congress, or 
an employee of a Member of Congress in connection with the awarding of any federal 
contract, the making of any federal grant, the making of any federal loan, the entering 
into of any cooperative agreement, and the extension, continuation, renewal, amendment, 
or modification of any federal contract, grant, loan, or cooperative agreement. 

B. If any funds other than federal appropriated funds have been paid or will be paid to any 
person for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member 
of Congress in connection with this federal contract, grant, loan, or cooperative 
agreement, the Contractor shall complete and submit Standard Form-LLL, “Disclosure 
Form to Report Lobbying,” in accordance with its instructions. 

C. The Contractor shall require that the language of this certification be included in the 
award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall 
certify and disclose accordingly. 

This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by 31 U.S.C. § 1352. Any person who fails to file the 
required certification shall be subject to a civil penalty of not less than $10,000 and not more 
than $100,000 for each such failure. 

14. BONDING REQUIREMENTS (Applicable to construction and facility improvement
contracts exceeding $100,000).   The Contractor shall comply with New York State bonding 
requirements, unless they have not been approved by HUD, in which case the Contractor shall 
comply with the following minimum bonding requirements: 
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A. A bid guarantee from each bidder equivalent to five percent of the bid price. The “bid 
guarantee” shall consist of a firm commitment such as a bid bond, certified check, or 
other negotiable instrument accompanying a bid as assurance that the bidder will, upon 
acceptance of his bid, execute such contractual documents as may be required within the 
time specified. 

B. A performance bond on the part of the Contractor for 100 percent of the contract price. A 
“performance bond” is one executed in connection with a contract to secure fulfillment of 
all the Contractor’s obligations under such contract. 

C. A payment bond on the part of the Contractor for 100 percent of the contract price. A 
“payment bond” is one executed in connection with a contract to assure payment as 
required by law of all persons supplying labor and material in the execution of the work 
provided for in the contract. 

15. ACCESS TO RECORDS.   The Subrecipient, GOSR, HUD, the Comptroller General of
the United States, or any of their duly authorized representatives, shall have, at any time and 
from time to time during normal business hours, access to any work product, books, documents, 
papers, and records of the Contractor which are related to this contract, for the purpose of 
inspection, audits, examinations, and making excerpts, copies and transcriptions. 

16. MAINTENANCE/RETENTION OF RECORDS.  Contractor shall retain all financial
records, supporting documents, statistical records, and all other records pertinent to the 
Agreement (collectively, the “Records”) (i) for three (3) years from the time of closeout of 
HUD’s grant to the State or for the period provided in the CDBG regulations at 24 CFR 570.487 
(or other applicable laws and program requirements) and 24 CFR 570.488, or (ii) for six (6) 
years after the closeout of a CDBG-DR funded project pursuant to 42 USC 12707(a)(4) and New 
York Civil Practice Law and Rules § 213, whichever may be longer, provided that Section 1 of 
the Required State Provisions herein is also satisfied. 

CIVIL RIGHTS AND DIVERSITY PROVISIONS 

17. SMALL AND MINORITY FIRMS, WOMEN’S BUSINESS ENTERPRISES, AND
LABOR SURPLUS AREA FIRMS.   The Contractor will comply with the small and minority 
firms, women’s business enterprise, and labor surplus area requirements as set forth at 2 CFR 
Part 200. Contractor will use its best efforts to afford small businesses, minority business 
enterprises, and women’s business enterprises the maximum practicable opportunity to 
participate in the performance of the contract. As used in these Required Federal Provisions, the 
terms “small business” means a business that meets the criteria set forth in Section 3(a) of the 
Small Business Act, as amended (15 U.S.C. § 632), and “minority and women’s business 
enterprise” means a business at least fifty-one (51) percent owned and controlled by minority 
group members or women. For the purpose of this definition, “minority group members” are 
Afro-Americans, Spanish-speaking, Spanish surnamed, or Spanish-heritage Americans, Asian-



7 

Americans, and American Indians. Subrecipient may rely on written representations by 
businesses regarding their status as minority and female business enterprises in lieu of an 
independent investigation. 

The Contractor will take necessary affirmative steps to assure that minority firms, women’s 
business enterprises, and labor surplus area firms are used in subcontracting when possible. 
Steps include: 

A. Placing qualified small and minority businesses and women’s business enterprises on 
solicitation lists; 

B. Assuring that small and minority businesses, and women’s business enterprises are 
solicited whenever they are potential sources; 

C. Dividing total requirements, when economically feasible, into smaller tasks or quantities 
to permit maximum participation by small and minority business, and women’s business 
enterprises; 

D. Establishing delivery schedules, where the requirement permits, which encourage 
participation by small and minority business, and women’s business enterprises; and 

E. Using the services and assistance of the Small Business Administration, and the Minority 
Business Development Agency of the Department of Commerce. 

18. TITLES VI AND VIII OF THE CIVIL RIGHTS ACT OF 1964 AND EXECUTIVE
ORDER 11063.   The Contractor shall comply with the provisions of Titles VI and VIII of the 
Civil Rights Act of 1964 and with Executive Order 11063.  No person shall, on the grounds of 
race, color, religion, sex, or national origin, be excluded from participation in, be denied the 
benefits of, or be subjected to discrimination under any program or activity receiving Federal 
financial assistance. No person shall, on the grounds of race, color, religion, sex, or national 
origin, be discriminated against in the sale, rental, or financing of dwellings. To the extent that 
any such sale, lease or other transfer of land shall occur, Contractor, in undertaking its obligation 
to carry out the Program assisted hereunder, will not itself so discriminate.  

19. SECTION 109 OF THE HOUSING AND COMMUNITY DEVELOPMENT ACT OF
1974.   The Contractor shall comply with the provisions of Section 109 of the Housing and 
Community Development Act of 1974.  No person in the United States shall on the grounds of 
race, color, national origin, or sex be excluded from participation in, be denied the benefits of, or 
be subjected to discrimination under any program or activity funded in whole or in part with 
funds made available under this title.  Section 109 further provides that discrimination on the 
basis of age under the Age Discrimination Act of 1975 or with respect to an otherwise qualified 
handicapped individual as provided in Section 504 of the Rehabilitation Act of 1973, as 
amended, is prohibited. 

20. SECTION 504 OF THE REHABILITATION ACT OF 1973 AND THE
AMERICANS WITH DISABILITIES ACT OF 1990.   The Contractor shall comply with 



8 

section 504 of the Rehabilitation Act of 1973 (29 U.S.C. § 794), as amended, and any applicable 
regulations, and with the Americans with Disabilities Act of 1990 (42 U.S.C. § 126), as 
amended, and any applicable regulations 

The Contractor agrees that no qualified individual with handicaps shall, solely on the basis of 
handicap, be excluded from participation in, be denied the benefits of, or otherwise be subjected 
to discrimination under any program or activity that receives federal financial assistance from 
HUD. 

21. AGE DISCRIMINATION ACT OF 1975.   The Contractor shall comply with the Age
Discrimination Act of 1975 (42 U.S.C. § 6101 et seq.), as amended, and any applicable 
regulations.  No person in the United States shall, on the basis of age, be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under, any program 
or activity receiving federal financial assistance. 

22. NONDISCRIMINATION.

The Contractor shall comply with the non-discrimination in employment and contracting 
opportunities laws, regulations, and executive orders referenced in 24 C.F.R. § 570.607. The 
applicable non-discrimination provisions in Section 109 of the Housing and Community 
Development Act of 1974 are still applicable. The Contractor shall comply with all other federal 
statutory and constitutional non-discrimination provisions. During the performance of this 
contract, the Contractor agrees as follows: 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, religion, sex, sexual orientation, gender identity, or national 
origin. The Contractor will take affirmative action to ensure that applicants are employed, 
and that employees are treated during employment without regard to their race, color, 
religion, sex, sexual orientation, gender identity, or national origin. Such action shall 
include, but not be limited to the following: Employment, upgrading, demotion, or 
transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or 
other forms of compensation; and selection for training, including apprenticeship. The 
Contractor agrees to post in conspicuous places, available to employees and applicants 
for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

B. The Contractor will, in all solicitations or advertisements for employees placed by or on 
behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, religion, sex, sexual orientation, gender 
identity, or national origin. 

C. The Contractor will not discharge or in any other manner discriminate against any 
employee or applicant for employment because such employee or applicant has inquired 
about, discussed, or disclosed the compensation of the employee or applicant or another 
employee or applicant. This provision shall not apply to instances in which an employee 
who has access to the compensation information of other employees or applicants as a 
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part of such employee's essential job functions discloses the compensation of such other 
employees or applicants to individuals who do not otherwise have access to such 
information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation 
conducted by the employer, or is consistent with the Contractor's legal duty to furnish 
information. 

D. The Contractor will send to each labor union or representative of workers with which he 
has a collective bargaining agreement or other contract or understanding, a notice to be 
provided advising the said labor union or workers' representatives of the Contractor's 
commitments under this section, and shall post copies of the notice in conspicuous places 
available to employees and applicants for employment. 

E. The Contractor will comply with all provisions of Executive Order 11246 of September 
24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor. 

F. The Contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary of 
Labor, or pursuant thereto, and will permit access to his books, records, and accounts by 
the administering agency and the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and orders. 

G. In the event of the Contractor's noncompliance with the nondiscrimination clauses of this 
contract or with any of the said rules, regulations, or orders, this contract may be 
canceled, terminated, or suspended in whole or in part and the Contractor may be 
declared ineligible for further Government contracts or federally assisted construction 
contracts in accordance with procedures authorized in Executive Order 11246 of 
September 24, 1965, and such other sanctions may be imposed and remedies invoked as 
provided in Executive Order 11246 of September 24, 1965, or by rule, regulation, or 
order of the Secretary of Labor, or as otherwise provided by law. 

H. The Contractor will include the portion of the sentence immediately preceding paragraph 
(A) and the provisions of paragraphs (A) through (H) in every subcontract or purchase 
order unless exempted by rules, regulations, or orders of the Secretary of Labor issued 
pursuant to section 204 of Executive Order 11246 of September 24, 1965, so that such 
provisions will be binding upon each subcontractor or vendor. The Contractor will take 
such action with respect to any subcontract or purchase order as the administering agency 
may direct as a means of enforcing such provisions, including sanctions for 
noncompliance: Provided, however, that in the event a Contractor becomes involved in, 
or is threatened with, litigation with a subcontractor or vendor as a result of such 
direction by the administering agency, the Contractor may request the United States to 
enter into such litigation to protect the interests of the United States. 

With respect to construction contracts and subcontracts exceeding $10,000, The Contractor shall 
comply with Executive Order 11246 of September 24, 1965, entitled “Equal Employment 
Opportunity,” as amended by Executive Order 11375 of October 13, 1967; Executive Order 
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11478 of August 8, 1969; Executive Order 12107 of December 28, 1978; Executive Order 12086 
of October 5, 1978; and as supplemented in Department of Labor regulations (41 C.F.R. Part 60). 
Subrecipient shall include the following Specifications, which are required pursuant to 41 CFR 
60-4.3 in all federally assisted contracts and subcontracts. For the purposes of the Equal 
Opportunity Construction Contract Specifications and Clause below, the term “Construction 
Work” means the construction, rehabilitation, alteration, conversion, extension, demolition or 
repair of buildings, highways, or other changes or improvements to real property, including 
facilities providing utility services. The term also includes the supervision, inspection, and other 
onsite functions incidental to the actual construction. 

Standard Federal Equal Employment Opportunity Construction Contract 
Specifications for Contracts and Subcontracts in Excess of $10,000. (Federal Notice 
Required by 41 CFR 60-4.3) 

1. As used in these specifications:

a. “Covered area” means the geographical area described in the solicitation from
which this contract resulted; 

b. “Director” means Director, Office of Federal Contract Compliance Programs,
United States Department of Labor, or any person to whom the Director delegates 
authority; 

c. “Employer identification number” means the Federal Social Security number used
on the Employer’s Quarterly Federal Tax Return, U.S. Treasury Department Form 941. 

d. “Minority” includes:
(i) Black (all persons having origins in any of the Black African racial groups 

not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South

American or other Spanish Culture or origin, regardless of race); 
(iii) Asian and Pacific Islander (all persons having origins in any of the

original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific 
Islands); and 

(iv) American Indian or Alaskan Native (all persons having origins in any of 
the original peoples of North America and maintaining identifiable tribal affiliations 
through membership and participation or community identification). 

2. Whenever the contractor or any subcontractor at any tier, subcontracts a portion
of the work involving any Construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the Notice 
which contains the applicable goals for minority and female participation and which is set 
forth in the solicitations from which this Agreement resulted. 

3. If the contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan
approved by the U.S. Department of Labor in the covered area either individually or 
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through an association, its affirmative action obligations on all work in the Plan area 
(including goals and timetables) shall be in accordance with that Plan for those trades 
which have unions participating in the Plan. Contractors must be able to demonstrate 
their participation in and compliance with the provisions of any such Hometown Plan. 
Each contractor or subcontractor participating in an approved Plan is individually 
required to comply with its obligations under the EEO clause, and to make a good faith 
effort to achieve each goal under the Plan in each trade in which it has employees.  The 
overall good faith performance by other contractors or subcontractors toward a goal in an 
approved Plan does not excuse any covered contractor’s or subcontractor’s failure to take 
good faith efforts to achieve the Plan goals and timetables. 

4. The contractor shall implement the specific affirmative action standards provided
in paragraphs 7 a through p of these specifications.  The goals set forth in the solicitation 
from which this Agreement resulted are expressed as percentages of the total hours of 
employment and training of minority and female utilization the contractor should 
reasonably be able to achieve in each Construction trade in which it has employees in the 
covered area.  Covered Construction contractors performing Construction Work in 
geographical areas where they do not have a Federal or federally assisted Construction 
contract shall apply the minority and female goals established for the geographical areas 
where the work is being performed.  Goals are published periodically in the Federal 
Register in notice form, and such notices may be obtained from any Office of Federal 
Contract Compliance Programs office or from Federal procurement contracting officers. 
The contractor is expected to make substantially uniform progress in meeting its goals in 
each craft during the period specified. 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a
union with whom the contractor has a collective bargaining agreement, to refer either 
minorities or women shall excuse the contractor’s obligations under these specifications, 
Executive Order 11246, or the regulations promulgated pursuant thereto. 

6. In order for the nonworking training hours of apprentices and trainees to be
counted in meeting the goals, such apprentices and trainees must be employed by the 
contractor during the training period, and the contractor must have made a commitment 
to employ the apprentices and trainees at the completion of their training, subject to the 
availability of employment opportunities.  Trainees must be trained pursuant to training 
programs approved by the U.S. Department of Labor. 

7. The contractor shall take specific affirmative actions to ensure equal employment
opportunity.  The evaluation of the contractor’s compliance with these specifications 
shall be based upon its effort to achieve maximum results from its actions.  The 
contractor shall document these efforts fully, and shall implement affirmative action steps 
at least as extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and
coercion at all sites, and in all facilities at which the contractor’s employees are assigned 
to work.  The contractor, where possible, will assign two or more women to each 
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Construction project.  The contractor shall specifically ensure that all foremen, 
superintendents, and other on-site supervisory personnel are aware of and carry out the 
contractor’s obligation to maintain such a working environment, with specific attention to 
minority or female individuals working at such sites or in such facilities. 
b. Establish and maintain a current list of minority and female recruitment sources,
provide written notification to minority and female recruitment sources and to 
community organizations when the contractor or its unions have employment 
opportunities available, and maintain a record of the organization’s responses. 
c. Maintain a current file of the names, addresses and telephone numbers of each
minority and female off-the-street applicant and minority or female referral from a union, 
a recruitment source or community organization and of what action was taken with 
respect to each such individual.  If such individual was sent to the union hiring hall for 
referral and was not referred back to the contractor by the union or, if referred, not 
employed by the contractor, this shall be documented in the file with the reason therefor, 
along with whatever additional actions the contractor may have taken. 
d. Provide immediate written notification to the Director when the union or unions
with which the contractor has a collective bargaining agreement has not referred to the 
contractor a minority person or woman sent by the contractor, or when the contractor has 
other information that the union referral process has impeded the contractor’s efforts to 
meet its obligations. 
e. Develop on-the-job training opportunities and/or participate in training programs
for the area which expressly include minorities and women, including upgrading 
programs and apprenticeship and trainee programs relevant to the contractor’s 
employment needs, especially those programs funded or approved by the Department of 
Labor.  The contractor shall provide notice of these programs to the sources compiled 
under 7b above. 
f. Disseminate the contractor’s EEO policy by providing notice of the policy to
unions and training programs and requesting their cooperation in assisting the contractor 
in meeting its EEO obligations; by including it in any policy manual and collective 
bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by 
specific review of the policy with all management personnel and with all minority and 
female employees at least once a year; and by posting the company EEO policy on 
bulletin boards accessible to all employees at each location where Construction Work is 
performed. 
g. Review, at least annually, the company’s EEO policy and affirmative action
obligations under these specifications with all employees having any responsibility for 
hiring, assignment, layoff, termination or other employment decisions including specific 
review of these items with on-site supervisory personnel such as Superintendents, 
General Foremen, etc., prior to the initiation of Construction Work at any job site.  A 
written record shall be made and maintained identifying the time and place of these 
meetings, persons attending, subject matter discussed, and disposition of the subject 
matter. 
h. Disseminate the contractor’s EEO policy externally by including it in any
advertising in the news media, specifically including minority and female news media, 
and providing written notification to and discussing the contractor’s EEO policy with 
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other contractors and subcontractors with whom the contractor does or anticipates doing 
business. 
i. Direct its recruitment efforts, both oral and written, to minority, female and
community organizations, to schools with minority and female students and to minority 
and female recruitment and training organizations serving the contractor’s recruitment 
area and employment needs. Not later than one month prior to the date for the acceptance 
of applications for apprenticeship or other training by any recruitment source, the 
contractor shall send written notification to organizations such as the above, describing 
the openings, screening procedures, and tests to be used in the selection process. 
j. Encourage present minority and female employees to recruit other minority
persons and women and, where reasonable, provide after school, summer and vacation 
employment to minority and female youth both on the site and in other areas of a 
contractor’s work force. 
k. Validate all tests and other selection requirements where there is an obligation to
do so under 41 CFR Part 60-3. 
l. Conduct, at least annually, an inventory and evaluation at least of all minority and
female personnel for promotional opportunities and encourage these employees to seek or 
to prepare for, through appropriate training, etc., such opportunities. 
m. Ensure that seniority practices, job classifications, work assignments and other
personnel practices, do not have a discriminatory effect by continually monitoring all 
personnel and employment related activities to ensure that the EEO policy and the 
contractor’s obligations under these specifications are being carried out. 
n. Ensure that all facilities and company activities are non-segregated except that
separate or single-user toilet and necessary changing facilities shall be provided to assure 
privacy between the sexes. 
o. Document and maintain a record of all solicitations of offers for subcontracts
from minority and female Construction contractors and suppliers, including circulation of 
solicitations to minority and female contractor associations and other business 
associations. 
p. Conduct a review, at least annually, of all supervisor’s adherence to and
performance under the Contractor’s EEO policies and affirmative action obligations. 

8. Contractors are encouraged to participate in voluntary associations which assist in
fulfilling one or more of their affirmative action obligations (7a through p).  The efforts 
of a contractor association, joint contractor-union, contractor-community, or other similar 
group of which the contractor is a member and participant, may be asserted as fulfilling 
any one or more of its obligations under 7a through p of these specifications provided 
that the contractor actively participates in the group, makes every effort to assure that the 
group has a positive impact on the employment of minorities and women in the industry, 
ensures that the concrete benefits of the Program are reflected in the contractor’s minority 
and female work force participation, makes a good faith effort to meet its individual goals 
and timetables, and can provide access to documentation which demonstrates the 
effectiveness of actions taken on behalf of the contractor.  The obligation to comply, 
however, is the contractor’s and failure of such a group to fulfill an obligation shall not 
be a defense for the contractor’s noncompliance. 
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9. A single goal for minorities and a separate single goal for women have been
established. The contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and female, 
and all women, both minority and non-minority.  Consequently, the contractor may be in 
violation of the Executive Order if a particular group is employed in a substantially 
disparate manner (for example, even though the contractor has achieved its goals for 
women generally, the contractor may be in violation of the Executive Order if a specific 
minority group of women is underutilized). 

10. The contractor shall not use the goals and timetables or affirmative action
standards to discriminate against any person because of race, color, religion, sex, or 
national origin. 

11. The contractor shall not enter into any Subcontract with any person or firm
debarred from Government contracts pursuant to Executive Order 11246 or suspended or 
is otherwise excluded from or ineligible for participation in federal assistance programs. 

12. The contractor shall carry out such sanctions and penalties for violation of these
specifications and of the Equal Opportunity Clause, including suspension, termination 
and cancellation of existing subcontracts as may be imposed or ordered pursuant to 
Executive Order 11246, as amended, and its implementing regulations, by the Office of 
Federal Contract Compliance Programs.  Any contractor who fails to carry out such 
sanctions and penalties shall be in violation of these specifications and Executive Order 
11246, as amended. 

13. The contractor, in fulfilling its obligations under these specifications, shall
implement specific affirmative action steps, at least as extensive as those standards 
prescribed in paragraph 7 of these specifications, so as to achieve maximum results from 
its efforts to ensure equal employment opportunity.  If the contractor fails to comply with 
the requirements of the Executive Order, the implementing regulations, or these 
specifications, the Director shall proceed in accordance with 41 CFR 60-4.8. 

14. The contractor shall designate a responsible official to monitor all employment
related activity to ensure that the company EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required by the Government and to 
keep records.  Records shall at least include for each employee the name, address, 
telephone numbers, Construction trade, union affiliation if any, employee identification 
number when assigned, social security number, race, sex, status (e.g., mechanic, 
apprentice trainee, helper, or laborer), dates of changes in status, hours worked per week 
in the indicated trade, rate of pay, and locations at which the work was performed. 
Records shall be maintained in an easily understandable and retrievable form; however, 
to the degree that existing records satisfy this requirement, contractors shall not be 
required to maintain separate records. 

15. Nothing herein provided shall be construed as a limitation upon the application of
other laws which establish different standards of compliance or upon the application of 
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requirements for hiring of local or other areas residents (e.g., those under the Public 
Works Employment Act of 1977 and the Community Development Block Grant 
Program). 

23. CERTIFICATION OF NONSEGREGATED FACILITIES (Applicable to
construction contracts exceeding $10,000).   The Contractor certifies that it does not maintain 
or provide for its establishments, and that it does not permit employees to perform their services 
at any location, under its control, where segregated facilities are maintained.  It certifies further 
that it will not maintain or provide for employees any segregated facilities at any of its 
establishments, and it will not permit employees to perform their services at any location under 
its control where segregated facilities are maintained.  The Contractor agrees that a breach of this 
certification is a violation of the nondiscrimination clause of this contract. 

As used in this certification, the term “segregated facilities” means any waiting rooms, work 
areas, rest rooms and wash rooms, restaurants and other eating areas, time clocks, locker rooms, 
and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment 
areas, transportation and housing facilities provided for employees which are segregated by 
explicit directive or are, in fact, segregated on the basis of race, color, religion, or national origin 
because of habit, local custom, or any other reason. 

The Contractor further agrees that (except where it has obtained for specific time periods) it will 
obtain identical certification from proposed subcontractors prior to the award of subcontracts 
exceeding $10,000 which are not exempt from the provisions of the nondiscrimination clause; 
that it will retain such certifications in its files; and that it will forward the preceding notice to 
such proposed subcontractors (except where proposed subcontractors have submitted identical 
certifications for specific time periods). 

24. SECTION 503 OF THE REHABILITATION ACT OF 1973 (Applicable to contracts
exceeding $10,000).   The Contractor shall comply with section 503 of the Rehabilitation Act of 
1973 (29 U.S.C. § 793), as amended, and any applicable regulations. 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of physical or mental disability in regard to any position for which the employee 
or applicant for employment is qualified. The Contractor agrees to take affirmative action 
to employ, advance in employment and otherwise treat qualified individuals with 
disabilities without discrimination based on their physical or mental disability in all 
employment practices, including the following:  

1. Recruitment, advertising, and job application procedures;
2. Hiring, upgrading, promotion, award of tenure, demotion, transfer, layoff,

termination, right of return from layoff and rehiring;
3. Rates of pay or any other form of compensation and changes in compensation;
4. Job assignments, job classifications, organizational structures, position

descriptions, lines of progression, and seniority lists;
5. Leaves of absence, sick leave, or any other leave;
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6. Fringe benefits available by virtue of employment, whether or not administered
by the Contractor;

7. Selection and financial support for training, including apprenticeship, professional
meetings, conferences, and other related activities, and selection for leaves of
absence to pursue training;

8. Activities sponsored by the Contractor including social or recreational programs;
and

9. Any other term, condition, or privilege of employment.

B. The Contractor agrees to comply with the rules, regulations, and relevant orders of the 
Secretary of Labor issued pursuant to the act.  

C. In the event of the Contractor’s noncompliance with the requirements of this clause, 
actions for noncompliance may be taken in accordance with the rules, regulations, and 
relevant orders of the Secretary of Labor issued pursuant to the act.  

D. The Contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices in a form to be prescribed by the Deputy Assistant 
Secretary for Federal Contract Compliance Programs, provided by or through the 
contracting officer. Such notices shall state the rights of applicants and employees as well 
as the Contractor’s obligation under the law to take affirmative action to employ and 
advance in employment qualified employees and applicants with disabilities. The 
Contractor must ensure that applicants and employees with disabilities are informed of 
the contents of the notice (e.g., the Contractor may have the notice read to a visually 
disabled individual, or may lower the posted notice so that it might be read by a person in 
a wheelchair).  

E. The Contractor will notify each labor organization or representative of workers with 
which it has a collective bargaining agreement or other contract understanding, that the 
Contractor is bound by the terms of section 503 of the Rehabilitation Act of 1973, as 
amended, and is committed to take affirmative action to employ and advance in 
employment individuals with physical or mental disabilities.  

F. The Contractor will include the provisions of this clause in every subcontract or purchase 
order in excess of $10,000, unless exempted by the rules, regulations, or orders of the 
Secretary issued pursuant to section 503 of the act, as amended, so that such provisions 
will be binding upon each subcontractor or vendor. The Contractor will take such action 
with respect to any subcontract or purchase order as the Deputy Assistant Secretary for 
Federal Contract Compliance Programs may direct to enforce such provisions, including 
action for noncompliance. 

25. SECTION 3 OF THE HOUSING AND URBAN DEVELOPMENT ACT OF 1968
(Applicable to contracts exceeding $100,000 in value for housing construction, 
rehabilitation, or other public construction).   
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A. The work to be performed under this contract is subject to the requirements of Section 3 
of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. § 1701u 
(Section 3). The purpose of Section 3 is to ensure that employment and other economic 
opportunities generated by HUD assistance or HUD-assisted projects covered by Section 
3, shall, to the greatest extent feasible, be directed to low- and very low-income persons, 
particularly persons who are recipients of HUD assistance for housing.  

B. The parties to this contract agree to comply with HUD’s regulations in 24 C.F.R. Part 
135, which implement Section 3. As evidenced by their execution of this contract, the 
parties to this contract certify that they are under no contractual or other impediment that 
would prevent them from complying with the part 135 regulations.  

C. The Contractor agrees to send to each labor organization or representative of workers 
with which the Contractor has a collective bargaining agreement or other understanding, 
if any, a notice advising the labor organization or workers’ representative of the 
Contractor’s commitments under this Section 3 clause, and will post copies of the notice 
in conspicuous places at the work site where both employees and applicants for training 
and employment positions can see the notice. The notice shall describe the Section 3 
preference, shall set forth minimum number and job titles subject to hire, the availability 
of apprenticeship and training positions, the qualifications for each, the name and 
location of the person(s) taking applications for each of the positions, and the anticipated 
date the work shall begin.  

D. The Contractor agrees to include this Section 3 clause in every subcontract subject to 
compliance with regulations in 24 C.F.R. Part 135, and agrees to take appropriate action, 
as provided in an applicable provision of the subcontract or in this Section 3 clause, upon 
a finding that the subcontractor is in violation of the regulations in 24 C.F.R. Part 135. 
The Contractor will not subcontract with any subcontractor where the Contractor has 
notice or knowledge that the subcontractor has been found in violation of the regulations 
in 24 C.F.R. Part 135.  

E. The Contractor will certify that any vacant employment positions, including training 
positions, that are filled: (1) after the Contractor is selected but before the contract is 
executed, and (2) with persons other than those to whom the regulations of 24 C.F.R. Part 
135 require employment opportunities to be directed, were not filled to circumvent the 
Contractor’s obligations under 24 C.F.R. Part 135.  

F. Noncompliance with HUD’s regulations in 24 C.F.R. Part 135 may result in sanctions, 
termination of this contract for default, and debarment or suspension from future HUD 
assisted contracts.  

G. With respect to work performed in connection with Section 3 covered Indian housing 
assistance, section 7(b) of the Indian Self-Determination and Education Assistance Act 
(25 U.S.C. § 450e) also applies to the work to be performed under this contract. Section 
7(b) requires that to the greatest extent feasible: (i) preference and opportunities for 
training and employment shall be given to Indians, and (ii) preference in the award of 



18 

contracts and subcontracts shall be given to Indian organizations and Indian-owned 
Economic Enterprises. Parties to this contract that are subject to the provisions of Section 
3 and section 7(b) agree to comply with Section 3 to the maximum extent feasible, but 
not in derogation of compliance with section 7(b). 

H. Irrespective of any applicable federal reporting requirements as noted in the statutory 
language above or otherwise, Contractor shall submit quarterly reports along with any 
supporting documentation, in a form acceptable to Subrecipient, of its Section 3 
compliance efforts to Subrecipient. Contractor may be required to consolidate all reports 
received from subcontractors and lower-tiered subcontractors into a single report or 
several reports as reasonably requested by Subrecipient.  Notwithstanding the provision 
of such reports and supporting documentation, Contractor shall maintain copies of all 
reports and supporting documents as set forth in these Supplementary Conditions.  

26. FAIR HOUSING ACT.   Contractor shall comply with the provisions of the Fair Housing
Act of 1968 as amended. The act prohibits discrimination in the sale or rental of housing, the 
financing of housing or the provision of brokerage services against any person on the basis of 
race, color, religion, sex, national origin, handicap or familial status. Contractor shall comply 
with the provisions of the Equal Opportunity in Housing Act, which prohibits discrimination 
against individuals on the basis of race, color, religion, sex or national origin in the sale, rental, 
leasing or other disposition of residential property, or in the use or occupancy of housing assisted 
with federal funds. 

LABOR PROVISIONS 

27. COPELAND “ANTI-KICKBACK” ACT (Applicable to all construction or repair
contracts).   Salaries of personnel performing work under this contract shall be paid 
unconditionally and not less often than once a month without payroll deduction or rebate on any 
account except only such payroll deductions as are mandatory by law or permitted by the 
applicable regulations issued by the Secretary of Labor pursuant to the Copeland “Anti-Kickback 
Act” of June 13, 1934 (48 Stat. 948; 62 Stat. 740; 63 Stat. 108; 18 U.S.C. § 874; and 40 U.S.C. § 
276c).  The Contractor shall comply with all applicable “Anti-Kickback” regulations and shall 
insert appropriate provisions in all subcontracts covering work under this contract to ensure 
compliance by subcontractors with such regulations, and shall be responsible for the submission 
of affidavits required of subcontractors thereunder except as the Secretary of Labor may 
specifically provide for variations of or exemptions from the requirements thereof. 

28. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT (Applicable to
construction contracts exceeding $2,000 and contracts exceeding $2,500 that involve the 
employment of mechanics or laborers).   The Contractor shall comply with Sections 103 and 
107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. §§ 327-330) as 
supplemented by Department of Labor regulations (29 C.F.R. Part 5). 
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All laborers and mechanics employed by contractors or subcontractors shall receive overtime 
compensation in accordance with and subject to the provisions of the Contract Work Hours and 
Safety Standards Act, and the contractors and subcontractors shall comply with all regulations 
issued pursuant to that act and with other applicable federal laws and regulations pertaining to 
labor standards. 

29. DAVIS-BACON ACT AND OTHER LABOR COMPLIANCE (Applicable to
construction contracts exceeding $2,000 when required by federal program legislation). 
The Contractor shall comply with the Davis Bacon Act (40 U.S.C. §§ 276a to 276a-7) as 
supplemented by Department of Labor regulations (29 C.F.R. Part 5), and all other applicable 
federal, state, and local laws and regulations pertaining to labor standards insofar as they apply to 
the performance of this agreement. In addition, Contractor shall comply with the Federal Labor 
Standards Provisions set forth in Form HUD-4010, available at 
http://portal.hud.gov/hudportal/documents/huddoc?id=DOC_12586.pdf. 

All laborers and mechanics employed by contractors or subcontractors, including employees of 
other governments, on construction work assisted under this contract, and subject to the 
provisions of the Federal acts and regulations listed in this paragraph, shall be paid wages at rates 
not less than those prevailing on similar construction in the locality as determined by the 
Secretary of Labor in accordance with the Davis Bacon Act. The Contractor shall maintain 
documentation that demonstrates compliance with hour and wage requirements of this part. Such 
documentation shall be made available to Subrecipient and GOSR for review upon request. 

If Contractor is engaged under a contract in excess of $2,000 for construction, renovation, or 
repair work financed in whole or in part with assistance provided by GOSR, Contractor agrees, 
except with respect to the rehabilitation or construction of residential property containing less 
than eight (8) units, to comply and to cause all subcontractors engaged under such contracts to 
comply with federal requirements adopted by GOSR pertaining to such contracts and with the 
applicable requirements of the Department of Labor under 29 C.F.R. Parts 1, 3, 5, and 7 
governing the payment of wages and ratio of apprentices and trainees to journey workers; 
provided that, if wage rates higher than those required under the regulations are imposed by state 
or local law, nothing hereunder is to relieve Contractor of its obligation, if any, to require 
payment of the higher wage. Contractor shall cause or require to be inserted in full, in all such 
contracts subject to such regulations, provisions meeting the requirements of this paragraph.  

ENVIRONMENTAL PROVISIONS 

30. ENERGY EFFICIENCY.   The Contractor shall comply with mandatory standards and
policies relating to energy efficiency which are contained in the New York State energy 
conservation plan issued in compliance with the Energy Policy and Conservation Act (Public 
Law 94-163). 
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31. SOLID WASTE DISPOSAL.   Pursuant to 2 CFR § 200.322, Contractor must comply
with section 6002 of the Solid Waste Disposal Act, as amended by the Resource Conservation 
and Recovery Act (codified at 42 USC § 6962). The requirements of Section 6002 include 
procuring only items designated in guidelines of the Environmental Protection Agency (EPA) at 
40 CFR Part 247 that contain the highest percentage of recovered materials practicable, 
consistent with maintaining a satisfactory level of competition, where the purchase price of the 
item exceeds $10,000 or the value of the quantity acquired during the preceding fiscal year 
exceeded $10,000; procuring solid waste management services in a manner that maximizes 
energy and resource recovery; and establishing an affirmative procurement program for 
procurement of recovered materials identified in the EPA guidelines. 

32. CERTIFICATION OF COMPLIANCE WITH ENVIRONMENTAL LAWS.

The Contractor and all subcontractors agree to comply with the following requirements (and 
their state and/or local counterparts or analogues, if any) insofar as they apply to the performance 
of this Agreement as any of the following may hereinafter be amended, superseded, replaced, or 
modified: 

A. Executive Order 11988, Floodplain Management, May 24, 1977 (42 FR 26951, 3 C.F.R., 
1977 Comp., p. 117, as interpreted at 24 C.F.R. Part 55), and Executive Order 11990, 
Protection of Wetlands, May 24, 1977 (42 FR 26961, 3 C.F.R., 1977 Comp., p. 121);  

B. Coastal Zone Management Act of 1972, as amended (16 U.S.C. § 1451 et seq.); 

C. Safe Drinking Water Act of 1974 (42 U.S.C. 201, 300(f) et seq., and 21 U.S.C. § 349, as 
amended), and EPA regulations for Sole Source Aquifers (40 C.F.R. Part 149); 

D. Endangered Species Act of 1973, as amended (16 U.S.C. § 1531 et seq.); 

E. Wild and Scenic Rivers Act of 1968, as amended (16 U.S.C. § 1271 et seq.); 

F. Clean Air Act, as amended (42 U.S.C. § 7401 et seq.); 

G. EPA regulations for Determining Conformity of Federal Actions to State or Federal 
Implementation Plans (40 C.F.R. Parts 6, 51, and 93); 

H. Farmland Protection Policy Act of 1981 (7 U.S.C. § 4201 et seq.), and USDA regulations 
at 7 C.F.R. Part 658; 

I. HUD criteria and standards at 24 C.F.R. Part 51; 

J. Executive Order 12898, Federal Actions to Address Environmental Justice in Minority 
Populations and Low-Income Populations, Feb. 11, 1994 (59 FR 7629, 3 C.F.R., 1994 
Comp. p. 859); 

K. Flood Disaster Protection Act of 1973, as amended (42 U.S.C. § 4001-4128); 
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L. National Flood Insurance Reform Act of 1994 (42 U.S.C. § 5154a);  

M. Coastal Barrier Resources Act, as amended by the Coastal Barrier Improvement Act of 
1990 (16 U.S.C. § 3501);  

N. Runway Clear Zone regulations (24 C.F.R. Part 51);  

O. Federal Water Pollution Control Act, as amended (33 U.S.C. § 1251, et seq.), commonly 
known as the Clean Water Act, and all regulations and guidelines issued thereunder;  

P. Environmental Protection Agency (“EPA”) regulations at 40 C.F.R Part 50, as amended; 

Q. HUD regulations at 24 C.F.R. Part 51, Subpart B, and New York State and local laws, 
regulations, and ordinances related to noise abatement and control, as applicable; 

R. HUD regulations at 24 C.F.R. Part 51 Subpart C regarding siting of projects near 
hazardous operations handling conventional fuels or chemicals of an explosive or 
flammable nature; 

S. HUD and EPA regulations related to asbestos-containing material and lead-based paint, 
including but not limited to Part 56 of Title 12 of the Official Compilation of Codes, 
Rules and Regulations of the State of New York Department of Labor (12 NYCRR 56), 
the National Emission Standard for Asbestos (40 C.F.R. § 61.145), the National Emission 
Standard for Asbestos (40 C.F.R. § 61.150), and 24 C.F.R. Part 35 Subparts B, H, and J; 
and 

T. All other applicable environmental laws that may exist now or in the future.  

Further, Contractor shall abide by any conditions or requirements set forth in any environmental 
review performed pursuant to 24 C.F.R. Part 58, which are HUD’s regulations for Responsible 
Entities implementing the National Environmental Policy Act. 

In addition to the foregoing requirements, all nonexempt contractors and subcontractors shall 
furnish to the Subrecipient, the following: 

A. A stipulation by the Contractor or subcontractors, that any facility to be utilized in the 
performance of any nonexempt contract or subcontract, is not listed on the Excluded 
Party Listing System pursuant to 40 C.F.R. Part 32 or on the List of Violating Facilities 
issued by the EPA pursuant to 40 C.F.R. Part 15, as amended. 

B. Agreement by the Contractor to comply with all the requirements of Section 114 of the 
Clean Air Act, as amended, (42 U.S.C. § 1857 c-8) and Section 308 of the Federal Water 
Pollution Control Act, as amended, (33 U.S.C. § 1318) relating to inspection, monitoring, 
entry, reports and information, as well as all other requirements specified in said Section 
114 and Section 308, and all regulations and guidelines issued thereunder. 
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C. A stipulation that as a condition for the award of the contract, prompt notice will be given 
of any notification received from the Director, Office of Federal Activities, EPA, 
indicating that a facility utilized, or to be utilized for the contract, is under consideration 
to be listed on the Excluded Party Listing System or the EPA List of Violating Facilities. 

D. Agreement by the Contractor that he will include, or cause to be included, the criteria and 
requirements in paragraphs A through D of this section in every nonexempt subcontract 
and requiring that the Contractor will take such action as the government may direct as a 
means of enforcing such provisions. 
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PART II: REQUIRED STATE PROVISIONS 

The parties to the attached contract, license, lease, amendment or other agreement of any 
kind (hereinafter, "Contract") agree to be bound by the following clauses which are hereby made 
a part of the Contract. 

1. ACCOUNTING RECORDS.   The Contractor shall establish and maintain complete
Records, including accurate books, records, documents, accounts and other evidence directly 
pertinent to performance of work done for the Subrecipient under this Contract consistent with 
generally accepted bookkeeping practices. Subrecipient shall retain the Records, including all 
financial records, supporting documents, statistical records, and all other records pertinent to the 
Agreement (i) for three (3) years from the time of closeout of HUD’s grant to the State or for the 
period provided in the CDBG regulations at 24 CFR 570.487 (or other applicable laws and 
program requirements) and 24 CFR 570.488, or (ii) for six (6) years after the completion of a 
CDBG-DR funded project pursuant to 42 USC 12707(a)(4) and New York Civil Practice Law 
and Rules § 213, whichever may be longer, provided that Section 16 of the Required Federal 
Provisions herein is also satisfied.  The Subrecipient, GOSR, and any person or entity authorized 
to conduct an examination shall have access to the Records during normal business hours at an 
office of the Contractor within the State of New York or, if no such office is available, at a 
mutually agreeable and reasonable venue within the State, for the term specified above for the 
purposes of inspection, auditing and copying.  The Subrecipient and GOSR shall take reasonable 
steps to protect from public disclosure any of the Records which are exempt from disclosure 
under Section 87 of the Public Officers Law (the “Statute”) provided that:  (i) the Contractor 
shall timely inform the Subrecipient and GOSR, in writing, that said records should not be 
disclosed; and (ii) said records shall be sufficiently identified; and (iii) designation of said 
records as exempt under the Statute is reasonable.  Nothing contained herein shall diminish, or in 
any way adversely affect, the Subrecipient’s or GOSR’s right to discovery in any pending or 
future litigation. 

2. NON-ASSIGNABILITY.  This Contract may not be assigned by the Contractor or its
right, title or interest therein assigned, transferred, conveyed, sublet or disposed of without the 
previous consent in writing of the Subrecipient and GOSR, and any attempts to assign the 
Contract without such written consent are null and void.  However, this Contract shall be binding 
upon and inure to the benefit of the Subrecipient and GOSR, and their successors and assigns. 

3. INDEMNITY.   The Contractor shall indemnify and hold New York State and the Housing
Trust Fund Corporation and their employees, officers, Members and Directors (collectively, the 
“Indemnities”) harmless from and against all claims, demands, liability, loss, cost, damage or 
expense, including attorney's fees, which may be incurred by the Indemnities because of 
negligence or malfeasance on the part of the Contractor arising out of this Contract. 

4. NON-DISCRIMINATION. To the extent required by Article 15 of the Executive Law
(also known as the Human Rights Law) and all other state and federal statutory and 
constitutional non-discrimination provisions, the Contractor will not discriminate against any 
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employee or applicant for employment because of race, creed, color, sex (including gender 
identity or expression), national origin, sexual orientation, military status, age, disability, 
predisposing genetic characteristics, marital status, domestic violence victim status, pregnancy, 
religious practice, presence of a service animal, or criminal conviction.  If this is a building 
service contract as defined in Section 230 of the Labor Law, then, in accordance with Section 
239 thereof, Contractor agrees that neither it nor its subcontractors shall by reason of race, creed, 
color, national origin, age, sex or disability:  (a) discriminate in hiring against any New York 
State citizen who is qualified and available to perform the work; or (b) discriminate against or 
intimidate any employee hired for the performance of work under this Contract. Contractor is 
subject to fines of $50 per person per day for any violation of Section 239 as well as possible 
termination of this Contract and forfeiture of all moneys due hereunder for a second or 
subsequent violation.  

If directed to do so by the State Commissioner of Human Rights (“Commissioner”), the 
Contractor will send to each labor union to which the Contractor is bound a notice provided by 
the Commissioner advising of this provision.  The Contractor will keep posted in conspicuous 
places notices of the Commissioner regarding laws against discrimination. The Contractor will 
state in all advertisements for employees that all qualified applicants will be afforded equal 
opportunities without discrimination because of race, creed, color, sex, national origin, sexual 
orientation, age, disability, genetic predisposition or carrier status, or marital status. 

If the Contractor has fifteen or more employees, it is an unlawful employment practice for the 
Contractor to fail or refuse to hire or to discharge any individual, or otherwise to discriminate 
against any individual with respect to the individual’s compensation, terms, conditions, or 
privileges of employment, or to limit, segregate, or classify employees or applicants for 
employment in any way which would deprive or tend to deprive any individual of employment 
opportunities or otherwise adversely affect an individual’s status as an employee, because of 
such individual’s race, color, religion, sex, or national origin, or because an individual opposed 
any practice made unlawful by Title VII of the Civil Rights Act of 1964, as amended, or because 
he or she made a charge, testified, assisted, or participated in any manner in an investigation, 
proceeding, or hearing under that Title, and that it shall be an unlawful employment practice to 
print or publish or cause to be printed or published any notice or advertisement relating to 
employment indicating any preference, limitation, specification, or discrimination on the basis of 
race, color, religion, sex, or national origin. 

If the Contractor has fifteen or more employees, the Contractor: (1) will make and keep such 
records relevant to the determinations of whether unlawful employment practices have been or 
are being committed; (2) will preserve such records for such periods as the Equal Employment 
Opportunity Commission (“EEOC”) shall prescribe by regulation; (3) will make such reports 
therefrom as the EEOC shall prescribe by regulation or order; (4) must post and keep posted in 
conspicuous places upon its premises where notices to employees and applicants for employment 
are customarily posted a notice prepared or approved by the EEOC setting forth excerpts from, 
or summaries of, pertinent provisions of Title VII of the Civil Rights Act of 1964, as amended, 
and information pertinent to the filing of a complaint.  
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To the extent required by Article 15 of the Executive Law (also known as the Human Rights 
Law) and all other state and federal statutory and constitutional non-discrimination provisions, 
the Contractor will comply with all non-discriminatory employment practices, will furnish all 
information deemed necessary by the Commissioner, and will permit the Commissioner access 
to its records to ascertain compliance.  The Contractor will bind all subcontractors hired to 
perform services in connection with this Contract to the requirements of this section, take such 
action for enforcement as the Commissioner may direct, and notify the Commissioner if such 
action results in litigation.  This Contract may be terminated by Subrecipient upon the 
Commissioner’s finding of non-compliance with this section, and the Contractor may be 
declared ineligible for future contracts with an agency of the state or a public authority until the 
Contractor satisfies the Commissioner of compliance. 

5. EQUAL EMPLOYMENT OPPORTUNITIES FOR MINORITIES AND WOMEN.
In accordance with Section 312 of the Executive Law and 5 NYCRR 143, if this Contract is:  (i) 
a written agreement or purchase order instrument, providing for a total expenditure in excess of 
$25,000.00, whereby the Agency or Agencies, is committed to expend or does expend funds in 
return for labor, services, supplies, equipment, materials or any combination of the foregoing, to 
be performed for, or rendered or furnished to the Agency or Agencies, then the following shall 
apply and by signing this agreement the Contractor certifies and affirms that it is Contractor’s 
equal employment opportunity policy that: 

A. The Contractor will not discriminate against employees or applicants for employment 
because of race, creed, color, national origin, sex, age, disability or marital status, shall 
make and document its conscientious and active efforts to employ and utilize minority 
group members and women in its work force on Subrecipient’s contracts and will 
undertake or continue existing programs of affirmative action to ensure that minority 
group members and women are afforded equal employment opportunities without 
discrimination.  Affirmative action shall mean recruitment, employment, job assignment, 
promotion, upgradings, demotion, transfer, layoff, or termination and rates of pay or 
other forms of compensation; 

B. At the request of the Subrecipient or GOSR, the Contractor shall request each 
employment agency, labor union, or authorized representative of workers with which it 
has a collective bargaining or other agreement or understanding, to furnish a written 
statement that such employment agency, labor union or representative will not 
discriminate on the basis of race, creed, color, national origin, sex, age, disability or 
marital status and that such union or representative will affirmatively cooperate in the 
implementation of the Contractor's obligations herein; and  

C. The Contractor shall state, in all solicitations or advertisements for employees, that, in the 
performance of this Contract, all qualified applicants will be afforded equal employment 
opportunities without discrimination because of race, creed, color, national origin, sex, 
age, disability or marital status. 

Contractor will include the provisions of A through C above in every subcontract.  Section 312 
does not apply to: (i) work, goods or services unrelated to this Contract; or (ii) employment 
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outside New York State.  Subrecipient and GOSR shall consider compliance by a Contractor or 
subcontractor with the requirements of any federal law concerning equal employment 
opportunity which effectuates the purpose of this section.  The Subrecipient and GOSR shall 
determine whether the imposition of the requirements of the provisions hereof duplicate or 
conflict with any such federal law and if such duplication or conflict exists, Subrecipient and 
GOSR shall waive the applicability of Section 312 to the extent of such duplication or conflict. 
Contractor will comply with all duly promulgated and lawful rules and regulations of the 
Department of Economic Development’s Division of Minority and Women's Business 
Development pertaining hereto. 

6. OPPORTUNITIES FOR MINORITY AND WOMEN-OWNED BUSINESS
ENTERPRISES.   Contractor shall make a good faith effort to solicit active participation by 
enterprises identified in the New York State Minority and Women-Owned Business Enterprises 
Directory of Certified Firms in order to promote Subrecipient’s obligation to make good-faith 
efforts to promote and assist the participation of certified M/WBEs through the use of contractors 
and their subcontractors in an amount equal to fifteen percent (15%) minority-owned business 
enterprises (“MBE”) and fifteen percent (15%) women-owned business enterprises (“WBE”). 

Contractor agrees to be bound by the provisions of Section 316 of Article 15-A of the Executive 
Law, which pertain to enforcement of Article 15-A. 

7. PROPRIETARY INFORMATION.   All memoranda, analyses, spreadsheets and other
pertinent documents or writings, including reports and financial statements developed or 
prepared by, or for, the Contractor in connection with the performance of this Contract are 
“Proprietary Information” and shall be, and remain, the property of the Subrecipient.  All 
original documents constituting Proprietary Information shall be delivered to the Subrecipient by 
the Contractor, or any subcontractor, or any other person possessing them, upon the termination 
of this Contract or upon the earlier request of the Subrecipient, except that the Contractor may 
retain copies for its files. Proprietary Information may not be utilized, disclosed or otherwise 
made available to other persons by the Contractor without the prior written approval of the 
Subrecipient.  The provisions of this section shall be in addition to, and not in derogation of, any 
duty imposed upon the Contractor by any law, regulation or rule governing professional conduct 
respecting confidentiality. 

8. COPYRIGHT.   If this Agreement results in any copyrightable material or inventions, the
Subrecipient, GOSR, and/or HUD reserve the right to royalty-free, non-exclusive and irrevocable 
license to reproduce, publish or otherwise use and to authorize others to use, the work or 
materials for governmental purposes.  This clause shall survive indefinitely the termination of 
this Agreement for any reason. 

9. ENVIRONMENTAL LAWS.  Contractor shall comply with any and all applicable New
York State and local environmental laws, including all permits and approvals issued thereunder. 
Additionally, Contractor shall comply with any and all conditions or requirements set forth in an 
environmental review performed pursuant to the State Environmental Quality Review Act. 
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10. SECTION HEADINGS.  The caption of sections in this Contract are inserted solely for
convenience of reference and are not intended to define, limit, or describe the scope of this 
Contract or any provision hereof or to otherwise affect this Contract in any way.  The section 
headings shall not be considered in any way in construing this Contract. 

11. COUNTERPARTS.   This Contract may be executed in any number of counterparts.
Each such counterpart shall be deemed to be a duplicate original.  All such counterparts shall 
constitute but one and the same instrument. 

12. GOVERNING LAW.  This Contract has been executed and delivered in, and shall be
construed and enforced in accordance with the laws of, the State of New York.  In the event of 
conflict between New York State law and federal laws and regulations, the latter shall prevail. 

13. WORKERS’ COMPENSATION.   This Contract shall be void and of no force and effect
unless the Contractor shall provide and maintain coverage during the life of this Contract for the 
benefit of such employees as are required to be covered by the provisions of the Workers’ 
Compensation Law.  

14. NO ARBITRATION.   Disputes involving this Contract, including the breach or alleged
breach thereof, may not be submitted to binding arbitration (except where statutorily authorized), 
but must, instead, be heard in a court of competent jurisdiction of the State of New York. 

15. SERVICE OF PROCESS.   In addition to the methods of service allowed by the State
Civil Practice Law & Rules (“CPLR”), the Contractor hereby consents to service of process upon 
it by registered or certified mail, return receipt requested.  Service of process hereunder shall be 
complete upon the Contractor’s actual receipt of process or upon the Subrecipient’s receipt of the 
return thereof by the United States Postal Service as refused or undeliverable.  The Contractor 
must promptly notify the Subrecipient, in writing, of each and every change of address to which 
service of process can be made.  Service of process by the Subrecipient to the last known address 
shall be sufficient. The Contractor will have thirty (30) calendar days after service hereunder is 
complete in which to respond. 

16. NON-COLLUSIVE BIDDING CERTIFICATION.   If this Contract was awarded based
upon the submission of a bid or proposal, the Contractor affirms, under penalty of perjury, that 
the prices in its bid or proposal were arrived at independently, without collusion, consultation, 
communication, or agreement, for the purpose of restricting competition, or as to any matter 
relating to such prices with any other Contractor or with any competitor.  

17. LOBBYING REFORM LAW DISCLOSURE.   If the procurement of the goods or
services provided herein were applicable to Lobbying Reform Law Disclosure as pursuant to 
State Finance Law §§139-j and 139-k, the Subrecipient reserves the right to terminate this 
Contract in the event it is found that the certification filed by the Offerer/Bidder in accordance 
with New York State Finance Law §139-k was intentionally false or intentionally incomplete. 
Upon such finding, the Subrecipient may exercise their termination right by providing written 
notification to the Contractor.  
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18. MACBRIDE FAIR EMPLOYMENT PRINCIPLES.  In accordance with the MacBride
Fair Employment Principles (Chapter 807 of the Laws of 1992), the Contractor hereby stipulates 
that the Contractor either (a) has no business operations in Northern Ireland, or (b) shall take 
lawful steps in good faith to conduct any business operations in Northern Ireland in accordance 
with the MacBride Fair Employment Principles (as described in Section 165 of the New York 
State Finance Law), and shall permit independent monitoring of compliance with such 
principles. 

19. GENERAL RESPONSIBILITY LANGUAGE.   The Contractor shall at all times during
Contract term remain responsible.  The Contractor agrees, if requested by Subrecipient or GOSR, 
to present evidence of its continuing legal authority to do business in New York State, integrity, 
experience, ability, prior performance, and organizational and financial capacity. 

For purposes of this Agreement, Contractor responsibility generally means that the Contractor 
has the integrity to justify the award of public dollars and the capacity to perform the 
requirements of this Contract fully.  In connection herewith, to the extent that the Subrecipient 
may make certain determinations with respect to Contractor responsibility, wherein the 
Subrecipient determines whether it has reasonable assurances that a Contractor is responsible, is 
an important part of the procurement process, promoting fairness in contracting, mitigating 
contract issues, and protecting the Contractor and the Subrecipient against failed contracts.  In 
making such a responsibility determination, the Subrecipient shall evaluate the Contractor’s 
responsibility with respect to four factors: (i) financial and organizational capacity; (ii) legal 
authority to do business in New York State; (iii) integrity; and (iv) previous performance.  

20. SUSPENSION OF WORK (for Non-Responsibility).   The Subrecipient reserves the
right to suspend any or all activities under this Contract, at any time, when the Subrecipient 
discovers information that calls into question the responsibility of the Contractor.  In the event of 
such suspension, the Contractor will be given written notice outlining the particulars of such 
suspension.  Upon issuance of such notice, the Contractor must comply with the terms of the 
suspension order.  Contract activity may resume at such time as the Subrecipient issues a written 
notice authorizing a resumption of performance under the Contract. 

21. TERMINATION (for Non-Responsibility).   Upon written notice to the Contractor, and a
reasonable opportunity to be heard with appropriate Subrecipient staff, the Contract may be 
terminated by the Subrecipient at the Contractor’s expense where the Contractor is determined 
by the Subrecipient to be non-responsible.  In such event, the Subrecipient may complete the 
contractual requirements in any manner they deem advisable and pursue available legal or 
equitable remedies for breach. 

22. IRAN DIVESTMENT ACT.  By entering into this Agreement, Contractor certifies in
accordance with State Finance Law §165-a that it is not on the “Entities Determined to be Non-
Responsive Bidders/Offerers pursuant to the New York State Iran Divestment Act of 2012” 
(“Prohibited Entities List”) posted at: http://www.ogs.ny.gov/about/regs/docs/ListofEntities.pdf 

Contractor further certifies that it will not utilize on this Contract any subcontractor that is 
identified on the Prohibited Entities List.  Contractor agrees that should it seek to renew or 
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extend this Contract, it must provide the same certification at the time the Contract is renewed or 
extended.  Contractor also agrees that any proposed assignee of this Contract will be required to 
certify that it is not on the Prohibited Entities List before the contract assignment will be 
approved by the Subrecipient. 

During the term of the Contract, should the Subrecipient receive information that a person (as 
defined in State Finance Law §165-a) is in violation of the above-referenced certifications, the 
Subrecipient will review such information and offer the person an opportunity to respond.  If the 
person fails to demonstrate that it has ceased its engagement in the investment activity which is 
in violation of the Act within 90 days after the determination of such violation, then the 
Subrecipient shall take such action as may be appropriate and provided for by law, rule, or 
contract, including, but not limited to, imposing sanctions, seeking compliance, recovering 
damages, or declaring the Contractor in default. 

The Subrecipient reserves the right to reject any bid, request for assignment, renewal or 
extension for an entity that appears on the Prohibited Entities List prior to the award, assignment, 
renewal or extension of a contract, and to pursue a responsibility review with respect to any 
entity that is awarded a contract and appears on the Prohibited Entities list after contract award.   
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PART III: INSURANCE 

A. Unless otherwise directed by GOSR, Contractor shall procure and maintain without 
interruption, at its sole cost and expense, during the term of this Agreement (or any 
extensions thereof) and for a period of two  years thereafter, insurance of the type, and 
with limits and deductibles, as follows: 

a. Commercial General Liability Insurance and Excess Liability Insurance.
Providing both bodily injury (including death) and property damage insurance
with limits in the aggregate and per occurrence in accordance with the following
table:

Contract Value  Commercial General Liability in combination with Excess 
(Umbrella) Liability

Each Occurrence General Aggregate 
< $10M  $2,000,000 $2,000,000 
>$10M - $50M  $5,000,000 $5,000,000 
>$50M  $10,000,000 $10,000,000 

Such insurance is to be written on an occurrence basis with defense outside of 
limits.  New York State, the New York State Housing Trust Fund Corporation, 
and the Subrecipient shall each be named as an additional insured. The minimum 
required level of insurance may be provided through a combination of 
commercial general liability and umbrella and/or excess liability policies. 

b. Automobile Liability and Property Damage Insurance.  In an amount not less than
One Million Dollars ($1,000,000) combined single limit for both Bodily Injury
and Property Damage.

c. Professional Liability.  If the Contractor is engaged in providing professional
services under this Agreement, professional errors and omissions coverage with a
limit not less than Two Million Dollars ($2,000,000) in the aggregate and One
Million Dollars ($1,000,000) per occurrence.  If the Contractor is not engaged in
providing professional services under this Agreement, this professional errors and
omissions coverage is not required.

d. Worker’s Compensation.  Covering workers’ compensation and employers’
liability and disability benefits as required by the State of New York.

B. In addition to the foregoing, Contractor and any subcontractors shall procure and 
maintain any and all insurance which is required by any applicable current or future law, 
rule, regulation, ordinance, permit, license, order or other legal requirement.   

C. All insurance shall be primary and non-contributory and shall waive subrogation against 
GOSR and the Subrecipient and all of either of their former, current, or future officers, 
directors, and employees.  No deductible of more than $50,000 shall be permitted without 
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advance written approval by GOSR, which GOSR may withhold, condition or deny in its 
sole and exclusive discretion.   

D. The Contractor shall provide Certificates of Insurance to GOSR and the Subrecipient 
prior to the commencement of work and shall provide full and complete copies of the 
actual policies and all endorsements upon request.  Subcontractors under this Agreement 
shall be required to maintain insurance meeting all of the requirements set forth in 
Section A above for items a-d; however Contractor shall require subcontractors to 
maintain greater limits and/or other or additional insurance coverages if greater limits 
and/or other or additional insurance coverages are (a) generally imposed by the 
Contractor given its normal course of business for subcontracts for similar work or 
services to those being provided by the subcontractor at issue; or (b) reasonable and 
customary in the industry for similar work or services to those anticipated hereunder. 

E. If the above insurance requirements are potentially excessive because they exceed the 
type and/or amount of insurance which is reasonable and customary for similar work or 
services in the same general geographic area, Contractor shall, within fifteen (15) 
calendar days of the execution of this Agreement, provide written notice of the same to 
GOSR, along with a written summary of the type and amount of insurance Contractor 
believes is reasonable and customary for similar work or services in the same general 
geographic area.  GOSR may, in GOSR’s sole and exclusive discretion, but is under no 
obligation to, waive, decrease, or otherwise alter or amend the insurance requirements in 
light of this notice.  However, notwithstanding anything to the contrary herein, nothing in 
this paragraph requires or shall be deemed to require GOSR to waive, decrease, alter or 
amend, in whole or in part, any insurance requirements as a result of the foregoing notice 
from Contractor or for any other reason, and no waiver, decrease, alteration or 
amendment shall be made except as approved in advance and in writing by GOSR.   

F. If the above insurance requirements are potentially inadequate because they do not meet 
or exceed the type and/or amount of insurance which is reasonable and customary for 
similar work or services in the same general geographic area, Contractor shall, within 
fifteen (15) calendar days of the execution of this Agreement, provide written notice of 
the same to GOSR, along with a written summary of the type and amount of insurance 
Contractor believes is reasonable and customary for similar work or services in the same 
general geographic area.  GOSR may, in GOSR’s sole and exclusive discretion, but is 
under no obligation to increase, supplement, expand, or otherwise alter or amend the 
insurance requirements in light of this notice.  However, notwithstanding anything to the 
contrary herein, nothing in this paragraph requires or shall be deemed to require GOSR to 
increase, supplement, expand, or otherwise alter or amend, in whole or in part, any 
insurance requirements as a result of the foregoing notice from Contractor or for any 
other reason, and no increase, supplement, expansion or other alteration or amendment 
shall be made except in an amendment to this Agreement, as approved in advance and in 
writing by GOSR.  
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PART IV: REPORTING 

Elation Systems, Inc. is a provider of cloud-based diversity and labor compliance reporting and 
management services. The Governor’s Office of Storm Recovery (GOSR) has adopted this web-
based compliance management system to help all of its Contractors, Subrecipients, and 
Subrecipient’s Contractors receiving federal funds to adhere to Labor Compliance (Davis-
Bacon), Minority and Women Owned Business (MWBE) and Section 3 reporting requirements.  

Contractors, Subrecipients, and Subrecipient’s Contractors must comply with instructions from 
GOSR on how and when to meet all reporting requirements, and how to utilize Elation to satisfy 
those requirements. 

To this end, all Contractors, Subrecipients, and Subrecipient’s Contractors must register with 
Elation Systems and attend an online training on the use of this tool. GOSR offers a series of 
virtual training events. GOSR requires all parties receiving federal funds through GOSR 
programs to use the Elation Systems application to make reporting requirements easier, faster 
and simpler to complete. 

Prior to participating in training, it is necessary to create an Elation account. An account may be 
created at https://www.elationsys.com/app/Registration/. 

Questions related to reporting requirements should be directed to GOSR’s Monitoring and 
Compliance team at stormrecovery.dl.gosr-monitoring&compliance@stormrecovery.ny.gov.  



    NY RISING COMMUNITY RECONSTRUCTION PROGRAM 

PROJECT SIGN REQUIREMENTS 

All projects funded through GOSR are required to have a weatherproof outdoor project sign. The 

expense associated with meeting this requirement is an eligible expense and may be charged as a 

construction or an administrative expense.  Specifications for project signs should conform to the 

following. 

 

A. Sign Specifications  

   

Installation  

1. Install sign at the site within one week of the start of construction.  

2. Erect sign in a prominent location, secure from vandalism.  

 

Materials  

1. Signboard: 4’ X 8’, 3/4” plywood, MDO B-B EXT-APA.  

2. Primer: As recommended by finish coat manufacturer for the substrate and finish material.  

3. Lettering and striping shall be uniform with sharp, neat profiles.  

4. “Optional Information” included on sign shall be visually subordinate to other information 

provided.  

5. Supports: Treated D.F. posts.  

 

Maintenance and Removal  

1. Maintain the sign plumb and level for the duration of the work.  

2. The sign must be removed from the property 60 days after final payment or project completion, 

whichever is later.  

 

B. Sign Design  

 

The sign design layout must follow the sample layout shown below.  

 

C. Sign Placement 

 

1. With respect to placement, traffic control signs, regulatory, warning, and guide signs have a 

higher priority than GOSR signage. 

2. In no case shall these signs be placed such that they obscure road users’ view of other traffic 

control devices. 

3. GOSR signs should be placed where they can be easily identified with the corresponding 

projects. 

4. If the placement of GOSR signs conflicts with newly installed higher priority signs, or traffic 

signals, or temporary traffic control devices, or other priority devices, the sign should be 

relocated. 

5. Due to public safety concerns, GOSR signs should not be allowed at the following locations:  

• On the front, back, adjacent to or around any traffic control device, including traffic 

signs, signals, changeable message signs, traffic control device posts or structures, or 

bridge piers.  

• At key decision points where a driver's attention is more appropriately focused on traffic 

control devices, roadway geometry, or traffic conditions. These locations include, but 

are not limited to exit and entrance ramps, intersections controlled by traffic signals or 

by stop or yield signs, highway-rail grade crossings, and areas of limited sight distance.  



 

For more information on this project, please visit www.stormrecovery.ny.gov 

This project is made possible by a grant from the State’s Housing Trust Fund 

Corporation, funded by the U.S. Department of Housing and Urban Development 

Community Development Block Grant Disaster Recovery  (CDBG-DR) Program 
 

GULF BROOK RESTORATION PROJECT, KEENE, N.Y. 

 

Governor Andrew M. Cuomo 

State of New York 

Governor's Office of Storm Recovery 

 

ESSEX COUNTY &  

TOWN OF KEENE, N.Y. 



Gulf Brook Restoration Project – Phase II June 2019 
Project Manual 
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Supplemental Instructions to Bidders for Participation by MWBE and EEO 1 

SUPPLEMENTAL INSTRUCTIONS TO BIDDERS FOR PARTICIPATION 
BY MINORITY and WOMEN OWNED BUSINESS ENTERPRISES 

Good Faith Efforts – To show that the Contractor (i.e., the winning bidder) has made good faith 
efforts to comply with the M/WBE participation goals of this contract and the utilization plan 
submitted by the Contractor, Contractor will be required to submit documentation demonstrating 
good faith efforts. The following criteria are examples of good faith effort actions: 

a. Did the Contractor make written solicitations in a timely fashion including the provision
of plans, specifications and contract terms, to MWBEs listed in the directory of certified
businesses, and did the businesses solicited respond in a timely fashion?

b. Did the Contractor place phone calls in order to communicate opportunities? Direct
solicitation of MWBEs tends to be one of the more successful efforts; it can open lines of
communication with otherwise unfamiliar contractors, as well as expedite the plan process.

c. Did the Contractor place advertisements in appropriate general circulation, trade and
minority and women-owned publications in a timely fashion?

d. Subcontractors should be included in the development of the MWBE participation plan.
Goal attainment is most successful when there is cooperation from subcontractors to
provide opportunities for MWBEs on portions of work they intend to complete or in the
purchase of materials and equipment.

e. For larger projects, the division of work may be too vast for some smaller MWBEs,
therefore, contractors should consider restructuring or unbundling work components so
that smaller portions of work can be offered to these firms.

f. Were the subcontract terms and conditions offered to M/WBEs comparable to those offered
in the ordinary course of the Contractor’s business and to other subcontractors on the
contract?
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

Page 1 of 10 

You have selected the For-Profit Construction questionnaire, commonly known as the “CCA-2,” which may be printed and completed 
in this format or, for your convenience, may be completed online using the New York State VendRep System. 

COMPLETION & CERTIFICATION 

The person(s) completing the questionnaire must be knowledgeable about the vendor’s business and operations.  An owner or official 
must certify the questionnaire and the signature must be notarized.  

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID) 

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File.  This 
number must now be included on the questionnaire.  If the business entity has not obtained a Vendor ID, contact the IT Service Desk 
at ITServiceDesk@osc.state.ny.us or call 866-370-4672.   

DEFINITIONS 

All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” found at 
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf.  These terms may not have their ordinary, common or 
traditional meanings.  Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms.  By 
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility 
Definitions List" existing at the time of certification. 

RESPONSES 

Every question must be answered.  Each response must provide all relevant information which can be obtained within the limits of the 
law.  However, information regarding a determination or finding made in error which was subsequently corrected or overturned, 
and/or was withdrawn by the issuing government entity, is not required. Individuals and Sole Proprietors may use a Social Security 
Number but are encouraged to obtain and use a federal Employer Identification Number (EIN). 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

Page 2 of 10 

BUSINESS ENTITY INFORMATION 

Legal Business Name EIN  

Address of the Principal Place of Business (street, city, state, zip code) New York State Vendor Identification Number 

Telephone 
ext. 

Fax  

Website 

Authorized Contact for this Questionnaire 

Name Telephone 
ext. 

Fax  

Title Email 

Additional Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in 
the last five (5) years, the state or county where filed and the status (active or inactive).  

Type Name EIN State or County where filed Status 

I. BUSINESS CHARACTERISTICS 

1.0  Business Entity Type – Check appropriate box and provide additional information: 

a) Corporation  (including PC) Date of Incorporation 

b) Limited Liability Company
(LLC or PLLC)

Date Organized 

c) Limited Liability Partnership Date of Registration 

d) Limited Partnership Date Established 

e) General Partnership Date Established County (if formed in NYS) 

f) Sole Proprietor How many years in business? 

g) Other Date Established 

If Other, explain: 

1.1  Was the Business Entity formed in New York State?   Yes  No 

If “No,” indicate jurisdiction where the Business Entity was formed: 

 United States State 

 Other Country 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 
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I. BUSINESS CHARACTERISTICS 

1.2  Is the Legal Business Entity publicly traded?  Yes  No 

If “Yes,” provide the CIK code or Ticker Symbol:    

1.3  Is the Business Entity currently registered to do business in New York State? 
Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership 

 Yes  No 
 Not Required 

 If “No,” explain why the Business Entity is not required to be registered to do business in New York State: 

1.4 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint 
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture. 

 Yes  No 

1.5  If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity 
maintain an office in New York State? 
(Select “N/A” if Principal Place of Business is in New York State.) 

 Yes  No 
 N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 

1.6 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-Owned 
Business Enterprise, or New York State Small Business, or federally certified Disadvantaged Business 
Enterprise? 

 Yes  No 

If “Yes,” check all that apply: 
 New York State certified Minority-Owned Business Enterprise (MBE) 
 New York State certified Women-Owned Business Enterprise (WBE) 
 New York State Small Business 
 Federally certified Disadvantaged Business Enterprise (DBE) 

1.7  Identify each person or business entity that is, or has been within the past five (5) years, Principal Owner of 5.0% or more of the 
firm’s shares; a Business Entity Official; or one of the five largest shareholders, if applicable.  (Attach additional pages if 
necessary.) 
Joint Ventures: Provide information for all firms involved. 

Name (For each person, include 
middle initial) 

Title Percentage of ownership 
(Enter 0%, if not 
applicable) 

Employment status with 
the firm 

 Current    Former 

 Current    Former 

 Current    Former 

 Current    Former 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
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II. AFFILIATE and JOINT VENTURE RELATIONSHIPS

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting 
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns 
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner 
or proprietor of said other firm?  (Attach additional pages if necessary.) 

 Yes  No 

Firm/Company Name Firm/Company EIN 
(If available) 

Firm/Company’s Primary Business 
Activity 

Firm/Company Address 

Explain relationship with the firm and indicate percent of ownership, if applicable (enter N/A, if not applicable): 

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this firm?  

 Yes  No 

Individual’s Name (Include middle initial) Position/Title with Firm/Company 

2.1  Does the Business Entity have any construction-related affiliates not identified in the response to question 
2.0 above?  (Attach additional pages if necessary.) 

 Yes  No 

Affiliate Name Affiliate EIN (If available) Affiliate’s Primary Business Activity 

Affiliate Address 

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter N/A, if not applicable): 

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this affiliate?  

 Yes  No 

Individual’s Name (Include middle initial) Position/Title with Firm/Company 

2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) 
years? (Attach additional pages if necessary.) 

 Yes  No 

Joint Venture Name Joint Venture EIN (If available) Identify parties to the Joint Venture 
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III. CONTRACT HISTORY

3.0 Has the Business Entity completed any construction contracts?  Yes  No 

If “Yes,” list the ten most recent construction contracts the Business Entity has completed using Attachment A – Completed 
Construction Contracts, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3294s.doc.  

If less than ten, include most recent subcontracts on projects up to that number. 

3.1 Does the Business Entity currently have uncompleted construction contracts?  Yes  No 

If “Yes,” list all current uncompleted construction contracts by using Attachment B – Uncompleted Construction Contracts, found at 
www.osc.state.ny.us/vendrep/documents/questionnaire/ac3295s.doc. 

Note: Ongoing projects must be included. 

IV. INTEGRITY – CONTRACT BIDDING
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

4.0 Been suspended or debarred from any government contracting process or been disqualified on any 
government procurement? 

 Yes  No 

4.1 Been subject to a denial or revocation of a government prequalification?  Yes  No 

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the 
submission of an informal, non-responsive or incomplete bid? 

 Yes  No 

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or 
because of the submission of an informal, non-responsive or incomplete bid? 

 Yes  No 

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority-
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise 
goal or statutory affirmative action requirements on a previously held contract? 

 Yes  No 

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity?  Yes  No 

4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a 
bid submitted to a government entity? 

 Yes  No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status of 
the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract?  Yes  No 

5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution 
(except any disputed work proceeding) in connection with any government contract? 

 Yes  No 

5.2 Entered into a formal monitoring agreement, consent decree or stipulation settlement as specified by, or 
agreed to with, any government entity? 

 Yes  No 

5.3 Had its surety called upon to complete any contract whether government or private sector?  Yes  No 

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract?  Yes  No 
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V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s) 
taken and the current status of the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 

VI. CERTIFICATIONS/LICENSES
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

6.0 Had a revocation or suspension of any business or professional permit and/or license?  Yes  No 

6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-Owned 
Business Enterprise, Women-Owned Business Enterprise or a federal certification of Disadvantaged 
Business Enterprise status, for other than a change of ownership? 

 Yes  No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business-
related conduct constituting a crime under local, state or federal law? 

 Yes  No 

7.1  Been the subject of: 
(i.) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) 

for conduct constituting a crime; or 
(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any 

business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise, 
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?  

 Yes  No 

 Yes  No 

7.2 Received any OSHA citation, which resulted in a final determination classified as serious or willful?  Yes  No 

7.3 Had a government entity find a willful prevailing wage or supplemental payment violation?  Yes  No 

7.4 Had a New York State Labor Law violation deemed willful?  Yes  No 

7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or a 
federal, state or local government enforcement determination involving a violation of federal, state or local 
environmental laws? 

 Yes  No 



AC 3292-S (Rev. 9/13) NYS VENDOR ID: 000000000 

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

Page 7 of 10 

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending 
administrative hearing, proceeding or determination of a violation of: 

 Federal, state or local health laws, rules or regulations;
 Federal, state or local environmental laws, rules or regulations;
 Unemployment insurance or workers compensation coverage or claim requirements;
 Any labor law or regulation, which was deemed willful;
 Employee Retirement Income Security Act (ERISA);
 Federal, state or local human rights laws;

 Federal, state or local security laws?

 Yes  No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 

Note:  Information regarding a determination or finding made in error, which was subsequently corrected or overturned, and/or was 
withdrawn by the issuing government entity, is not required. 

VIII. LEADERSHIP INTEGRITY
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.  

Within the past five (5) years has any individual previously identified or any individual currently or formerly having the authority 
to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with any 
government entity been: 

8.0 Sanctioned relative to any business or professional permit and/or license?  Yes  No 
 N/A 

8.1 Suspended, debarred or disqualified from any government contracting process?  Yes  No 
 N/A 

8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related 
conduct constituting a crime under local, state or federal law? 

 Yes  No 
 N/A 

8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a 
judgment for: 

(i.) Any business-related activity, including but not limited to fraud, coercion, extortion, bribe or bribe-
receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail fraud, 
wire fraud, price-fixing or collusive bidding; or 

(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness, 
including but not limited to the filing of false documents or false sworn statements, perjury or 
larceny 

 Yes  No 
 N/A 

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer(s) below or attach additional sheets with numbered responses. 
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IX. FINANCIAL AND ORGANIZATIONAL CAPACITY

9.0  Within the past five (5) years, has the Business Entity or any affiliate received any formal unsatisfactory 
performance assessment(s) from any government entity on any contract? 

 Yes  No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer below or attach additional sheets with numbered responses. 

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed 
over $25,000? 

 Yes  No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s).  Provide answer below or 
attach additional sheets with numbered responses.  

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments 
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more 
than 90 days?  (Note:  Including but not limited to tax warrants or liens.  Do not include UCC filings.) 

 Yes  No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s).  Provide answer 
below or attach additional sheets with numbered responses. 

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any 
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending? 

 Yes  No 

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, the 
court name and the docket number.  Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”  Provide 
answer below or attach additional sheets with numbered responses. 

9.4 What is the Business Entity’s Bonding Capacity? 

a. Single Project b. Aggregate (All Projects)

9.5 List Business Entity’s Gross Sales for the previous three (3) 
Fiscal Years: 

1st Year (Indicate year ) 
Gross Sales    

2nd  Year (Indicate year )  
Gross Sales    

3rd Year (Indicate year )  
Gross Sales    

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years: 
(Estimated total value of uncompleted work on outstanding contracts) 

1st Year (Indicate year ) 
Amount     

2nd  Year (Indicate year )  
Amount     

3rd Year (Indicate year )  
Amount     

9.7 Attach Business Entity’s most recent annual financial statement and accompanying notes or complete Attachment C – Financial 
Information, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3296s.xls. 
(This information must be attached.) 
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X. FREEDOM OF INFORMATION LAW (FOIL) 

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL). 
Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. Attach additional pages if necessary. 

 Yes  No 

If “Yes,” indicate the question number(s) and explain the basis for the claim. 
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Certification 
The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New 
York State government entities (including the Office of the State Comptroller (OSC)) in making responsibility 
determinations regarding award or approval of a contract or subcontract and that such government entities will 
rely on information disclosed in the questionnaire in making responsibility determinations; (2) acknowledges 
that the New York State government entities and OSC may, in their discretion, by means which they may 
choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional 
submission of false or misleading information may result in criminal penalties under State and/or Federal Law, 
as well as a finding of non-responsibility, contract suspension or contract termination. 

The undersigned certifies that he/she:  

 is knowledgeable about the submitting Business Entity’s business and operations;
 has read and understands all of the questions contained in the questionnaire;
 has not altered the content of the questionnaire in any manner;
 has reviewed and/or supplied full and complete responses to each question;
 to the best of his/her knowledge, information and belief, confirms that the Business Entity’s responses

are true, accurate and complete, including all attachments, if applicable;
 understands that New York State government entities will rely on the information disclosed in the

questionnaire when entering into a contract with the Business Entity; and
 is under an obligation to update the information provided herein to include any material changes to the

Business Entity’s responses at the time of bid/proposal submission through the contract award
notification, and may be required to update the information at the request of the New York State
government entities or OSC prior to the award and/or approval of a contract, or during the term of the
contract.

Signature of Owner/Official 

Printed Name of Signatory 

Title 

Name of Business 

Address 

City, State, Zip 

Sworn to before me this __________ day of _____________________________, 20___; 

_____________________________________________ Notary Public 
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NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name: NYS Vendor ID: 

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

1. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

2. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

3. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

4. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

5. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Page 1 of 2 



AC 3294-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name: NYS Vendor ID: 

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

6. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

7. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

8. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

9. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

10. Agency/Owner Award Date Amount Date Completed 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Page 2 of 2 
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NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name: NYS Vendor ID: 

Question 3.1:  List all current uncompleted construction contracts: 

1. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

2. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

3. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

4. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

Page 1 of 3 
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NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

5. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

6. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

7. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

8. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

Page 2 of 3 
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NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name: NYS Vendor ID: 

Question 3.1:  List all current uncompleted construction contracts: 

9. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

10. Agency/Owner Award Date Completion Date 

Contact Person Telephone No. Designer Architect and /or Design Engineer 

Contract No. Prime or Sub Joint Venture (JV) Name, if applicable EIN of JV, if applicable 

Total Contract Amount Amount Sublet to others Uncompleted Amount 

Grand Total All Uncompleted Contracts $0.00 

Page 3 of 3 
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$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

Total Prepaid Expenses

Other (list)

Total Deposits

8. Prepaid Expenses

NYS Vendor ID:

Insurance

9. Other Current Assets

Other (list)

Income Taxes

As of Date:

ASSETS

2. Accounts receivable - less allowance for doubtful accounts

Retainers included in accounts receivable

Current Assets

1. Cash

Other (list)

Total Accounts Receivable

3. Notes receivable - due within one year

4. Inventory - materials

Listed securities-present market value

Unlisted securities-present value

Claims included in accounts receivable not yet approved or in 
litigation

Bid and Plan

6. Accrued income receivable

7. Deposits

Interest

5. Contract costs in excess of billings on uncompleted contracts

Total Accrued Income Receivable

Total Other Current Assets

10. Total Current Assets

Other (list)

Total Investments

11. Investments
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 14. TOTAL ASSETS

Organization expense – net of amortization

Notes receivable - due after one year

Other (list)

13. Other Assets

Loans receivable

Officers

Employees

Shareholders

Cash surrender value of officers' life insurance

Total Other Assets

Total

Less:  Accumulated depreciation

Total Fixed Assets - Net

Machinery and equipment

Automotive equipment

Office furniture and fixtures

Other (list)

12. Fixed Assets

Land

Building and improvements

Leasehold improvements
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

Total Accrued Expenses Payable

Other

Employees' benefits

Salaries and wages

26. Long Term Liabilities

Total Deferred Income Taxes

25. Deferred income taxes payable

State

Federal

Total Long Term Liabilities

Other payables - due after one year

Other Loans - due within one year

Principle

Interest

Mortgage - due after one year

Payroll taxes

Loans from shareholders - due after one year

Notes payable - due after one year

Federal

Other

Total Income Taxes Payable

24. Total current liabilities

Other

Insurance

Other (list)

22. Dividends payable

23. Income taxes payable

State

Total Other Payables - due within one year

20. Billings in excess of costs and estimated earnings

21. Accrued expenses payable

17. Notes payable - due within one year

18. Mortgage payable - due within one year

19. Other payables - due within one year

Other (list)

15. Accounts payable

16 a.  Loans from shareholders - due within one year

16 b. Other Loans - due within one year

LIABILITIES
Current Liabilities
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 

$ - 32. TOTAL LIABILITIES AND STOCKHOLDERS' EQUITY

Retained earnings

Total

Less: Treasury stock

31. TOTAL STOCKHOLDERS' EQUITY

Total Other Liabilities

29. Net Worth (if proprietorship or partnership)

NET WORTH

30. Stockholders' Equity

Common stock issued and outstanding

Preferred stock issued and outstanding

28. TOTAL LIABILITIES

27. Other Liabilities

Other (list)



M/WBE UTILIZATION PLAN 
INSTRUCTIONS:  This form is submitted at the time of bid or RFP submittal, as outlined in procurement submission instructions. This Utilization Plan must 

contain a detailed description of the supplies and/or services to be provided by each certified Minority and Women‐owned Business 
Enterprise (M/WBE) under the contract.  Attach additional sheets if necessary. 

 

Subrecipient Name:    Project Name:   

Offeror’s Name:     Federal ID Number:    

Address:    
Contract Number (if 
applicable):    

City State & Zip Code:     Phone:    

Location of Work:               
 

MWBE Target Goal   Proposed  MWBE Participation 

Category  Percentage  Amount  Category  Percentage  Amount 
MBE:  % $  MBE:  %  $ 
WBE:  % $  WBE:  %  $ 
Totals:  % $  Totals:  %  $ 

 
 
 
 
 
 
 
 
 
 
 
 
 
 



1. Certified M/WBE Subcontractors/Suppliers 
Information: 

Classification 
NYS‐ESD 
Certified 
(Choose.One 
Only) 

Federal ID No. :  Detailed Description of Work: 
Dollar Value of 

Subcontractors/S
upplies/Services 

Intended 
performance 
dates on each 
component of 
the contract MBE  WBE 

A  Name:                
Address:          
Email:          

Phone:          
B  Name:                   

Address:          
Email:          
Phone:          

C  Name:                   
Address:          
Email:          
Phone:          

D  Name:                   
Address:          
Email:          
Phone:          



 
                  

Contractor Use: 

Name of Preparer: 

Name of Approver: 

Authorized Signature:  

Date: 

Email: 

Phone: 
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PART I.  SECTION 3 GOALS AND REQUIREMENTS 
 
Section 3 goals apply to subrecipients, contractors, and subcontractors. The subrecipient will perform 
outreach efforts along with the Prime Contractor (“Contractor”), and will ensure compliance with the 
Section 3 Greatest Extent Feasible goals as described below. The Contractor will submit PART II. SECTION 3 
PLAN FOR CONTRACTORS to document efforts and utilization for Section 3 Business Concerns and 
Residents. The Contractor should ensure that any subcontractors who are hiring new employees or 
procuring sub-subcontractors should perform outreach to the Greatest Extent Feasible.  

 

Section 3 Goal: New Hires 
This goal applies to contract awards of $100,000 or more in connection with a Section 3 eligible project. 



 
 
 

 2 

Contractor will, to the greatest extent feasible, strive to comply with the following goal:  

• Thirty percent (30%) of the aggregate number of new hires for the project shall be Section 3 
residents 

 
A Section 3 Resident is a public housing resident, low and very-low income person (as defined by HUD) who 
lives in the metropolitan area or non-metropolitan county where a HUD-assisted project for housing or 
community development is located. 
 
If Contractor does not meet the Section 3 goal for new hires, Subrecipient and Contractor must 
demonstrate why meeting the goal was not feasible.  
 
 

Section 3 Goals: Business Concerns 
These goals apply to contract awards of $100,000 or more in connection with a Section 3 eligible project. 
Contractor will, to the greatest extent feasible, strive to comply with the following goals:  

• Ten percent (10%) of the total dollar amount of all covered construction contracts shall be 
awarded to Section 3 business concerns1 

• Three percent (3%) of the total dollar amount of all covered non-construction contracts shall be 
awarded to Section 3 business concerns.2 

 
Section 3 Business Concerns are businesses that can provide evidence that they meet one of the following 
criteria:  

a) Business is 51 percent or more owned by Section 3 residents; or  
b) At least 30 percent of business’ full-time employees include persons that are currently Section 3 

residents, or within three years of the date of first employment with the business concern were 
Section 3 residents; or  

Business provides evidence of commitment to sub-subcontract in excess of 25 percent of the dollar award 
of its subcontract to business concerns that meet the qualifications in the above two clauses a and b. 
 
If Contractor does not meet the Section 3 goals for business concerns, Subrecipient and Contractor must 
demonstrate why meeting the goals was not feasible. 
 
Contractors are not required to hire or enter into contracts with unqualified Section 3 Residents or 
Business Concerns simply to meet the Section 3 goals, as anyone selected for contracting or employment 
opportunities must meet the qualifications for the job/contract being sought. However, contractors must 
document their outreach efforts and, to the greatest extent feasible (GEF), attempt to source qualified 
Section 3 residents and business concerns to meet the goal. If the expenditure of funding for an otherwise 
covered project and activity does not result in new employment, contracting, or training opportunities, 
reporting is still required.  
 

 

Evidence of Section 3 Certification 
Contractor should provide the Section 3 Employee Self-Affirmation Form to employees who may qualify as 
Section 3 Residents.   Section 3 Employee Self-Affirmation Forms and other documentation should be 
maintained by the Subrecipient, Contractor, and/or Subcontractor as applicable. 

                                                           
 



 
 
 

 3 

 
Businesses can self-certify as Section 3 Business Concerns by completing the HUD Section 3 Business 
Registry (https://portalapps.hud.gov/Sec3BusReg/BRegistry/RegisterBusiness). The business seeking 
Section 3 status must be able to provide adequate documentation as evidence of meeting the criteria for 
Section 3 Business Concerns listed above. 
 

 

 Documenting Greatest Extent Feasible Efforts  
Contractors that fail to meet the minimum numerical goals bear the burden of demonstrating why it was 
not possible to do so. Such justifications should describe the efforts that were taken, barriers 
encountered, and other relevant information that will enable making a compliance determination. 
Contractors that submit Section 3 Plans containing all zeroes, without a sufficient explanation to justify 
their submission, are in noncompliance with the requirements of Section 3.  
 
If Contractor does not meet the Section 3 goals, the Contractor shall submit copies of supporting 
documentation to show efforts were made to comply with Section 3 to the greatest extent feasible, 
including but not limited to the following:   

• Reporting summary with metrics of strategies selected, 

• A narrative that ties in all good faith effort components, 

• Maintain a database of supporting raw data detailing outreach efforts, responses, and results 
 
The Contractor may use GOSR’s Section 3 GEF efforts documentation spreadsheet, or may record this 
information in another format. Backup documentation should be included as well. 
 

 

Greatest Extent Feasible Efforts Examples  
 
Efforts for Section 3 Residents 

1. Recruit Section 3 Residents for open positions 
i. Notify Section 3 coordinator of any current or future open positions. 

ii. Advertise employment and training positions in the project service area or neighborhood 
by distributing flyers or publishing advertisements in local papers or community 
publications. Advertisements should note that this is a Section 3 eligible project. 

i Contact local organizations and request their assistance in notifying Section 3 Residents of 
the positions to be filled. Organizations include educational institutions, housing 
developments, community organizations, state-local agencies, probation-parole agencies, 
and unemployment compensation programs. 

ii Sponsor a job fair or informational meeting. Coordinate with local organizations. 

iii Employ a job coordinator or consult with local employment service providers to match 
eligible and qualified Section 3 Residents with open positions. 

iv Maintain file of eligible, interested applicants.  

2. Utilize Apprenticeship Programs to Hire Section 3 Residents  

i. Many apprentices may qualify as Section 3 Residents based on their income levels. 
Contractors should encourage all apprentices to fill out the Section 3 Self-Certification 
Form. Strategies for hiring apprentices include creating an apprenticeship program, or 
hiring from existing apprenticeship programs. 
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Efforts for Section 3 Business Concerns  

1. Contact business assistance agencies, minority contracting associations and community 
organizations to inform them of opportunities and seek assistance in identifying eligible 
businesses.  

2. Advertise contracting opportunities through trade association papers and newsletters, and 
through the local media, such as community television networks, newspapers of general 
circulation, and radio advertising.  

3. Where appropriate, break out contract work items into economically feasible units to facilitate 
participation by Section 3 Business Concerns.  

4. Use the HUD Section 3 Businesses Registry 
(https://portalapps.hud.gov/Sec3BusReg/BRegistry/SearchBusiness) to search for Section 3 
Business Concerns. Reach out to all applicable Section 3 Business Concerns directly with potential 
subcontracting opportunities.  

5. Maintain a log of all contacts with Section 3 Business Concerns and develop a relationship with 
these firms in case opportunities develop over the life of the contract.  

6. Create an account on GOSR’s Opportunity Portal (https://www.nystormrecoveryopps.com) and 
advertise subcontracting opportunities for Section 3 Business Concerns.  

7. Create an account on the NYS Contract Reporter system (https://www.nyscr.ny.gov) and 
advertise subcontracting opportunities for Section 3 Business Concerns. 

8. After all M/WBEs have been identified for utilization on the project, determine if these M/WBE 
firms also qualify as Section 3 Business Concerns. Request that the subs fill out the Certification 
for Businesses Seeking Identification as Section 3 and that their employees fill out the 
Certification for Individuals Seeking Identification as Section 3 Business Concerns.  

 
 

Section 3 Reporting & Training  
The Governor’s Office of Storm Recovery (GOSR) utilizes Elation Systems, a web-based compliance 
management system, to help all its Contractors and Subrecipients receiving Federal CDBG-DR funds to 
adhere to Labor Compliance (Davis-Bacon), Minority and Women Owned Business (MWBE) and Section 3 
Federal reporting requirements.  
 
Contractor will participate in at least one of GOSR’s free virtual training sessions per the following 
schedule. Contractor will have an Elation Systems account prior to training.  

 
WEBINARS ‐2018  
Live @ 11am ET:  
Contractors/Subcontractors: Jun 6th, Jul 11th, Aug 1st, Sep 5th, Oct 3rd and Nov 7th  
https://attendee.gotowebinar.com/rt/7473366625348548098  

 
REGISTRATION – 2018  
https://www.elationsys.com/app/Registration/  
Promo Code: NYGOSR-2018-A   

https://portalapps.hud.gov/Sec3BusReg/BRegistry/SearchBusiness
https://www.nystormrecoveryopps.com/
https://www.nyscr.ny.gov/
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  ANDREW M. CUOMO 
  Governor 

  

 
PART II. SECTION 3 PLAN FOR CONTRACTORS 
 

Instructions 
This document serves as the Section 3 Plan for the Contractor’s work on the project in compliance with 
the requirements of Section 3 of the Housing and Urban Development Act of 1968 (24 CFR Part 135.30), as 
amended. Section 3 is intended to ensure that, to the greatest extent feasible, low- and very low-income 
persons receive benefits in employment and related economic opportunities when such opportunities are 
generated by funding from HUD. 
 
For construction contracts, the apparent responsible low bidder must submit this Section 3 Plan 
document within twenty-one (21) days of the bid opening to the GOSR Program Manager.  The Section 3 
Plan must be submitted before GOSR will provide contract consent. 
 
Section 3 goals apply to subrecipients, contractors, and subcontractors. The Prime Contractor 
(“Contractor”) will submit this Section 3 Plan to document efforts and utilization for Section 3 Business 
Concerns and Residents. The subrecipient will perform outreach efforts along with the Contractor, and will 
ensure compliance with the Section 3 Greatest Extent Feasible goals as described below. The Contractor 
should ensure that any subcontractors who are hiring new employees or procuring sub-subcontractors 
should perform outreach to the Greatest Extent Feasible.  

 
Supporting Documentation must be submitted with this Plan if Section 3 Business Concern and/or 
Resident goals are not met. Supporting Documentation will also be collected at the end of the contract, 
before final payment, if actual utilization does not meet the utilization in this Plan. 

 
 

General Information 
Contractor Name:                                                                                                                                              

Type of Contract: ☐Construction     ☐Non-construction 
Project Name:                                                                                                                                                                     
Bid Opening Date:                                                                                                                                                        
Date of Section 3 Plan Submittal:                                                                                                                                
 
Authorized Representative (Name, Title):                                                                                                       
Address:                                                                                                                                                                
Phone:                                                                                                                                                                                   
Email:                                                                                                                                                                                    
Signature:                                                                                                                       
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Section 3 Utilization Plan 

TABLE 1A: SECTION 3 BUSINESS CONCERN SUMMARY 
Type of Contract (% Goal) Total Contract 

Value 
Section 3 Business Concern2 
Goal 

Est. Section 3 Business Concern 
Utilization 

TABLE 1B: BUSINESS UTILIZATION BREAKDOWN 

Subcontractor Name 
Description of Work to be 

Performed 
Est. Contract 

Amount 
Section 3 Business 
Concern**? (Y/N) 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

TABLE 2A: SECTION 3 NEW HIRES SUMMARY 
Total Est. New 
Hires 

Section 3 Residents* Goal (30% of 
New Hires) 

Est. Section 3 Residents* 
Utilization (no. of new hires who 
are Section 3 Residents) 

2 Section 3 Business Concerns are businesses that can provide evidence that they meet one of the following criteria: 

a) Business is 51 percent or more owned by Section 3 residents; or
b) At least 30 percent of business’ full time employees include persons that are currently Section 3 residents, or

within three years of the date of first employment with the business concern were Section 3 residents; or
c) Business provides evidence of commitment to sub-subcontract in excess of 25 percent of the dollar award of

its subcontract to business concerns that meet the qualifications in the above two clauses a and b.
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TABLE 2B: SECTION 3 WORKFORCE UTILIZATION BREAKDOWN 

Job 
Category 

Total 
Estimated Positions 

No. Positions 
Currently Occupied 

By Permanent 
Employees 

No. Positions Not 
Currently Occupied 

No. Positions To Be 
Filled w/Section 3 

Residents3 

Officers/Supervisors     

Professionals     

Technicians     

Housing 
Sales/Rental/Mgmt. 

    

Office Clerical     

Service Workers     

Others     

 
TRADE: 

Journeymen 
    

Apprentices     

Maximum No. 
Trainees 

    

Others     

 
TRADE: 

Journeymen     

Apprentices     

Maximum No. 
Trainees 

    

Others     

 

 
 
 
 

                                                           
3 A Section 3 resident is a public housing resident, low and very-low income person who lives in the metropolitan area 

or non-metropolitan county where a HUD-assisted project for housing or community development is located.  
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Outreach for Greatest Extent Feasible (GEF) Compliance 
If Contractor’s utilization does not meet the Section 3 Business Concern or Section 3 Residents goals, 
Contractor must fill out this section to document both previous and future outreach strategies for Business 
Concern and/or Resident utilization, to show efforts were made to comply with Section 3 to the Greatest 
Extent Feasible.   

Please provide a narrative description of 1) the outreach efforts that the Contractor has taken to meet the 
Section 3 Business Concern and Section 3 Resident utilization goals, 2) the results of the outreach, and 3) 
any factors that influenced Section 3 Business Concern or Resident outreach results. 

_______________________________________________________________________________
_____________________________________________________________________       

_______________________________________________________________________________
_____________________________________________________________________      

Contractor must attach list of outreach efforts performed with backup documentation. Contractor may 
use GOSR’s template or may include information in another format. 

Does the Contractor require assistance at this time from GOSR’s Office of Diversity and Civil Rights 
regarding Section 3 outreach (including but not limited to events, training and support in approaching 

Union based training and apprenticeship programs)?            ☐ Yes         ☐No 

If yes, please explain: 
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ANDREW M. CUOMO 
Governor 

GOSR GOOD FAITH EFFORTS GUIDELINES 

All participating entities (including vendors and subrecipients) engaged with GOSR (operating under the umbrella of NY Rising) must 

make a commitment and demonstrate an acceptable “Good Faith Effort” toward achievement of GOSR’s M/WBE utilization goal of 30 

percent participation (15 percent MBE, 15 percent WBE). 

GOSR’s Diversity and Civil Rights (DCR) Department oversees all participating entities progress towards achieving their M/WBE 

goals. All entities must notify DCR of any considerations or concerns preventing M/WBE participation and provide documentation 

supporting their concerns. 

In some cases, where participating entities are non-profit subrecipients, implementing public service activities where the majority of the 

grant will be used to reimburse the subrecipient for staff time. In these cases, entities can comply with GOSR’s M/WBE 30 percent 

goals by ensuring that 30 percent of any funds that are spent on goods or services are directed to M/WBE vendors or service providers. 

For example, a subrecipient can utilize M/WBE firms when purchasing supplies or for other vendor services such as marketing and 

promotions. Additionally, where participating entities are subrecipients, they must complete DCR’s excel-based M/WBE Utilization 

Plan and update it whenever a new contract is entered into or amended, and must report progress towards meeting goals through Elation 

System. 

Enforcement 

Failure to comply with the requirement to make Good Faith Efforts may include but are not limited to the following consequences: 

1. An onsite integrity monitor may be assigned to evaluate and document subrecipients and their contractors Good Faith Efforts

and any deficiencies in implementation. 

2. Some or all costs for the integrity monitor may be withdrawn from the grant award.

3. A monetary penalty may be imposed in an amount between the contractually stated goal or GOSR-approved utilization plan

goal, and the utilization actually achieved by the contractor.

4. Future payments/awards may be tolled until compliance is achieved.

5. Future projects may be fully or partially defunded depending on the magnitude of non-compliance.

Vendors and subrecipients will receive written notice prior to the issuance of any of the above-stated consequences, and will receive a 

reasonable period to make corrective actions. 

Documenting Good Faith Efforts 

All participating entities compliance with the M/WBE program will be evaluated on the basis of their use of “Good Faith Efforts” to 

achieve maximum participation results. Below is a list of the 17 steps that can be taken in order to demonstrate Good Faith Efforts. All 

participants should undertake as many of these activities as possible in order to achieve the required 15 percent MBE and 15 percent 

WBE goals. Additionally participants must maintain a log and document all dates and detailed descriptions of the actions taken for each 

Good Faith Effort that was undertaken as well as add documentation, narrative or attached pages as needed to supplement responses. 

GOOD FAITH EFFORTS LIST 

1. Make frequent and timely advertisements in newspapers and periodicals that market to M/WBEs.

a. Maintain a log of dates of advertisements and the name of the publication.

b. Maintain copies of the advertisement itself.

c. Record copies of responses made by certified M/WBEs to your advertisement.

2. Make timely follow ups to responses received by M/WBEs.

a. If you received responses to your solicitations but did not select the M/WBE, maintain records describing why a

response from a certified M/WBE was not selected.

b. Log responses from M/WBEs.

3. Utilize list of certified M/WBEs in the Empire State Development directory, www.esd.ny.gov.

http://www.esd.ny.gov/
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a. Maintain a log of all communications, including names, contacts and dates.

b. Maintain records including, copies of notices/solicitations, dates of contact, letters, etc.

4. Advertise your requirements in the NYS Contract Reporter, https://www.nyscr.ny.gov/ as well as the

NYS Storm Recovery Local Workforce Opportunities Page, www.nystormrecoveryopps.com.

a. Provide copies of your advertisements, dates on which the ad was submitted and log responses

received.

5. Conduct pre-bid, pre-award, or other meetings to inform M/WBEs of available opportunities.

a. Maintain a record of the names of companies, dates, and locations of meetings attended.

6. Attend pre-bid, pre-award, or other meetings organized by GOSR to inform M/WBEs of opportunities available.

a. Maintain a record of the names, dates, and locations of meetings attended.

7. Contact community organizations and state/federal business assistance offices that provide support in the

recruitment and placement of M/WBEs.

a. Maintain a record of all communications including, dates and contacts.

8. Send written notification to M/WBEs and trade associations located within the region where the

work will be performed.

a. Maintain a record of communications.

9. Provide documents/plans/bid specifications to certified M/WBEs, and allow adequate time for them to respond to bids.

a. Record the steps taken to structure the scope of work for the purpose of contracting with certified M/WBEs.

10. Establish contacts and working relationships with certified M/WBE firms.

a. Maintain a log of all communications.

11. Divide total requirements, when economically feasible, into smaller tasks or quantities to permit maximum

participation by small and minority/women’s business enterprises.

a. Maintain a log of all such contracts and activities.

12. Establish delivery schedules which encourage participation by small and minority/women’s business enterprises.

a. Maintain records of such schedules and activities.

13. Undertake specific steps to reasonably structure the contract scope of work for the purpose of subcontracting

with, or obtaining supplies from, certified minority and women-owned business enterprises.

a. Provide record of all such contracts modified and list of steps as well as activities.

14. Make efforts to solicit certified M/WBEs located outside the region where the scope of work is to be

performed and evaluate their ability to participate.

a. Log all efforts made for such outreach.

15. Document the evaluation you conducted to determine eligibility for participation.

16. Provide the same sub contract terms and conditions to certified M/WBEs as the ones offered to other sub-contractors in the

ordinary course of business.

a. Document the terms and conditions being offered to both entities.

17. Make efforts to engage in either telephone or direct, in-person negotiations with NYS certified M/WBEs

whose quotes were too high.

a. Document such efforts made by keeping a log of all communications.

https://www.nyscr.ny.gov/
http://www.nystormrecoveryopps.com/
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  ANDREW M. CUOMO 
  Governor 

GOSR SECTION 3 GREATEST EXTENT FEASIBLE GUIDELINES 

The purpose of section 3 of the Housing and Urban Development Act of 1968 (12 U.S.C. 1701u) (section 3) 

is to ensure that employment and other economic opportunities generated by certain HUD financial assistance shall, to the 

greatest extent feasible, and consistent with existing Federal, State and local laws and regulations, be directed to low and very 

low income persons, particularly those who are recipients of government assistance for housing, and to business concerns 

which provide economic opportunities to low- and very low-income persons.  

Recipients of covered funding are in compliance with Section 3 if they meet the minimum numerical goals set forth at 24 CFR 

Part 135.30. Specifically: (i) 30% of the aggregate number of new hires shall be Section 3 residents; (ii) 10% of the total dollar 

amount of all covered construction contracts shall be awarded to Section 3 business concerns; and; (iii) 3% of the total dollar 

amount of all covered non-construction contracts shall be awarded to Section 3 business concerns.  

Enforcement 

Failure to comply with the requirement to make Greatest Extent Feasible Efforts may include but are not limited to the 

following consequences: 

1. An onsite integrity monitor may be assigned to evaluate and document subrecipients and their contractors Greatest

Extent Feasible Efforts and any deficiencies in implementation.

2. Some or all costs for the integrity monitor may be withdrawn from the grant award.

3. A monetary penalty may be imposed in an amount between the legally applicable Section 3 goals and the actual

achieved Section 3 participation.

4. Future payments/awards may be tolled until compliance is achieved.

5. Future projects may be fully or partially defunded depending on the magnitude of non-compliance.

Vendors and subrecipients will receive written notice prior to the issuance of any of the above-stated consequences, and will 

receive a reasonable period to make corrective actions. 

Documenting Greatest Extent Feasible Efforts 

Recipients that fail to meet the minimum numerical goals, bear the burden of demonstrating why it was not possible to do so. 

Such justifications should describe the “efforts” that were taken, barriers encountered, and other relevant information that 

will enable making a compliance determination. Recipients that submit Section 3 reports containing all zeroes, without a 

sufficient explanation to justify their submission, are in noncompliance with the requirements of Section 3. The 

comprehensive list below describes the “efforts” that should be made by recipients in order to meet their Section 3 goals.  

GREATEST EXTENT FEASIBLE EFFORTS LIST 

I. Efforts to Offer Training and Employment Opportunities to Section 3 Residents 
1. Entering into “First Source” hiring agreements with Section 3 residents

**[ First source agreement entails that if a contractor or subcontractor that works on a Section 3 covered

project has a job opening during the time of construction, they must notify the Section 3 coordinator prior to
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interviewing or hiring. The Section 3 coordinator will find possible workers residing in that 

neighborhood/target project area for this open position and the contractor will be obligated to interview 

these candidates and document these conversations] 

Strategies for “First Source” hiring agreements- 

i. Sponsor or establish training and employment programs for Section 3 residents. 
ii. Advertise employment and training positions in the project service area or neighborhood by

distributing flyers (positions to be filled/qualifications/resource for information about the application
process)

a) to every occupied dwelling unit in the housing development or developments
b) in the common areas or other prominent areas of the housing development

iii. Contact resident councils, community organizations, state-local agencies, probation-parole agencies,
unemployment compensation programs, and other applicable officials or organizations to assist with
recruiting Section 3 residents.

iv. Sponsor a job fair or informational meeting for residents.
v.

2. Provide assistance in job-seeking skills to Section 3 residents
i. Provide on-site applications and interviews; arrange assistance in conducting job interviews and

completing job applications for residents.
ii. Contacting resident councils/management corporations, or other resident organizations, in the

housing development, and/or community organizations in HUD-assisted neighborhoods - to request
their assistance in notifying residents of the positions to be filled.

iii. Consult with local employment service providers.
iv. Establishing training programs, which are consistent with the requirements of the Department of

Labor, for public and Indian housing residents and other section 3 residents in the building trades.
v. Employ section 3 residents directly on either a permanent or a temporary basis to perform work

generated by section 3 assistance.
vi. Employ a job coordinator or contract with a licensed job placement agency that will undertake, on

your behalf, the efforts to match eligible and qualified section 3 residents with the positions that you
intend to fill.

vii. Coordinate activities with local educational institutions.
viii. Maintain file of eligible, interested applicants.

II. Efforts to Award Contracts to Section 3 Businesses Concerns
1. Contact business assistance agencies, minority contracting associations and community organizations to

inform them of opportunities and seek assistance in identifying eligible businesses.
2. Bid and solicitations

i. Provide bid notices to all known Section 3 businesses.
ii. Develop a Section 3 business communication network.

iii. Emphasize Section 3 at pre-bid conferences.
iv. Coordinate pre-bid meetings at which section 3 business concerns can be informed of upcoming

contracting and subcontracting opportunities.
3. Conduct contractor workshops, informing section 3 business concerns of upcoming contracting

opportunities, make information available in languages other than English where appropriate.
4. Provide small business technical assistance.

i. Provide section 3 business concerns with resources for seeking assistance to overcome limitations
such as inability to obtain bonding, lines of credit, financing, or insurance.

5. Advertising the contracting opportunities through trade association papers and newsletters, and through the
local media, such as community television networks, newspapers of general circulation, and radio
advertising.

6. Notify Youthbuild agencies of contracting opportunities.
7. Establish numerical goals for award of contracts to Section 3 businesses.
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8. Encourage financial institutions to comply with their CRA requirements by making loans to Section 3
businesses.

9. Actively support joint ventures with Section 3 businesses.
10. Support business incubators which assist Section 3 businesses.
11. In determining the responsibility of potential contractors, consider their past record of section 3 compliance

and their current plans for the pending contract.
12. Providing written notice to all known section 3 business concerns of the contracting opportunities.

i. Following up with section 3 business concerns that have expressed interest in the contracting
opportunities.

13. Where appropriate, breaking out contract work items into economically feasible units to facilitate
participation by section 3 business concerns.

14. Supporting businesses which provide economic opportunities to low income persons by linking them to the
support services available through the Small Business Administration (SBA), the Department of Commerce
and comparable agencies at the State and local levels.
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FEDERAL LABOR STANDARDS PROVISIONS 

 
 
 
 
 
  



Federal Labor Standards Provisions U.S. Department of Housing 
and Urban Development 
Office of Labor Relations 

Previous editions are obsolete Page 1 of 5 
form HUD-4010 (06/2009) 

ref. Handbook 1344.1 

Applicabil ity 

The Project or  Program to which the construct ion work 
covered by this contract pertains is being assisted by the 
United States of America and the fol lowing Federal  Labor 
Standards Provisions are included in this Contract 
pursuant to the provisions appl icable to such Federal  
assistance. 

A.  1.  (i )  Minimum Wages.  All laborers and mechanics 
employed or working upon the site of the work, wi l l  be paid 
uncondit ional ly and not less often than once a week, and 
without subsequent deduct ion or rebate on any account 
(except such payrol l  deduct ions as are permit ted by 
regulat ions issued by the Secretary of Labor under the 
Copeland Act (29 CFR Part  3),  the fu l l  amount of wages 
and bona f ide fr inge benefi ts (or cash equivalents thereof)  
due at t ime of payment computed at rates not less than 
those contained in the wage determinat ion of the 
Secretary of Labor which is attached hereto and made a 
part  hereof,  regardless of any contractual relat ionship 
which may be al leged to exist  between the contractor and 
such laborers and mechanics.  Contribut ions made or 
costs reasonably ant ic ipated for bona f ide fr inge benef i ts 
under Sect ion l(b)(2) of the Davis-Bacon Act on behalf  of  
laborers or mechanics are considered wages paid to such 
laborers or mechanics, subject to the provisions of 29 CFR 
5.5(a)(1)(iv);  also, regular contribut ions made or costs 
incurred for more than a weekly period (but not less often 
than quarterly) under plans, funds, or programs, which 
cover the part icular weekly period, are deemed to be 
construct ively made or incurred during such weekly period. 

Such laborers and mechanics shal l  be paid the appropriate 
wage rate and fr inge benefi ts on the wage determinat ion 
for the classif icat ion of work actual ly performed, without 
regard to ski l l ,  except as provided in 29 CFR 5.5(a)(4).  
Laborers or mechanics performing work in more than one 
classif icat ion may be compensated at the rate specif ied for 
each classif icat ion for the t ime actual ly worked therein: 
Provided, That the employer’s payrol l  records accurately 
set forth the t ime spent in each classif icat ion in which 
work is performed.  The wage determinat ion (including any 
addit ional c lassif icat ion and wage rates conformed under 
29 CFR 5.5(a)(1)(i i ) and the Davis-Bacon poster (WH-
1321) shal l  be posted at al l  t imes by the contractor and i ts 
subcontractors at the site of the work in a prominent and 
accessible, place where i t  can be easi ly seen by the 
workers. 

(i i )  (a) Any class of laborers or mechanics which is not 
l isted in the wage determinat ion and which is to be 
employed under the contract shal l  be classif ied in 
conformance with the wage determinat ion.  HUD shal l  
approve an addit ional c lassif icat ion and wage rate and 
fr inge benefi ts therefor only when the fol lowing cri ter ia 
have been met: 

(1)   The work to be performed by the classif icat ion 
requested is not performed by a classif icat ion in the wage 
determinat ion; and 

(2)  The classif icat ion is  ut i l ized in the area by the 
construct ion industry;  and 

(3)  The proposed wage rate, including any bona f ide 
fr inge benefi ts,  bears a reasonable relat ionship to the 
wage rates contained in the wage determinat ion.  

(b)  I f  the contractor and the laborers and mechanics to be 
employed in the classif icat ion (i f  known), or their  
representat ives, and HUD or i ts designee agree on the 
classif icat ion and wage rate (including the amount 
designated for fr inge benefi ts where appropriate),  a report  
of the act ion taken shal l  be sent by HUD or i ts designee to 
the Administrator of the Wage and Hour Divis ion,  
Employment Standards Administrat ion, U.S. Department of 
Labor, Washington, D.C.  20210.  The Administrator,  or an 
authorized representat ive, wi l l  approve, modify,  or  
disapprove every addit ional  c lassif icat ion act ion within 30 
days of receipt and so advise HUD or i ts designee or wi l l  
not i fy HUD or i ts designee within the 30-day period that 
addit ional t ime is necessary. (Approved by the Off ice of 
Management and Budget under OMB control number 1215-
0140.)  

(c)  In the event the contractor,  the laborers or mechanics 
to be employed in the classif icat ion or their  
representat ives, and HUD or i ts designee do not agree on 
the proposed classif icat ion and wage rate (including the 
amount designated for f r inge benefi ts,  where appropriate),  
HUD or i ts designee shal l  refer the quest ions, including 
the views of al l  interested part ies and the recommendation 
of HUD or i ts designee, to the Administrator for  
determinat ion.  The Administrator,  or an authorized 
representat ive, wi l l  issue a determinat ion within 30 days of  
receipt and so advise HUD or i ts designee or wi l l  not i fy 
HUD or i ts designee within the 30-day period that 
addit ional t ime is necessary. (Approved by the Off ice of 
Management and Budget under OMB Control Number 
1215-0140.)  

(d)  The wage rate (including fr inge benefi ts where 
appropriate) determined pursuant to subparagraphs 
(1)(i i ) (b) or (c) of this paragraph, shal l  be paid to al l  
workers performing work in the classif icat ion under th is 
contract from the f irst  day on which work is performed in 
the classif icat ion.  

(i i i )   Whenever the minimum wage rate prescribed in the 
contract for  a class of  laborers or mechanics includes a 
fr inge benefi t  which is not expressed as an hourly rate, the 
contractor shal l  ei ther pay the benefi t  as stated in the 
wage determinat ion or shal l  pay another bona f ide fr inge 
benefi t  or an hourly cash equivalent thereof.  

(iv)  I f  the contractor does not make payments to a trustee 
or other third person, the contractor may consider as part  



Previous editions are obsolete 
Page 2 of 5 

form HUD-4010 (06/2009) 
ref. Handbook 1344.1 

of the wages of any laborer or mechanic the amount of any 
costs reasonably ant ic ipated in providing bona f ide fr inge 
benefi ts under a plan or program, Provided, That the 
Secretary of Labor has found, upon the writ ten request of 
the contractor,  that the appl icable standards of the Davis-
Bacon Act have been met.  The Secretary of Labor may 
require the contractor to set aside in a separate account 
assets for the meeting of obl igat ions under the plan or 
program. (Approved by the Off ice of Management and 
Budget under OMB Control Number 1215-0140.)  

2. Withholding.  HUD or i ts designee shal l  upon i ts own
act ion or upon writ ten request of an authorized 
representat ive of the Department of Labor withhold or 
cause to be withheld from the contractor under this 
contract or any other Federal contract with the same prime 
contractor,  or any other Federal ly-assisted contract 
subject to Davis-Bacon prevai l ing wage requirements, 
which is held by the same prime contractor so much of the 
accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including 
apprent ices, trainees and helpers, employed by the 
contractor or any subcontractor the ful l  amount of wages 
required by the contract In the event of fai lure to pay any 
laborer or mechanic, including any apprent ice, trainee or 
helper,  employed or working on the site of the work, al l  or 
part  of the wages required by the contract,  HUD or i ts 
designee may, after wr i t ten not ice to the contractor,  
sponsor, appl icant,  or owner, take such act ion as may be 
necessary to cause the suspension of any further 
payment,  advance, or guarantee of funds unt i l  such 
violat ions have ceased.  HUD or i ts designee may, after 
wri t ten not ice to the contractor,  disburse such amounts 
withheld for and on account of the contractor or 
subcontractor to the respect ive employees to whom they 
are due.  The Comptrol ler General shal l  make such 
disbursements in the case of direct Davis-Bacon Act 
contracts. 

3. (i)  Payrolls and basic records.  Payrol ls and basic
records relat ing thereto shal l  be maintained by the 
contractor during the course of the work preserved for a 
period of three years thereafter for al l  laborers and 
mechanics working at the si te of the work.  Such records 
shal l  contain the name, address, and social secur i ty 
number of each such worker,  his or her correct 
c lassif icat ion, hourly rates of wages paid (including rates 
of contribut ions or costs ant ic ipated for bona f ide fr inge 
benefi ts or cash equivalents  thereof of the types described 
in Sect ion l (b)(2)(B) of the Davis-bacon Act),  dai ly and 
weekly number of hours worked, deduct ions made and 
actual wages paid.  Whenever the Secretary of Labor has 
found under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs 
reasonably ant ic ipated in providing benefi ts under a plan 
or program described in Sect ion l(b)(2)(B) of the Davis-
Bacon Act,  the contractor shal l  maintain records which 
show that the commitment to provide such benefi ts is 
enforceable, that the plan or program is f inancial ly 
responsible, and that the plan or program has been 

communicated in writ ing to the laborers or mechanics 
affected, and records which show the costs ant ic ipated or 
the actual cost incurred in providing such benefi ts. 
Contractors employing apprent ices or trainees under 
approved programs shal l  maintain wr it ten evidence of the 
registrat ion of  apprent iceship programs and cert i f icat ion of  
trainee programs, the registrat ion of the apprent ices and 
trainees, and the rat ios and wage rates prescribed in the 
appl icable programs. (Approved by the Off ice of 
Management and Budget under OMB Control Numbers 
1215-0140 and 1215-0017.)  

(i i )  (a)  The contractor shal l  submit weekly for  each week 
in which any contract work is performed a copy of al l  
payrol ls to HUD or i ts designee i f  the agency is a party to 
the contract,  but i f  the agency is not such a party,  the 
contractor wi l l  submit the payrol ls to the appl icant 
sponsor, or owner,  as the case may be,  for  transmission to 
HUD or i ts designee.  The payrol ls submitted shal l  set out 
accurately and completely al l  of  the information required 
to be maintained under 29 CFR 5.5(a)(3)(i) except that ful l  
social securi ty numbers and home addresses shal l  not be 
included on weekly transmittals.   Instead the payrol ls shal l  
only need to include an individual ly ident i fying number for  
each employee (e.g.,  the last four digits of the employee’s 
social securi ty number).   The required weekly payrol l  
information may be submitted in any form desired. 
Optional  Form WH-347 is avai lable for th is purpose from 
the Wage and Hour Divis ion Web site at 
http:/ /www.dol.gov/esa/whd/forms/wh347instr.htm or i ts 
successor site.   The prime contractor is responsible for  
the submission of copies of payrol ls by al l  subcontractors. 
Contractors and subcontractors shal l  maintain the ful l  
social securi ty number and current address of each 
covered worker,  and shal l  provide them upon request to 
HUD or i ts designee i f  the agency is a party to the 
contract,  but i f  the agency is not such a party,  the 
contractor wi l l  submit the payrol ls to the appl icant 
sponsor, or owner,  as the case may be,  for  transmission to 
HUD or i ts designee, the contractor,  or the Wage and Hour 
Divis ion of the Department of Labor for  purposes of an 
invest igat ion or audit  of  compliance with prevai l ing wage 
requirements.  I t is not a violat ion of this subparagraph for 
a prime contractor to require a subcontractor to provide 
addresses and social securi ty numbers to the prime 
contractor for i ts own records, without weekly submission 
to HUD or i ts designee.  (Approved by the Off ice of 
Management and Budget under OMB Control Number 
1215-0149.)   

(b)  Each payrol l  submitted shal l  be accompanied by a 
“Statement of Compliance,”  s igned by the contractor or 
subcontractor or his or her agent who pays or supervises 
the payment of the persons employed under the contract 
and shal l  cert i fy the fol lowing: 

(1)   That the payrol l  for the payrol l  period contains the 
information required to be provided under 29 CFR 5.5 
(a)(3)(i i ),  the appropriate information is being maintained 
under 29 CFR 5.5(a)(3)(i),  and that such information is 
correct and complete; 

http://www.dol.gov/esa/whd/forms/wh347instr.htm�
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(2)  That each laborer or mechanic (including each helper,  
apprent ice, and trainee) employed on the contract during 
the payrol l  period has been paid the ful l  weekly wages 
earned, without rebate, either di rect ly or indi rect ly,  and 
that no deduct ions have been made either di rect ly or 
indirect ly from the ful l  wages earned, other than 
permissible deduct ions as set forth in 29 CFR Part 3;  

(3)  That each laborer or mechanic has been paid not less 
than the appl icable wage rates and fr inge benefi ts or cash 
equivalents for the classif icat ion of work performed, as 
specif ied in the appl icable wage determinat ion 
incorporated into the contract. 

(c)  The weekly submission of a properly executed 
cert i f icat ion set forth on the reverse side of Optional Form 
WH-347 shal l  sat isfy the requirement for submission of the 
“Statement of Compliance” required by subparagraph 
A.3.(i i )(b).  

(d)  The fals i f icat ion of any of the above cert i f icat ions may 
subject the contractor or subcontractor to civi l  or c riminal  
prosecut ion under Sect ion 1001 of Tit le 18 and Sect ion 
231 of Tit le 31 of the United States Code. 

(i i i )  The contractor or subcontractor shal l  make the 
records required under subparagraph A.3.(i) avai lable for 
inspect ion, copying, or transcript ion by authorized 
representat ives of HUD or i ts designee or the Department 
of Labor, and shal l  permit such representat ives to 
interview employees during working hours on the job.   I f 
the contractor or subcontractor fai ls to submit the required 
records or to make them avai lable, HUD or i ts designee 
may, after wri t ten not ice to the contractor,  sponsor, 
appl icant or owner, take such act ion as may be necessary 
to cause the suspension of any further payment,  advance, 
or guarantee of funds.  Furthermore, fai lure to submit the 
required records upon request or to make such records 
avai lable may be grounds for debarment act ion pursuant to 
29 CFR 5.12.  

4. Apprentices and Trainees.

(i)  Apprentices.  Apprent ices wil l  be permit ted to work at 
less than the predetermined rate for the work they 
performed when they are employed pursuant to and 
individual ly registered in a bona f ide apprent iceship 
program registered with the U.S. Department of Labor, 
Employment and Training Administrat ion, Off ice of  
Apprent iceship Training, Employer and Labor Services, or  
with a State Apprent iceship Agency recognized by the 
Off ice, or i f  a person is employed in his or her f i rst  90 
days of probat ionary employment as an apprent ice in such 
an apprent iceship program, who is not individual ly 
registered in the program, but who has been cert i f ied by 
the Off ice of Apprent iceship Training, Employer and Labor 
Services or a State Apprent iceship Agency (where 
appropriate) to be el igible for probat ionary employment as 
an apprent ice.  The al lowable rat io of apprent ices to 
journeymen on the job site in any craft  c lassif icat ion shal l  
not be greater than the rat io permit ted to the contractor as 
to the ent ire work force under the registered program.  Any 
worker l isted on a payrol l  at  an apprent ice wage rate, who 

is not registered or otherwise employed as stated above,  
shal l  be paid not less than the appl icable wage rate on the 
wage determinat ion for the classif icat ion of work actual ly 
performed.  In addit ion, any apprent ice performing work on 
the job site in excess of the rat io permit ted under the 
registered program shal l  be paid not less than the 
appl icable wage rate on the wage determinat ion for the 
work actual ly performed.  Where a contractor is performing 
construct ion on a project in a local i ty other than that  in 
which i ts program is registered, the rat ios and wage rates 
(expressed in percentages of the journeyman’s hourly 
rate) specif ied in the contractor’s or subcontractor’s 
registered program shal l  be observed.  Every apprent ice 
must be paid at not less than the rate specif ied in the 
registered program for the apprent ice’s level of progress, 
expressed as a percentage of the journeymen hourly rate 
specif ied in the appl icable wage determinat ion. 
Apprent ices shal l  be paid fr inge benefi ts in accordance 
with the provisions of the apprent iceship program.  I f the 
apprent iceship program does not specify fr inge benefi ts, 
apprent ices must be paid the ful l  amount of f r inge benefi ts 
l isted on the wage determinat ion for the appl icable 
classif icat ion.  I f  the Administrator determines that a 
dif ferent pract ice prevai ls for the appl icable apprent ice 
classif icat ion, fr inges shal l  be paid in accordance with that 
determinat ion.  In the event the Off ice of Apprent iceship 
Training, Employer and Labor Services, or a State 
Apprent iceship Agency recognized by the Off ice, 
withdraws approval of an apprent iceship program, the 
contractor wi l l  no longer be permit ted to ut i l ize 
apprent ices at less than the appl icable predetermined rate 
for the work performed unt i l  an acceptable program is 
approved.  

(i i )  Trainees.  Except as provided in 29 CFR 5.16,  
trainees wil l  not be permitted to work at less than the 
predetermined rate for  the work performed unless they are 
employed pursuant ‘ , to and individual ly registered in a 
program which has received prior approval,  evidenced by 
formal cert i f icat ion by the U.S. Department of Labor, 
Employment and Training Administrat ion.  The rat io of 
t rainees to journeymen on the job site shal l  not be greater 
than permit ted under the plan approved by the 
Employment and Training Administrat ion.  Every trainee 
must be paid at not less than the rate specif ied in the 
approved program for the trainee’s level of progress, 
expressed as a percentage of the journeyman hourly rate 
specif ied in the appl icable wage determinat ion.  Trainees 
shal l  be paid fr inge benefi ts in accordance with the 
provisions of the trainee program.  I f the trainee program 
does not mention fr inge benefi ts,  t rainees shal l  be paid 
the ful l  amount of f r inge benefi ts l isted on the wage 
determinat ion unless the Administrator of the Wage and 
Hour Divis ion determines that there is an apprent iceship 
program associated with the corresponding journeyman 
wage rate on the wage determinat ion which provides for 
less than ful l  f r inge benefi ts for apprent ices.  Any 
employee l isted on the payrol l  at  a trainee rate who is not 
registered and part ic ipat ing in a training plan approved by 
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the Employment and Training Administrat ion shal l  be paid 
not less than the appl icable wage rate on the wage 
determinat ion for  the work actual ly performed.  In addit ion, 
any trainee performing work on the job site in excess of 
the rat io permit ted under the registered program shal l  be 
paid not less than the appl icable wage rate on the wage 
determinat ion for the work actual ly performed.  In the 
event the Employment and Training Administrat ion 
withdraws approval of a tra ining program, the contractor 
wi l l  no longer be permit ted to ut i l ize trainees at less than 
the appl icable predetermined rate for the work performed 
unt i l  an acceptable program is approved.  

(i i i )  Equal employment opportunity.  The ut i l izat ion of 
apprent ices, trainees and journeymen under 29 CFR Part 5 
shal l  be in conformity with the equal employment 
opportunity requirements of Execut ive Order 11246, as 
amended, and 29 CFR Part 30. 

5. Compliance with Copeland Act requirements.  The
contractor shal l  comply with the requirements of 29 CFR 
Part 3 which are incorporated by reference in this contract 

6. Subcontracts.  The contractor or subcontractor wi l l
insert  in any subcontracts the clauses contained in 
subparagraphs 1 through 11 in th is paragraph A and such 
other clauses as HUD or i ts designee may by appropr iate 
instruct ions require, and a copy of the appl icable 
prevai l ing wage decision, and also a clause requiring the 
subcontractors to include these clauses in any lower t ier  
subcontracts.  The prime contractor shal l  be responsible 
for the compliance by any subcontractor or lower t ier  
subcontractor with al l  the contract c lauses in this 
paragraph.  

7. Contract termination; debarment.  A breach of the
contract c lauses in 29 CFR 5.5 may be  grounds for 
terminat ion of the contract and for debarment  as a 
contractor and a subcontractor as provided in 29 CFR 
5.12.  

8. Compliance with Davis-Bacon and Related Act Requirements.
All rul ings and interpretat ions of the Davis-Bacon and 
Related Acts contained in 29 CFR Parts 1, 3, and 5 are 
herein incorporated by reference in this contract 

9. Disputes concerning labor standards.  Disputes
aris ing out of the labor standards provisions of this 
contract shal l  not be subject to the general disputes 
clause of this contract.   Such disputes shal l  be resolved in 
accordance with the procedures of the Department of 
Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes 
within the meaning of this c lause include disputes between 
the contractor (or any of i ts subcontractors) and HUD or 
i ts designee, the U.S. Department of Labor, or the 
employees or their representat ives. 

10. (i)  Certification of Eligibil ity.  By entering into th is
contract the contractor cert i f ies that neither i t  (nor he or 
she) nor any person or f i rm who has an interest in the 
contractor’s f i rm is a person or f i rm inel igible to be 
awarded Government contracts by virtue of Sect ion 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be 

awarded HUD contracts or part ic ipate in HUD programs 
pursuant to 24 CFR Part 24.  

(i i )   No part  of this contract shal l  be subcontracted to any 
person or f i rm inel igible for award of a Government 
contract by virtue of  Sect ion 3(a) of the Davis-Bacon Act 
or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or 
part ic ipate in HUD programs pursuant to 24 CFR Part 24. 

(i i i )  The penalty for making false statements is prescribed 
in the U.S. Criminal Code, 18 U.S.C. 1001.  Addit ional ly,  
U.S. Criminal Code, Sect ion 1 01 0, Tit le 18, U.S.C.,  
“Federal Housing Administrat ion transact ions”,  provides in 
part :  “Whoever, for the purpose of .  .  .  inf luencing in any 
way the act ion of such Administrat ion.. . . .  makes, utters or 
publ ishes any statement knowing the same to be false. . . . . 
shal l  be f ined not more than $5,000 or imprisoned not 
more than two years, or both.”  

11. Complaints, Proceedings, or Testimony by
Employees.   No laborer or mechanic to whom the wage, 
salary, or other labor standards provisions of this Contract 
are appl icable shal l  be discharged or in any other manner 
discriminated against by the Contractor or any 
subcontractor because such employee has f i led any 
complaint or inst i tuted or caused to be inst i tuted any 
proceeding or has test i f ied or is about to test i fy in any 
proceeding under or relat ing to the labor standards 
appl icable under this Contract to his employer.  

B.  Contract Work Hours and Safety Standards Act.  The 
provisions of this paragraph B are applicable where the amount of the 
prime contract exceeds $100,000.  As used in this paragraph, the 
terms “laborers” and “mechanics” include watchmen and guards. 

(1)  Overtime requirements.  No contractor or subcontractor 
contracting for any part of the contract work which may require or 
involve the employment of laborers or mechanics shall require or 
permit any such laborer or mechanic in any workweek in which the 
individual is employed on such work to work in excess of 40 hours in 
such workweek unless such laborer or mechanic receives 
compensation at a rate not less than one and one-half times the basic 
rate of pay for all hours worked in excess of 40 hours in such 
workweek. 

(2)  Violation; l iabil ity for unpaid wages; l iquidated 
damages.  In the event of any violat ion of the clause set 
forth in subparagraph (1) of  this paragraph, the contractor 
and any subcontractor responsible therefor shal l  be l iable 
for the unpaid wages.  In addit ion, such contractor and 
subcontractor shal l  be l iable to the United States (in the 
case of work done under contract for the District  of  
Columbia or a terri tory,  to such District  or to such 
terri tory),  for  l iquidated damages.  Such l iquidated 
damages shal l  be computed with respect to each individual 
laborer or mechanic, including watchmen and guards, 
employed in violat ion of  the clause set forth in 
subparagraph (1) of this paragraph, in the sum of $10 for each 
calendar day on which such individual was required or permitted to 
work in excess of the standard workweek of 40 hours without payment 
of the overtime wages required by the clause set forth in sub 
paragraph (1) of this paragraph.  
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(3)  Withholding for unpaid wages and l iquidated 
damages.  HUD or i ts designee shal l  upon i ts own act ion 
or upon writ ten request of an authorized representat ive of 
the Department of Labor withhold or cause to be withheld, 
from any moneys payable on account of work performed by 
the contractor or subcontractor under any such contract or  
any other Federal  contract with the same prime contract, 
or any other Federal ly-assisted contract subject to the 
Contract Work Hours and Safety Standards Act which is 
held by the same prime contractor such sums as may be 
determined to be necessary to sat isfy any l iabi l i t ies of 
such contractor or subcontractor for unpaid wages and 
l iquidated damages as provided in the clause set forth in 
subparagraph (2) of this paragraph.  

(4)  Subcontracts.  The contractor or subcontractor shal l  
insert  in any subcontracts the clauses set forth in 
subparagraph (1) through (4) of this paragraph and also a 
clause requiring the subcontractors to include these 
clauses in any lower t ier subcontracts.  The prime 
contractor shal l  be responsible for compliance by any 
subcontractor or lower t ier subcontractor with the clauses 
set forth in subparagraphs (1) through (4) of this 
paragraph.  

C.  Health and Safety.  The provisions of this paragraph C  are 
applicable where the amount of the prime contract exceeds $100,000. 

(1)   No laborer or mechanic shal l  be required to work in 
surroundings or under working condit ions which are 
unsanitary, hazardous, or dangerous to his health and 
safety as determined under construct ion safety and heal th 
standards promulgated by the Secretary of Labor by 
regulat ion.  

(2)   The Contractor shal l  comply with al l  regulat ions 
issued by the Secretary of Labor pursuant to Tit le 29 Part 
1926 and fa i lure to comply may result  in imposit ion of 
sanct ions pursuant to the Contract Work Hours and Safety 
Standards Act,  (Publ ic Law 91-54, 83 Stat 96).   40 USC 
3701 et seq.  

(3)  The contractor shal l  include the provisions of this 
paragraph in every subcontract so that such provisions wi l l  
be binding on each subcontractor.   The contractor shal l  
take such act ion with respect to any subcontractor as the 
Secretary of Housing and Urban Development or the 
Secretary of Labor shal l  di rect as a means of enforcing 
such provisions. 
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SUMMARY OF AND IMPLEMENTATION 
GUIDELINES FOR 

§ 139-J OF THE STATE FINANCE LAW
* This summary is not intended to replace the need for persons to become familiar with
the full requirements of the law. Please refer to the full text of the law to resolve any 
questions you may have with regard to your conduct under it. 

Section 139-j of the State Finance Law imposes restrictions on the type of communications 
that a person may make to a governmental entity, such as the Municipality, concerning a 
governmental procurement during a period of time which the law terms the “restricted 
period.” These new requirements cover a wide range of government contracting 
transactions, including, the purchase of a commodity, service, technology, pubic work, 
construction and revenue contract, or the purchase, sale or lease of real property or the 
acquisition or the granting of other interests in real property (hereafter referred as 
“governmental procurement or procurement contract.” Any person in the private sector 
(hereinafter referred to as “person”) interested in contacting the Municipality concerning 
anyone of these types of transactions is covered under the provisions of the new law, which 
limits the way that such person can communicate with the Municipality during the 
“restricted period”, which is defined broadly as the period of time commencing from the 
earliest written notice announcing a government procurement all the way until the Contract 
is entered into by the Municipality. 

For each governmental procurement, the Municipality will designate an employee or 
employees that may be contacted by persons concerning all aspects of the governmental 
procurement.  The law requires that each person that contacts (in writing, orally, or via 
email) the Municipality concerning a governmental procurement may only make what the 
law terms “permissible contacts”, which means that the person: 1) shall contact only the 
designated person or persons identified by the Municipality in the governmental 
procurement documents and 2) shall not attempt to influence the procurement in a manner 
that would result in violation of §73(5) of the Public Officers Law (Ethical Prohibitions on 
Gifts to Public Officers and Employees) or in a manner that would result in violation of 
§74 of the Public Officers Law (The Code of Ethics).

The law specifically permits certain types of contacts by persons to the Municipality 
concerning the governmental procurement.  These are: 

• the submission of written proposals in response to a request for proposal,
invitation for bids or any other method for soliciting a response from interested
parties;

• the submission of written questions to a designated contact, when all written
questions and responses are to be disseminated to all persons interested in such
procurement;

• participation in a conference where all interested parties are invited to attend;



• written complaints made to the Municipality’s legal counsel concerning the timely
response to issues posed to the designated person, provided that such written
complaints are made part of the procurement record;

• communications where the contract award has been tentatively made and where such
communications are necessary to negotiate the terms of the procurement contract;

• requests made to the designated person or persons to review the procurement award;
• written protests, appeals, or other review proceedings to either the Municipality or

an outside agency.

All communications which are reasonably inferred by the Municipality to be intended to 
influence the governmental procurement process or the award of such procurement in violation 
of the law will be recorded and made a part of the procurement record, whether such 
communications are made to the designated employee/s or another employee of the Municipality. 
Contacts made to persons other than the designated Municipality employee shall also be deemed 
an impermissible contact. 

Any contact which is alleged to be an impermissible contact under the law will be immediately 
referred to and investigated by GOSR.  GOSR shall promptly investigate the allegation by 
interviewing all employees reasonably involved or who are believed to have information about 
the impermissible contact.  If sufficient cause exists to believe that such allegation is true, the 
person being investigated shall be given notice that an investigation is ongoing and such person 
shall be afforded an opportunity to be heard in response to the allegation either by responding in 
writing or by providing a statement before GOSR, whose Ethics Officer shall record by 
appropriate means such statement for the record.  The Ethics Officer shall keep a record of the 
investigation and shall make a written finding of the results of such investigation and report these 
findings to the GOSR General Counsel. 

In addition, a finding by GOSR that a person has knowingly and willingly violated the law by 
making an impermissible contact shall result in a determination of non-responsibility and such 
person and all associated subsidiaries of such person shall not be awarded the procurement 
contract. The determination of non-responsibility shall also be forwarded to the Commissioner 
of the Office of General Services (or his or her designee), which by law is required to keep a list 
of such determinations for public inspection. Determinations of non-responsibility must be 
disclosed in all future responses to New York State procurements. With few exceptions, no 
procurement contract shall be awarded to any person who fails to disclose findings of non- 
responsibility within the previous four years. 
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APPENDIX D. 

 
Additional Terms and Conditions to Agreement Between 

 
The ESSEX COUNTY (“Owner”) and TBA (“Contractor”) 

 
The parties hereto agree that the terms and conditions of this APPENDIX D shall supersede and control over any 
and all terms and conditions listed in the order of precedence at Article 1.1 at page 2, recognizing that the 
Supplementary Conditions for Contracts (Appendix A), Supplemental Instructions for Bidders for Participation 
by MWBE Enterprises (Appendix B), all MWBE requirements and all Governor’s Office of Storm Recovery 
(GOSR) rules, regulations and requirements shall take precedence over this Appendix D.  

 
1. No application for payment shall be deemed complete or approved by Owner, and no progress payment 

shall be due from Owner, unless Contractor shall have submitted properly executed Public Improvement 
Lien Releases and Waivers, in a form satisfactory to Owner, signed by all persons who could claim public 
improvement lien rights on the project in connection with the work, and acknowledging payment of all 
work, materials and equipment supplied to the project up to and including the last day covered by the 
application for payment.  Lien releases and Waivers from each individual subcontractor and material 
supplier must be presented prior to the progress payment being made.  Owner reserves the right to request 
further substantiation from Contractor of such payments, including substantiation that all required 
payments have been made to fringe benefit trust funds for the benefit of employees of employees of 
Contractor or subcontractors who have provided services to the project in connection with the work, 
however, Owner’s failure to require such shall not be deemed a waiver or diminution of Owner’s rights. 

 
2. The application for final payment shall not be deemed completed or approved by Owner, and no payment 

shall be due from Owner until Contractor shall have submitted the following properly executed documents: 
 (1) A General Release from Contractor in favor of Owner; 
 (2) A Final Release and Waiver of any public improvement lien rights of Contractor; 
 (3) A sworn statement by Contractor, and a form satisfactory to Owner, indicating that all 

subcontractors, materials suppliers, and fringe benefit trust funds for employees of Contractor and 
subcontractors on the project encompassed by the work, as well as all workers and persons 
employed in connection herewith, have been paid in full for all labor and work and materials 
furnished; 

 (4) An Indemnity Agreement whereby Contractor shall defend and indemnify Owner from any and all 
claims of every and any kind in nature by third parties, including but not limited to materials 
suppliers, subcontractors, and employees and workers employed in this project; and 

 (5) Final Lien Releases and Waivers from each individual materials supplier and subcontractor. 
 
3. Neither final payment or any remaining retained percentage shall become due until Contractor submits to 

Owner: 
 (1) Affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with 

the work for which Owner or Owner’s property might be responsible or encumbered (less amounts 
held by Owner) have been paid or otherwise satisfied; 

 (2) A certificate evidencing that insurance required by the contract is to remain in full force after final 
payment is currently in effect and will not be canceled or allowed to expire until at least thirty 
(30) days prior written notice has been given to Owner; 

 (3) A written statement that Contractor knows of no substantial reason that the insurance will not be 
renewed to cover the period required by the contract; 

 (4) Consent of surety, if any, to final payment; and 
 (5) If required by Owner, other data establishing payment or satisfaction of obligations such as 

receipts, releases and waivers of liens, claims, security interests or encumbrance arising out of the 
contract, to the extent and in such form as may be designated by Owner. 

 
 



4. CLAIMS AND DISPUTES

4.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a 
matter of right, adjustment or interpretation of Contract terms, payment of money, extension of time or other relief 
with respect to the terms of the contract.  The term “Claim” also includes other disputes and matters in question 
between Owner and Contractor arising out of or relating to the Contract.  Claims must be made by written notice.  
The responsibility to substantiate Claims shall rest with the party making the Claim.  The written notice of claim 
must be accompanied by full documentation and proof to substantiate the claim. 

4.2 Decision of Owner, its Engineer or Construction Manager. Claims shall  
be referred initially to Owner, or its Engineer or Construction Manager for action as provided below.  A decision by 
Owner or its Engineer or Construction Manager, shall be required as a condition precedent to litigation of a Claim 
between Owner and Contractor as to all such matters arising prior to the date final payment is due, regardless of (1) 
whether such matters relate to the execution and progress of the Work or (2) the extent to which the Work has been 
completed.  The decision by Owner or Construction Manager in response to a Claim shall not be a condition 
precedent to arbitration or litigation in the event (1) the position of Owner or Construction Manager is vacant, (2) 
Owner or Construction Manager has not received evidence or has failed to render a decision within agreed time 
limits, (3) Owner or its Engineer or Construction Manager has failed to take action required under Section 4.3 
within fifteen (15) days after the Claim is made, (4) forty-five (45) days has passed after the Claim has been 
referred to Owner or its Engineer or Construction Manager or (5) the Claim relates to a mechanic’s lien. 

4.3 Time Limits on Claims. Claims by either party must be made within fifteen (15)  
days after occurrence of the even giving rise to such Claim or within fifteen (15) days after the claimant first 
recognizes the condition giving rise to the Claim, whichever is later.  Claims must be made by written notice.  An 
additional Claim made after the initial Claim has been implemented by Change Order will not be considered unless 
submitted in a timely manner. 

4.4 Continuing Contract Performance. Pending final resolution of a Claim, unless other- 
wise agreed in writing Contractor shall proceed diligently with performance of the Contract and Owner shall 
continue to make payments in accordance with the Contract Documents. 

4.5 Waiver of Claims: Final Payment. The making of final payment shall constitute a  
waiver of Claims by Owner except those arising from: 

1. Liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
2. Failure of the Work to comply with the requirements of the Contract Documents; or
3. Terms of special warranties required by the Contract Documents.

4.6 Claims for Concealed or Unknown Conditions. If conditions are encountered at the 
site which are (1) subsurface or otherwise concealed physical conditions which differ materially from those 
indicated in the Contract Documents or (2) unknown physical conditions of an unusual nature, which differ 
materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the 
character provided for in the Contract documents, then notice by the observing party shall be given to the other party 
promptly before conditions are disturbed and in no event later than fifteen (15) days after first observance of the 
conditions.  Owner or its Engineer or Construction Manager will promptly investigate such conditions and, if they 
differ materially and cause an increase or decrease in Contractor’s cost of, or time required for, performance of any 
part of the Work, will recommend an equitable adjustment in the Contract Sum or Contract Time, or both.  If Owner 
or its Engineer or Construction Manager determines that the conditions at the site are not materially different from 
those indicated in the Contract Documents and that no change in the terms of the Contract is justified, Owner shall 
so notify Engineer and Contractor in writing, stating the reasons.  Claims by either party in opposition to such 
determination must be made within fifteen (15) days after Owner has given notice of the decision.  If Owner and 
Contractor cannot agree on an adjustment in the Contract Sum or Contract Time, the adjustment shall be referred to 
Owner or its Engineer or Construction Manager for initial determination. 

4.7 Claim for Additional Cost. If Contractor wishes to make Claim for an increase in 
the Contract Sum, written notice as provided herein shall be given before proceeding to execute the Work.  If 



Contractor believes additional cost is involved for reasons including but not limited to (1) a written interpretation 
from Owner or its Engineer or Construction Manager, (2) an order by Owner to stop the Work where Contractor was 
not at fault, (3) a written order for a minor change in the Work issued by Owner  or its Engineer or Construction 
Manager, (4) failure of payment by Owner, (5) termination of the contract by Owner, (6) Owner’s suspension or (7) 
other reasonable grounds, Claim shall be filed and evaluated in accordance with the procedure established herein 
and under this Section (4) and Section (5) of these Supplementary Conditions. 
 
5. RESOLUTION OF CLAIMS AND DISPUTES 
 
5.1 Owner or Construction Manager will review Claims and take one or more of 
the following preliminary actions within fifteen (15) days of receipt of a Claim: (1) request additional supporting 
data from the claimant, (2) submit a schedule to the parties indicating when Owner or Construction Manager expects 
to take action, (3) reject the Claim in whole or in part, stating reasons for rejection, (4) recommend approval of the 
Claim by the other party or (5) suggest a compromise.  Owner or Construction Manager may also, but is not 
obligated to, notify the surety, if any, of the nature and amount of the Claim. 
 
5.2 If a Claim has been resolved, Owner or Construction Manager will prepare or obtain appropriate documentation. 
 
5.3 If a Claim has not been resolved, the party making the Claim shall, within ten (10) days after Owner or 
Construction Manager’s preliminary response, take one or more of the following actions: (1) submit additional 
supporting data requested by Owner or Construction Manager, (2) modify the initial Claim or (3) notify Owner or 
Construction Manager that the initial Claim stands. 
 
5.4 If a Claim has not been resolved after consideration of the foregoing and of further evidence presented by the 
parties or requested by Owner or Construction Manager, Owner or Construction Manager will notify the parties in 
writing that Owner or Construction Manager’s decision will be made within ten (10) days, which decision shall be 
final and binding on the parties but subject to arbitration.  Upon expiration of such time period, Owner or 
Construction Manager will render to the parties Owner or Construction Manager’s written decision relative to the 
Claim, including any change in the Contract Sum or Contract Time or both.  If there is a surety and there appears to 
be a possibility of a Contractor’s default, Owner or Construction Manager may, but is not obligated to, notify the 
surety and request the surety’s assistance in resolving the controversy. 
 
The parties expressly agree that any and all controversies and claims arising out of this contract will not be referred 
to arbitration but will be referred and brought in a Court of competent jurisdiction within Owner, New York. 
 
6. DELAYS. Owner shall not be liable to Contractor or any subcontractors 
for claims or damages of any nature caused by or rising out of delays.  The sole remedy against Owner for delays 
shall be the allowance of additional time for completion of the Work, the amount of which shall be subject to the 
claims procedure set forth herein.  Except to the extent, if any, expressly prohibited by law, Contractor expressly 
agrees not to make and hereby waives any claim for damages for delay, including, but not limited to those resulting 
from increased labor or material costs, directions given or not given by Owner, including scheduling of the work, or 
an account of any delay, or on account of any delay, obstruction or hindrance for any cause whatsoever by Owner, 
or its agents or any other Contractor on the project, whether or not foreseeable or anticipated.  CONTRACTOR 
AGREES THAT ITS SOLE RIGHT AND REMEDY THEREFORE SHALL BE AN EXTENSION OF TIME, IF 
APPROPRIATE.  IT IS EMPHASIZED THAT NO MONETARY RECOVERY MAY BE OBTAINED BY 
CONTRACTOR FOR ANY DELAY AGAINST OWNER, CONSTRUCTION MANAGER, OR ITS ENGINEER 
OR CONSTRUCTION MANAGER BASED ON ANY REASON AND THAT CONTRACTOR’S SOLE 
REMEDY, IF APPROPRIATE, IS ADDITIONAL TIME. 
 
7.  Subcontractors and their subcontractors are required to defend, indemnify and hold harmless, to the full extent 
allowed by law, Owner, any Owner or Construction Manager from and against any and all claims, suits, causes of 
actions, judgments, etc. arising out of or in any way connected with the subcontractor’s performance of the work as 
well as name Owner, Architect and Construction Manager, if any, as an additional insured on its policies of liability 
insurance.  Subcontractors are to furnish to Owner a duly executed Release of Lien for each progress payment as 
well as the Final Release, Waiver and Discharge of Lien upon payment due under the subcontract from Contractor. 
 



Contractor shall: 

(1) Comply with its obligation as a Trustee under New York Lien Law Article 3-a, 
(2) Upon receipt of each progress payment, and upon final payment, expend the funds received as 

required by said Article 3-a, and in particular number 71 thereof, 
(3) Upon request by Owner for proof of such compliance, 
(4) Defend, indemnify and hold harmless Owner from any claims, suits, demands or judgments 

arising out of any failure to so comply. 

In addition to the insurance requirements set forth at ARTICLE 21, liability insurance shall include all 
major divisions of coverage and be on comprehensive basis including, but not limited to: 

(1) Premises operations (including X, C & U coverage as applicable), 
(2) Independent Contractors Protective, 
(3) Products and completed operations, 
(4) Personal injury liability with employment exclusion deleted, 
(5) Contractual, including specific provisions for Contractors obligation to indemnify and defend 

Owner, 
(6) Owned, non-owned and hired motor vehicles, 
(7) Broad formed property damage including completed operations. 

8. PERFORMANCE AND PAYMENT BONDS

Contractor shall furnish to Owner, in duplicate, and keep enforced during the term of the Contract, Performance 
Bonds and Payment bonds guaranteeing that Contractor will perform its obligations under the contract and will pay 
for all labor and materials furnished for the work and the performance of the work.  Such Bonds shall be issued on 
Form A1A Document A312 and by a surety acceptable to Owner, shall name Owner as obligee and shall be in an 
amount equal to 100% of the contract sum.  Contractor shall deliver the executed, approved bonds to Owner with its 
signed contract.  The Bond shall be obtained from a surety licensed to business in the State of New York and listed 
in the latest issue of US Treasury Circular 570.  The sufficiency of the bonds is subject to the approval of Owner, 
and Bonds which are deemed insufficient by Owner may be rejected.  Bonds will remain in effect for one year after 
final completion of the project. 

9. INSURANCE REQUIREMENTS (See also ARTICLE 21)

Contractor and each of its subcontractors shall provide Workers Compensation and Disability Insurance, 
Commercial General Liability Insurance, Commercial Automobile Insurance, Umbrella/Excess Liability Insurance, 
Special Protective and Highway Liability Insurance, Contractor’s Risk and all other required insurance shall be 
pursuant to those requirements set forth in the New York State Department of Transportation Standard 
Specifications (USC) dated May 1, 2016, more particularly at pages 140-146. 

In addition to the above, the insurance shall list the Owner as an additional insured on a primary and non-
contributory basis and certificate holder.  All policies will also contain no exclusions with respect to Section 240 and 
241 of the NYS Labor Law, Contract and subcontractors waive all rights of subrogation against Owner and will 
have the General Liability, Umbrella Liability and Workers Compensation Policies endorsed setting forth this 
waiver of subornation.  Contractor agrees to indemnify Owner from all applicable deductibles. 

10. COMPLIANCE WITH ADDITIONAL MUNICIPAL, STATE OR FEDERAL REQUIREMENTS
AND FUNDING REQUIREMENTS

Contractor agrees to comply with any and all rules, regulations, procedures, laws, statutes and requirements required 
of any funding agency funding any portion of this project, as well as any municipal, state or federal agency having 
jurisdiction or control of this project.  It shall be the responsibility of both Owner and the Contractor to make 
themselves aware of these requirements prior to beginning work.  It is recognized that this project is funded by a 
Governor’s Office of Storm Recovery (GOSR) grant and Contractor agrees to comply with any and all terms, 
conditions and requirements of the GOSR grant and Contractor acknowledges that is permitting the same. 



 
11. DEFENSE & INDEMNIFICATION 
 
The Contractor shall defend, indemnify and hold harmless Essex County, the State of New York and GOSR to the 
fullest extent allowed by law, and notwithstanding any insurance requirements, from and against any and all 
liability, losses, claims, actions, demands, damages, expenses, suits, judgments, orders, causes of action and claims, 
including but not limited to attorney’s fees, legal costs, and all other costs of defense, by reason of any liability 
whatsoever imposed by law or otherwise upon the Essex County, the State of New York and GOSR for damages to 
person, property or of any other kind in nature, including but not limited to those for bodily injury, property damage, 
death arising out of or in connection with its officers, employees, agents, contractors, sub-contractors, guests or 
invitees negligence or its/their performance or failure to perform this agreement. 
 
12. OWNER’S RIGHT TO SET-OFF 
 
The Owner shall have all of its common law, equitable and statutory rights of set-off.  These rights shall include, but 
not be limited to, the Owner’s option to withhold for the purposes of set-off any moneys due to the Contractor under 
this agreement up to any amounts due and owing to the Owner with regard to this contract, any other contract with 
any Owner department or agency, including any contract for a term commencing prior to the term of this contract, 
plus any amounts due and owing to the Owner for any other reason, including, without limitation, tax delinquencies, 
fee delinquencies or monetary penalties relative thereto.  The Owner shall exercise its set-off rights in accordance 
with normal Owner practices, including, in cases of set-off pursuant to an audit, the acceptance of such audit by the 
Owner’s Board or its designated representative.   
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General Decision Number: NY190006 03/01/2019  NY6 

Superseded General Decision Number: NY20180006 

State: New York 

Construction Types: Heavy and Highway 

Counties: Clinton and Essex Counties in New York. 

BUILDING CONSTRUCTION PROJECTS (does not include single family 

homes and apartments up to and including 4 stories), HEAVY AND 

HIGHWAY CONSTRUCTION PROJECTS 

Note: Under Executive Order (EO) 13658, an hourly minimum wage 

of $10.60 for calendar year 2019 applies to all contracts 

subject to the Davis-Bacon Act for which the contract is 

awarded (and any solicitation was issued) on or after January 

1, 2015.  If this contract is covered by the EO, the contractor 

must pay all workers in any classification listed on this wage 

determination at least $10.60 per hour (or the applicable wage 

rate listed on this wage determination, if it is higher) for 

all hours spent performing on the contract in calendar year 

2019.  If this contract is covered by the EO and a 

classification considered necessary for performance of work on 

the contract does not appear on this wage determination, the 

contractor must pay workers in that classification at least the 

wage rate determined through the conformance process set forth 

in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is 

higher than the conformed wage rate).  The EO minimum wage rate 

will be adjusted annually.  Please note that this EO applies to 

the above-mentioned types of contracts entered into by the 

federal government that are subject to the Davis-Bacon Act 

itself, but it does not apply to contracts subject only to the 

Davis-Bacon Related Acts, including those set forth at 29 CFR 

5.1(a)(2)-(60). Additional information on contractor 

requirements and worker protections under the EO is available 

at www.dol.gov/whd/govcontracts. 

Modification Number     Publication Date 

          0              01/04/2019 

          1              03/01/2019 

 BRNY0002-013 06/01/2018 

                                  Rates          Fringes 

CEMENT MASON/CONCRETE FINISHER...$ 37.23          19.51+a 

FOOTNOTE:  

  a. PAID HOLIDAYS:  Memorial Day, July the 4th, Labor Day, and 

  Thanksgiving Day (provided the employee is employed (1) day 

  before and (1) day after the holiday. 

---------------------------------------------------------------- 

 CARP0291-006 07/01/2018 
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                                  Rates          Fringes 

CARPENTER   

     HEAVY & HIGHWAY  

     CONSTRUCTION 

      Carpenter..................$ 31.48            21.15 

      Pile Driver................$ 31.48            21.15 

---------------------------------------------------------------- 

 ELEC0910-001 04/01/2018 

                                  Rates          Fringes 

ELECTRICIAN......................$ 34.50      5.75%+19.68 

---------------------------------------------------------------- 

 ELEC1249-003 05/07/2018 

                                  Rates          Fringes 

ELECTRICIAN (LINE    

CONSTRUCTION: LIGHTING AND    

TRAFFIC SIGNAL Including any    

and all Fiber Optic Cable    

necessary for Traffic Signal    

Systems, Traffic Monitoring    

systems and Road Weather    

information systems)   

     Flagman.....................$ 26.28    6.75%+23.40+a 

     Groundman (Truck Driver)....$ 35.04    6.75%+23.40+a 

     Groundman Truck Driver  

     (tractor trailer unit)......$ 37.23    6.75%+23.40+a 

     Lineman & Technician........$ 43.80    6.75%+23.40+a 

     Mechanic....................$ 35.04    6.75%+23.40+a 

FOOTNOTE: 

  a.  New Year's Day, Memorial Day, Independence Day, Labor 

  Day, Thanksgiving Day, Christmas Day, plus President's Day, 

  Good Friday, Decoration Day, Election Day for the President 

  of the United States and Election Day for the Governor of 

  the State of New York, provided the employee works the day 

  before or the day after the holiday. 

---------------------------------------------------------------- 

 ELEC1249-004 05/07/2018 

                                  Rates          Fringes 

ELECTRICIAN (Line    

Construction)   

     Overhead and underground  

     distribution and  

     maintenance work and all  

     overhead and underground  

     transmission line work  

     including any and all  

     fiber optic ground wire,  

     fiber optic shield wire or  

     any other like product by  

     any other name  

     manufactured for the dual  
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     purpose of ground fault  

     protection and fiber optic  

     capabilities : 

      Flagman....................$ 30.36    6.75%+23.40+a 

      Groundman digging machine  

      operator...................$ 45.54    6.75%+23.40+a 

      Groundman truck driver  

      (tractor trailer unit).....$ 43.01    6.75%+23.40+a 

      Groundman Truck driver.....$ 40.48    6.75%+23.40+a 

      Lineman and Technician.....$ 50.60    6.75%+23.40+a 

      Mechanic...................$ 40.48    6.75%+23.40+a 

     Substation: 

      Cable Splicer..............$ 55.66    6.75%+23.40+a 

      Flagman....................$ 30.36    6.75%+23.40+a 

      Ground man truck driver....$ 40.48    6.75%+23.40+a 

      Groundman digging machine  

      operator...................$ 45.54    6.75%+23.40+a 

      Groundman truck driver  

      (tractor trailer unit).....$ 43.01    6.75%+23.40+a 

      Lineman & Technician.......$ 50.60    6.75%+23.40+a 

      Mechanic...................$ 40.48    6.75%+23.40+a 

     Switching structures;  

     railroad catenary  

     installation and  

     maintenance, third rail  

     type underground fluid or  

     gas filled transmission  

     conduit and cable  

     installations (including  

     any and all fiber optic  

     ground product by any  

     other name manufactured  

     for the dual purpose of  

     ground fault protection  

     and fiber optic  

     capabilities), pipetype  

     cable installation and  

     maintenance jobs or  

     projects, and maintenance  

     bonding of rails; Pipetype  

     cable installation 

      Cable Splicer..............$ 57.11    6.75%+23.40+a 

      Flagman....................$ 31.15      6.75%+23.40 

      Groundman Digging Machine  

      Operator...................$ 46.73    6.75%+23.40+a 

      Groundman Truck Driver  

      (tractor-trailer unit).....$ 44.13    6.75%+23.40+a 

      Groundman Truck Driver.....$ 44.13    6.75%+23.40+a 

      Lineman & Technician.......$ 51.92    6.75%+23.40+a 

      Mechanic...................$ 41.54    6.75%+23.40+a 

FOOTNOTE:   

  a. PAID HOLIDAYS: New Year's Day, Presidents' Day, Memorial 

  Day, Good Friday, Independence Day, Labor Day, Thanksgiving 

  Day, Christmas Day, and Election Day for the President of 

  the United States and Election Day for the Governor of New 

  York State, provided the employee works two days before or 

  two days after the holiday. 
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---------------------------------------------------------------- 

* ELEC1249-008 01/01/2019 

                                  Rates          Fringes 

ELECTRICIAN (Line    

Construction)   

     TELEPHONE, CATV  

     FIBEROPTICS CABLE AND  

     EQUIPMENT 

      Cable splicer..............$ 32.78          3%+4.93 

      Groundman..................$ 16.49          3%+4.93 

      Installer Repairman- 

      Teledata  

      Lineman/Technician- 

      Equipment Operator.........$ 31.12          3%+4.93 

     Tree Trimmer................$ 23.95        3%+9.98+a 

  a. New Year's Day, President's Day, Good Friday, Decoration 

  Day, Independence Day, Labor Day, Veteran's Day, 

  Thanksgiving Day, Day after Thanksgiving, Christmas Day. 

---------------------------------------------------------------- 

 ENGI0106-001 07/01/2018 

HEAVY & HIGHWAY 

                                  Rates          Fringes 

Power equipment operators:   

     GROUP 1.....................$ 43.47          26.05+a 

     GROUP 2.....................$ 42.56          26.05+a 

     GROUP 3.....................$ 39.99          26.05+a 

     GROUP 4.....................$ 47.47          26.05+a 

     GROUP 5.....................$ 46.47          26.05+a 

     GROUP 6.....................$ 45.47          26.05+a 

     GROUP 7.....................$ 45.08          26.05+a 

POWER EQUIPMENT OPERATOR CLASSIFICATIONS (HEAVY & HIGHWAY): 

  GROUP 1: Asphalt Curb Machine, Self Propelled, Slipform, 

  Automated Concrete Spreader (CMI Type), Automatic Fine 

  Grader, Backhoe (Except Tractor Mounted, Rubber Tired), 

  Backhoe Excavator Full Swing (CAT 212 or similar type), 

  Back Filling Machine, Belt Placer (CMI Type), Blacktop 

  Plant (Automated), Boom truck , Cableway, Caisson Auger, 

  Central Mix  Concrete Plant (Automated), Concrete Curb 

  Machine, Self Propelled, Slipform, Concrete Pump, Crane, 

  Cherry Picker, Derricks (steel erection), Dragline, 

  Overhead Crane (Gantry or Straddle type), Pile Driver, 

  Truck Crane, Directional Drilling Machine, Dredge, Dual 

  Drum Paver, Excavator (All Purpose Hydraulically Operated) 

  (Gradall or Similar), Front End Loader ( 4 cu. yd. and 

  Over), Head Tower (Sauerman or Equal), Hoist (Two or Three 

  Drum), Holland Loader, Maintenance Engineer, Mine Hoist, 

  Mucking Machine or Mole Pavement Breaker(SP) Wertgen; PB-4 

  and similar type, Power Grader, Profiler (over 105 H.P.) 

  Quad 9, Quarry Master (or equivalent), Scraper, Fireman, 

  Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic 

  self-propelled), Hydra-Spiker, ride-on, Hydraulic Pump 
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  (jacking system), Hydro-Blaster (Water), Mulching Machine, 

  Oiler, Parapet Concrete or Pavement, Shovel, Side Boom, 

  Slip Form Paver, Tractor Drawn, BeltType Loader, Truck or 

  Trailer Mounted Log , Chipper (Self Feeder), Tug Operator 

  (Manned Rented Equipment Excluded), Tunnel Shovel 

  GROUP 2: Asphalt Paver, Backhoe (Tractor Mounted, Rubber 

  Tired), Bituminous Recycler Machine, Bituminous Spreader 

  and Mixer, Blacktop Plant (NonAutomated), Blast or Rotary 

  Drill (Truck or Tractor Mounted), Boring Machine, Cage 

  Hoist, Central Mix Plant (NonAutomated) and All Concrete 

  Batching Plants, Cherry Picker (5 tons capacity and under), 

  Concrete Paver (Over 16S), Crawler Drill, Self-contained, 

  Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, 

  Front End Loader (Under 4 cu. yd.), Greaseman/Lubrication 

  Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One 

  Drum), Hydro-Axe, Kolman Plant Loader and Similar Type 

  Loaders, L.C.M. Work Boat Operator, Locomotive Mixer (for 

  stabilized base selfpropelled), Monorail Machine, Plant 

  Engineer, Profiler (105 H.P. and under), Grinder, Post Hole 

  Digger and Post Driver, Power Broom (towed), Power 

  Heaterman, Power Sweeper, Revinius Widener, Roller (Grade 

  and Fill), Scarifier, ride-on, Shell Winder, Skid steer 

  loader (Bobcat or similar), Span-Saw, ride-on, Steam 

  Cleaner, Pug Mill, Pump Crete Ready Mix Concrete Plant 

  Refrigeration Equipment (for soil stabilization)Road 

  Widener, Roller (all above subgrade), Sea Mule, 

  Self-contained Ride-on Rock Drill, Excluding Air-Track Type 

  Drill, Skidder, Tractor with Dozer and/or Pusher, Trencher. 

  Tugger Hoist, Vermeer saw (ride on, any size or type), 

  Winch, Winch Cat 

  GROUP 3: A Frame Winch Hoist on Truck , Articulated Heavy 

  Hauler, Aggregate Plant, Asphalt or Concrete Grooving, 

  Machine (ride on), Ballast Regulator, Ride-on Boiler (used 

  in conjunction with production), Bituminous Heater, 

  self-propelled, Boat (powered), Cement and Bin Operator, 

  Compressors, Dust Collectors, Fork Lift, Generators, Pumps, 

  Welding Machines, Light Plants, Heaters (hands-off 

  equipment), Concrete Pavement Spreader and Finisher, 

  Concrete Paver or Mixer (16S and under), Concrete Saw 

  (self-propelled), Conveyor, Deck Hand, Directional Drill 

  Machine Locator, Drill, (Core), Drill, (Well,) Farm Tractor 

  with accessories, Fine Grade Machine, Tamper, ride-on, Tie 

  Extractor, ride-on, Tie Handler, ride-on, Tie Inserter, 

  ride-on, Tie Spacer, ride-on, Tire Repair, Track Liner, 

  ride-on, Tractor, Tractor (with towed accessories), 

  Vibratory Compactor, Vibro Tamp, Well Point 

GROUP 4: Tower Cranes 

GROUP 5: Cranes 50 tons and over 

GROUP 6: Cranes 49 tons and below 

GROUP 7: Master Mechanic 

FOOTNOTE:  

  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 
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  Day, Labor Day, Thanksgiving Day, and Christmas Day 

---------------------------------------------------------------- 

 IRON0012-002 07/01/2018 

                                  Rates          Fringes 

Ironworkers:   

     SHEETER.....................$ 31.25            24.43 

     STRUCTURAL, ORNAMENTAL,   

     MACHINERY MOVER &   

     RIGGERS, FENCE ERECTOR,   

     REINFORCING, STONE   

     DERRICKMAN, WELDER..........$ 31.00            24.43 

---------------------------------------------------------------- 

 LABO1822-001 07/01/2018 

HEAVY & HIGHWAY 

                                  Rates          Fringes 

Laborers:   

     GROUP 1.....................$ 25.67          23.75+a 

     GROUP 2.....................$ 25.47          23.75+a 

     GROUP 3.....................$ 25.87          23.75+a 

     GROUP 4.....................$ 26.07          23.75+a 

     GROUP 5.....................$ 27.67          23.75+a 

LABORERS CLASSIFICATIONS (HEAVY & HIGHWAY) 

GROUP 1.  Basic Rate, Flagman Outboard and Hand Boats.   

  GROUP 2.  Bull Float, Chain Saw, Concrete Aggregate Bin, 

  Concrete Bootman, Gin Buggy, Hand or Machine Vibrator, Jack 

  Hammer, Mason Tender, Mortar Mixer Paverment Breaker, 

  Handlers of all Steel Mesh, Small Generators of Laborers' 

  tools, installation of bridge drainage pipe, Pipe Layers, 

  Vibrator type rollers, tamper, Drill doctor, tail or screw 

  operator on asphalt paver, water pump operator (1 1/2" and 

  single diaphragm) nozzle (asphalt, gunite, seeding and sand 

  blasting), Laborers on chain link fence erection, Rock 

  splitter and power unit, pusher type concrete saw and all 

  other gas, electric, oil and air tool operators, Wrecking 

  Labor. 

  GROUP 3.  All rock or drilling machine operators (except 

  quarry master and similar type) Acetylene Torch operator, 

  asphalt raker, powderman. 

  GROUP 4.  Blaster, form setters, stone or granite curb 

  setters. 

GROUP 5.  Hazardous Waste, Asbestos Abatement and Removal.    

FOOTNOTE:   

  a.  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day and Christmas Day. 

---------------------------------------------------------------- 

 PAIN0201-002 05/01/2017 
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                                  Rates          Fringes 

Painters:   

     Zone #2 All of ESSEX COUNTY 

      Lead Abatement Workers,  

      Structural Steel...........$ 30.00            13.89 

      Painters, Drywall  

      Finishers, Spray...........$ 29.00            13.89 

     Zone #3 All of CLINTON  

     COUNTY 

      Lead Abtatement Workers,  

      Structural Steel...........$ 28.14            14.55 

      Painters, Drywall  

      Finishers, Spray...........$ 27.14            14.55 

---------------------------------------------------------------- 

 PAIN0806-003 10/01/2018 

CLINTON AND ESSEX COUNTIES 

                                  Rates          Fringes 

Painters:   

     Structural Steel and Bridge.$ 49.50            41.88 

---------------------------------------------------------------- 

 PLUM0773-001 05/01/2018 

                                  Rates          Fringes 

Plumber and Steamfitter   

     CLINTON COUNTY..............$ 37.00            29.83 

     ESSEX COUNTY................$ 38.00            29.83 

---------------------------------------------------------------- 

 SHEE0083-001 06/01/2018 

                                  Rates          Fringes 

Sheet metal worker...............$ 33.12          31.78+a 

FOOTNOTE: 

  a. PAID HOLIDAYS:  New Year's Day, Memorial Day, Independence 

  Day, Labor Day, Thanksgiving Day, Christmas Day.  If any of 

  these holidays fall on a Saturday or Sunday, either the 

  preceding Friday or following Monday will be observed as 

  the holiday. 

---------------------------------------------------------------- 

 TEAM0687-003 06/01/2018 

                                  Rates          Fringes 

Truck drivers:   

     HEAVY & HIGHWAY   

     CONSTRUCTION 

      GROUP 1:...................$ 25.82          25.16+a 

      GROUP 2:...................$ 26.04          25.16+a 

FOOTNOTE:   

  a.  PAID HOLIDAYS:  New Year's Day, Memorial Day, 
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  Independence Day, Labor Day, Thanksgiving Day, Christmas 

  Day, provided the employee has worked the day before and 

  the day after the holiday. 

TRUCK DRIVER CLASSIFICATIONS   

  GROUP 1: Pick-ups, panel trucks, flatboy materials trucks 

  (straight jobs), single axle dump trucks, dumpsters and 

  receivers, greasers, truck tireman, parts chaser, tandems 

  and batch trucks, mechanics, semi trailer, lowboy trucks, 

  asphalt distributor trucks and agitator, mixer trucks and 

  dumpcrete type vehicles, truck mechanic, fuel truck and bus 

  GROUP 2: Specialized earth moving equipment - euclid type or 

  similar off-highway equipment, where not self-loaded, 

  straddle (ross) carrier, self-contained concrete unit, off 

  highway tandem back dump, twin engine equipment and double 

  hitched equipment where not self loaded 

---------------------------------------------------------------- 

WELDERS - Receive rate prescribed for craft performing 

operation to which welding is incidental. 

================================================================ 

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 

for Federal Contractors applies to all contracts subject to the 

Davis-Bacon Act for which the contract is awarded (and any 

solicitation was issued) on or after January 1, 2017.  If this 

contract is covered by the EO, the contractor must provide 

employees with 1 hour of paid sick leave for every 30 hours 

they work, up to 56 hours of paid sick leave each year. 

Employees must be permitted to use paid sick leave for their 

own illness, injury or other health-related needs, including 

preventive care; to assist a family member (or person who is 

like family to the employee) who is ill, injured, or has other 

health-related needs, including preventive care; or for reasons 

resulting from, or to assist a family member (or person who is 

like family to the employee) who is a victim of, domestic 

violence, sexual assault, or stalking.  Additional information 

on contractor requirements and worker protections under the EO 

is available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within 

the scope of the classifications listed may be added after 

award only as provided in the labor standards contract clauses 

(29CFR 5.5 (a) (1) (ii)). 

---------------------------------------------------------------- 

The body of each wage determination lists the classification 

and wage rates that have been found to be prevailing for the 

cited type(s) of construction in the area covered by the wage 

determination. The classifications are listed in alphabetical 

order of "identifiers" that indicate whether the particular 

rate is a union rate (current union negotiated rate for local), 

a survey rate (weighted average rate) or a union average rate 
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(weighted union average rate). 

Union Rate Identifiers 

A four letter classification abbreviation identifier enclosed 

in dotted lines beginning with characters other than "SU" or 

"UAVG" denotes that the union classification and rate were 

prevailing for that classification in the survey. Example: 

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 

the union which prevailed in the survey for this 

classification, which in this example would be Plumbers. 0198 

indicates the local union number or district council number 

where applicable, i.e., Plumbers Local 0198. The next number, 

005 in the example, is an internal number used in processing 

the wage determination. 07/01/2014 is the effective date of the 

most current negotiated rate, which in this example is July 1, 

2014. 

Union prevailing wage rates are updated to reflect all rate 

changes in the collective bargaining agreement (CBA) governing 

this classification and rate. 

Survey Rate Identifiers 

Classifications listed under the "SU" identifier indicate that 

no one rate prevailed for this classification in the survey and 

the published rate is derived by computing a weighted average 

rate based on all the rates reported in the survey for that 

classification.  As this weighted average rate includes all 

rates reported in the survey, it may include both union and 

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 

the rates are survey rates based on a weighted average 

calculation of rates and are not majority rates. LA indicates 

the State of Louisiana. 2012 is the year of survey on which 

these classifications and rates are based. The next number, 007 

in the example, is an internal number used in producing the 

wage determination. 5/13/2014 indicates the survey completion 

date for the classifications and rates under that identifier. 

Survey wage rates are not updated and remain in effect until a 

new survey is conducted. 

Union Average Rate Identifiers 

Classification(s) listed under the UAVG identifier indicate 

that no single majority rate prevailed for those 

classifications; however, 100% of the data reported for the 

classifications was union data. EXAMPLE: UAVG-OH-0010 

08/29/2014. UAVG indicates that the rate is a weighted union 

average rate. OH indicates the state. The next number, 0010 in 

the example, is an internal number used in producing the wage 

determination. 08/29/2014 indicates the survey completion date 

for the classifications and rates under that identifier. 

A UAVG rate will be updated once a year, usually in January of 

each year, to reflect a weighted average of the current 

negotiated/CBA rate of the union locals from which the rate is 

based. 
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---------------------------------------------------------------- 

                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can 

be: 

*  an existing published wage determination 

*  a survey underlying a wage determination 

*  a Wage and Hour Division letter setting forth a position on 

   a wage determination matter 

*  a conformance (additional classification and rate) ruling 

On survey related matters, initial contact, including requests 

for summaries of surveys, should be with the Wage and Hour 

Regional Office for the area in which the survey was conducted 

because those Regional Offices have responsibility for the 

Davis-Bacon survey program. If the response from this initial 

contact is not satisfactory, then the process described in 2.) 

and 3.) should be followed. 

With regard to any other matter not yet ripe for the formal 

process described here, initial contact should be with the 

Branch of Construction Wage Determinations.  Write to: 

            Branch of Construction Wage Determinations 

            Wage and Hour Division 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

2.) If the answer to the question in 1.) is yes, then an 

interested party (those affected by the action) can request 

review and reconsideration from the Wage and Hour Administrator 

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 

            Wage and Hour Administrator 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

The request should be accompanied by a full statement of the 

interested party's position and by any information (wage 

payment data, project description, area practice material, 

etc.) that the requestor considers relevant to the issue. 

3.) If the decision of the Administrator is not favorable, an 

interested party may appeal directly to the Administrative 

Review Board (formerly the Wage Appeals Board).  Write to: 

            Administrative Review Board 

            U.S. Department of Labor 

            200 Constitution Avenue, N.W. 

            Washington, DC 20210 

4.) All decisions by the Administrative Review Board are final. 

================================================================ 
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          END OF GENERAL DECISION 
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PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2018 through June 2019. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Essex County, NY
 
Erik Sandblom, Principal
453 Dixon Rd. 
Ste 7, Bldg 3
Queensbury    NY 12804

Schedule Year 2018 through 2019
Date Requested 04/17/2019
PRC# 2019004968

Location Keene, NY
Project ID# P-0069-2017
Project Type Provide flood mitigation for approx 1,500 linear feet in the lower portion of Gulf Brook (Gulf Brook Phase II).

Stabilize banks, replace Bucks Lane Bridge, replace culverts.

http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 



General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project. There are very few exceptions to this rule.  Complete information regarding these exceptions is
available on the "4 Day / 10 Hour Work Schedule" form (PW 30.1). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.ny.gov.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.ny.gov.
 
Payrolls and Payroll Records 
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less than six (6)  years,
contemporaneous, true, and accurate payroll records. Payrolls must show the following information for each person
employed on a public work project: Name, Address, Last 4 Digits of Social Security Number, Classification(s) in which the
worker was employed, Hourly wage rate(s) paid, Supplements paid or provided, and Daily and weekly number of hours
worked in each classification. 
 

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm
https://labor.ny.gov/workerprotection/publicwork/PWContents.shtm


The filing of payrolls to the Department of Jurisdiction is a condition of payment. Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The original payrolls or transcripts must be maintained for a period of at least (5) years, by the Department of
Jurisdiction (Contracting Agency), from the project's date of completion.  The Department of Jurisdiction (Contracting
Agency) shall collect, review for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

https://labor.ny.gov/formsdocs/wp/PW101.pdf


 
Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above, must be paid the prevailing
journeyworker's wage rate for the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Essex County, NY
 
Erik Sandblom, Principal
453 Dixon Rd. 
Ste 7, Bldg 3
Queensbury    NY 12804

Schedule Year 2018 through 2019
Date Requested 04/17/2019
PRC# 2019004968

Location Keene, NY
Project ID# P-0069-2017
Project Type Provide flood mitigation for approx 1,500 linear feet in the lower portion of Gulf Brook (Gulf Brook Phase II).

Stabilize banks, replace Bucks Lane Bridge, replace culverts.

http://www.labor.state.ny.us/


 



 
 

 

IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 
 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  
CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    
 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 
 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 
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Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30.1 
             (Previously 30R) 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’: 

There MUST be a Dispensation of Hours (PW30) in place on the 

project 

AND 

You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30.1 Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications 

and Counties listed on the PW30.1 Form. 

Do not write in any additional Classifications or Counties. 

(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 

Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s

Phone and Fax numbers; and the Company’s email address (if applicable) 

Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,

and the personal email address (if applicable) 

Project Information: 

Enter the Prevailing Rate Case number (PRC#) assigned to this project

Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof)

Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;

Bldgs. 1 & 2) 

If you are a Subcontractor, enter the name of the Prime Contractor for which you work

On the Checklist of Job Classifications -

o Go to pages 2 and 3 of the form

o Place a checkmark in the box to the right of the Job Classification you are choosing

o Mark all Job Classifications that apply

 ***Do not write in any additional Classifications or Counties.*** 

Requestor Information: 

Enter the name of the person submitting the registration, their title with the company , and the

date the registration is filled out 

Return Completed Form: 

 Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 –

Rm.130, Albany, NY 12240     -OR -  

 Fax the completed PW30.1 form to:  NYSDOL Bureau of Public Work  at (518)485-1870

Instructions for Completing Form PW30.1
                            (Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

B efore completing Form PW30.1 check to be sure …

There is a Dispensation of Hours in place on the project.

The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take
place.



PW 30.1 (06/17) 1 of 7 

Bureau of Public Work Harriman 
State Office Campus 

Building 12, Room 130 
Albany, New York 12240 

Phone: (518) 457-5589 | Fax: (518) 485-1870
www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule 
Before completing this form, make sure that: 

 There is a Dispensation of Hours in place on the project.
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.
 The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above. 

Contractor Information 

FEIN: 

State: Zip Code:  

Fax No: Email: 

Company Name: 

Address:     

City: 

Phone No: 

Contact Person: 

Phone No: Fax No: Email: 

Project Information 

Project PRC#:  Project Name/Type: 

Exact Location 
of Project:    

(If you are Subcontractor) 

County: 

Prime Contractor Name: 

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)

*** Do not write in any additional Classifications or Counties*** 

Requestor Information 

Name: 

Title: Date: 
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Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed 
in the following pages under Entire Counties & Partial Counties. 

1. Albany County

2. Allegany County

3. Bronx County

4. Broome County

5. Cattaraugus County

6. Cayuga County

7. Chautauqua County

8. Chemung County

9. Chenango County

10. Clinton County

11. Columbia County

12. Cortland County

13. Delaware County

14. Dutchess County

15. Erie County

16. Essex County

17. Franklin County

18. Fulton County

19. Genesee County

20. Greene County

21. Hamilton County

22. Herkimer County

23. Jefferson County

24. Kings County (Brooklyn)

25. Lewis County

26. Livingston County

27. Madison County

28. Monroe County

29. Montgomery County

30. Nassau County

31. New York County (Manhattan)

32. Niagara County

33. Oneida County

34. Onondaga County

35. Ontario County

36. Orange County

37. Orleans County

38. Oswego County

39. Otsego County

40. Putnam County

41. Queens County

42. Rensselaer County

43. Richmond County (Staten Island)

44. Rockland County

45. Saint Lawrence County

46. Saratoga County

47. Schenectady County

48. Schoharie County

49. Schuyler County

50. Seneca County

51. Steuben County

52. Suffolk County

53. Sullivan County

54. Tioga County

55. Tompkins County

56. Ulster County

57. Warren County

58. Washington County

59. Wayne County

60. Westchester County

61. Wyoming County

62. Yates County



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Carpenter – Building 276B-All 7 2 ,5 

Carpenter – Building 276B-Cat 15 5 

Carpenter – Building 276-B-LIV 26, 28, 35, 59 61 

Carpenter – Building 276B-Gen 19, 32, 37 61 

Carpenter – Heavy & Highway 276HH-All 2, 5, 7 

Carpenter – Heavy & Highway 276HH-Erie 15 

Carpenter – Heavy & Highway 276HH- Gen 19, 32, 37, 61 

Carpenter – Heavy & Highway 276HH-Liv 26, 28, 35, 59 

Carpenter – Residential 276R-All 7 2, 5 

Carpenter – Building 277B-Bro 4, 54 

Carpenter – Building 277B-CAY 6, 50, 62 

Carpenter – Building 277B-CS 8, 12, 49, 51, 55 2 

Carpenter – Building 277 JLS 23, 25, 45 

Carpenter – Building 277 omh 22, 27, 33 

Carpenter – Building 277 On 34 

Carpenter – Building 277 Os 38 

Carpenter – Building 277CDO 
Bldg 9, 13, 39 

Carpenter – Heavy & Highway 277CDO  
HH 9, 13, 39 

Carpenter – Heavy & Highway 277HH-BRO 4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 
38, 45, 49, 50, 51, 54, 55, 62 

Carpenter – Building 291B-Alb 1, 18, 20, 29, 42, 47, 48 

Carpenter – Building 291B-Cli 10, 16, 17 

Carpenter – Building 291B-Ham 21, 57, 58 

Carpenter – Building 291B-Sar 46 

Carpenter – Heavy & Highway 291HH-Alb 1, 10, 16, 17,18, 20, 21, 29, 42, 46, 
47, 48, 57, 58 

Electrician 25m 30, 52 

Electrician – Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

PW 30.1 (06/17) 4 of 7 

Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Electrician 86 26, 28 19, 35, 37, 59, 61 

Electrician 840 Teledata 
and 840 Z1 

62 6, 34, 35, 50, 59 

Electrician 910 10, 16, 17, 23, 25, 45 

Electrical Lineman 1049Line/Gas 30, 41, 52 

Electrical Lineman 1249a 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 
14, 15, 16, 17, 18, 19, 20, 21, 22, 
23, 25, 26, 27, 28, 29, 32, 33, 34, 
35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 
56, 57, 58, 59, 61, 62 

Electrical Lineman 1249a West 60 

Electrical Lineman 1249a-LT 

1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 
16, 17, 18, 19, 20, 21, 22, 23, 25, 
26, 27, 28, 29, 32, 33, 34, 35, 37, 
38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62 

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56 

Electrical Lineman 1249aWestLT 60 

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60 

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61 

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62 

Elevator Constructor 35 1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 
47, 48, 57, 58 

Elevator Constructor 62.1 4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 
45, 54, 55 13 

Glazier 201 1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 
46, 47, 48, 57, 58 

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62 

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38 

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55 

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38 

Insulator – Heat & Frost 30-Syracuse 4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 
38, 39, 49, 50, 45, 54, 55 

Laborer – Building 621b 2, 7 5 

Laborer – Building 633 bON 34 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Laborer – Building 633b Cay 6 

Laborer – Building 633bOS 38 

Laborer – Building 785(7) 4 9, 13, 54 

Laborer – Building 785B-CS 8, 51 49 

Laborers – Heavy & Highway 157h/h 47 18, 29, 46 

Laborers – Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46 

Laborers – Heavy & Highway 35/2h 21, 22, 27, 33 18, 29 

Laborer – Residential 621r 2, 7 5 

Laborers – Tunnel 157 47 18, 29, 46 

Laborers – Tunnel 35T 21, 22, 27, 33 18, 29 

Laborers – Tunnel 190 1, 42, 58 11, 20, 46 

PW 30.1     (06/17)

Laborer – Building 7-785b 12, 55 49, 54 

Mason – Building 2TS.1 1, 10,11, 16, 17, 18,  20,  21, 29, 
42, 46, 47, 48, 57, 58 

Mason – Building 2TS.2 22, 23, 25, 33, 45 27 

Mason – Building 2TS.3 6, 34, 38 27 

Mason – Building 2b-on 34 

Mason – Building 2b.1 1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 
58 57 

Mason – Building 2b.2 22, 33 25 

Mason – Building 2b.3 6, 34 27 

Mason – Building 2b.4 38 

Mason – Building 2b.5 23 25 

Mason – Building 2b.6 45 

Mason – Building 2b.8 10, 16, 17 57 

Mason – Building 3b-Co-Z2 8, 49, 51 2 

Mason – Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building – Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building 3B-Bing-Z2 4, 9, 13, 39, 54 

Mason – Building 3B-Ith-Z2 12, 55 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Mason – Building 3B-Jam-Z2 7 2, 5 

Mason – Building – Residential 3B-Jam-Z2R 2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 
55 5 

Mason – Building 3B-Z3 15, 32 5 

Mason – Building 3B-Z3.Orleans 37 

Mason – Residential 3B-Z3R 15, 32 5 

Mason – Residential 3B-
z3R.Orleans 37 

Mason - Heavy & Highway 3h 2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 
37, 39, 49, 50, 51, 54, 55, 59, 61, 62 5, 15, 32 

Mason – Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2 2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Finisher 3TF-Z3 15, 32, 37 5 

Mason – Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5 

Mason – Tile Finisher 3TF-Z3R 15, 32, 37 5 

Mason – Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter 3TS-Z2 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Setter Residential 3TS-Z2R 2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 5 

Mason – Tile Setter Residential 3TS-Z3R 15, 32, 37 5 

Mason – Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52 

Operating Engineer - Heavy & 
Highway 137H/H 40, 60 14 

Operating Engineer – Heavy & 
Highway 158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19 

Operating Engineer – Heavy & 
Highway 158-H/H

1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 
21, 22, 29, 39, 42, 46, 47, 48, 54, 
57, 58 

Operating Engineer – Heavy & 
Highway 158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55 

Painter 1456-LS 
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 
24, 29, 30, 31, 36, 40, 41, 42, 43, 
44, 46, 47, 48, 52, 53, 56, 57, 58, 60 

Painter 150 28, 59, 62 26, 35 

Mason – Tile Setter  3TS-Z3 15, 32, 37 5 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 

7 of 7PW 30.1 (06/17)

Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51 

Painter 178 I 12, 55 

Painter 178 O 13, 39 

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38 

Painter 38.O 38 

Painter 38.W 23, 45 25 

Painter 4-
Buf,Nia,Olean 2, 15, 19, 32, 37, 61 5, 7, 26, 51 

Painter 4-Jamestown 5, 7 

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62 

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62 

Teamsters – Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57 

Teamsters – Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2 

Teamsters - Building/Heavy & 
Highway 456 40, 60 



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.
 
 
Payrolls and Payroll Records
 
Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.
 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements.  Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
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Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3

Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Essex County General Construction

Boilermaker 04/01/2019

JOB DESCRIPTION  Boilermaker DISTRICT  1
ENTIRE COUNTIES
Albany, Broome, Chenango, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga,
Schenectady, Schoharie, Tioga, Warren, Washington

WAGES
Per hour

07/01/2018 01/01/2019 01/01/2020

Boilermaker $ 35.99 $ 37.29 +1.59

SUPPLEMENTAL BENEFITS
Per hour

07/01/2018 01/01/2019

Journeymen $ 24.25 $ 24.53
+ 1.24* + 1.24*

* This portion of the benefit is NOT subject to the SAME PREMIUM as shown for overtime.

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the day observed by the State or Nation shall be observed, and when Christmas Day and New Year's
fall on Saturday, Friday will be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour
( 1/2 ) year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th
65% 65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits per hour

07/01/2018

1st 2nd 3rd 4th 5th 6th 7th 8th
18.24 18.24 19.11 19.97 20.82 21.67 22.54 23.40

+1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24*

01/01/2019

1st 2nd 3rd 4th 5th 6th 7th 8th
18.42 18.42 19.30 20.16 21.03 21.91 22.79 23.65

+1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24* +1.24*

* This portion of the benefit is  NOT subject to the SAME PREMIUM as shown for overtime.
1-197

Carpenter - Building 04/01/2019

JOB DESCRIPTION  Carpenter - Building DISTRICT  2
ENTIRE COUNTIES
Clinton, Essex, Franklin

WAGES
Per hour: 07/01/2018 07/01/2019 07/01/2020

Additional Additional
Carpenter $ 27.17 $ 1.00 $ 1.00
Floor Coverer 27.17  1.00  1.00
Carpet Layer 27.17  1.00  1.00
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Dry-Wall 27.17  1.00  1.00
Lather 27.17  1.00  1.00
Diver-Wet Day 61.25  0.00  0.00
Diver-Dry Day 28.17  1.00  1.00
Diver Tender 28.17  1.00  1.00

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (not subject to overtime premiums):
-  Pile Drivers shall receive $0.25 per hour over the journeyman''s rate of pay when performing piledriving work.
-  Certified welders shall receive $1.00 per hour over the journeyman''s rate of pay when the employee is required to be certified and
performs DOT or ABS specified welding work
-  When an employee performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require employees to be furnished and use or wear required forms of personal protection, then the
employee shall receive his regular hourly rate plus $1.50 per hour.
-  Depth pay for Divers based upon deepest depth on the day of the dive:

0' to 80' no additional fee
81' to 100' additional $.50 per foot
101' to 150' additional $0.75 per foot
151'' and deeper additional $1.25 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive:
0' to 50' no additional fee
51' to 100' additional $.75 per foot
101' and deeper additional $1.00 per foot

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

 NOTE - In order to use the ''4 Day/10 Hour Work schedule'', as your normal schedule, you must submit an ''Employer Registration for Use of
4 Day/10 Hour Work Schedule,'' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 19.89

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
* Note - Saturday is payable at straight time if the employee misses work, except where a doctor's or hospital verification of illness is
produced Monday through Friday when work was available to the employee.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  Any holiday which occurs on Sunday shall be observed the following Monday.  If Christmas falls on a Saturday, it shall be observed on
the prior Friday.

REGISTERED APPRENTICES
Wages per hour

FOR APPRENTICES INDENTURED PRIOR TO JANUARY 1, 2016
One year terms at the following percentage of Journeyman's base wage.
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 11.06
2nd year term 11.06
3rd year term 13.66
4th year term 13.66

FOR APPRENTICES INDENTURED AFTER JANUARY 1, 2016
1,300 hour terms at the following percentage of Journeyman's base wage.
1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%

Supplemental Benefits per hour:
1st term $ 11.06
2nd term 11.06
3rd term 13.66
4th term 13.66
5th term 13.66
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ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR SPECIFIC TYPES OF WORK PERFORMED (not subject to overtime premiums):
-  Pile Driving apprentices shall receive $0.25 per hour when performing piledriving work.
-  Certified welders shall receive $1.00 per hour over the apprentices rate of pay when the apprentice is required to be certified and performs
DOT or ABS specified welding work
-  When an apprentice performs work within a contaminated area on a State and/or Federally designated hazardous waste site, and where
relevant State and/or Federal regulations require the apprentice to be furnished and use or wear required forms of personal protection, then
the apprentice shall receive his regular hourly rate plus $1.50 per hour.

2-291B-Cli

Carpenter - Building / Heavy&Highway 04/01/2019

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex,
Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida,
Onondaga, Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben,
Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

PARTIAL COUNTIES
Orange:  The area lying on Northern side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway,  continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Wages per hour: 07/01/2018

Carpenter - ONLY for
Artificial Turf/Synthetic
Sport Surface $ 30.40

Note - Does not include the operation of equipment. Please see Operating Engineers rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 22.43

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
Notes:
When a holiday falls upon a Saturday, it shall be observed on the preceding Friday.  Whan a holiday falls upon a Sunday, it shall be
observed on the following Monday.
An employee taking an unexcused day off the regularly scheduled day before or after a paid Holiday shall not receive Holiday pay.

REGISTERED APPRENTICES
Wages per hour:

One year terms at the following percentage of Journeyman's wage:
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 11.15
2nd year term 11.15
3rd year term 13.75
4th year term 13.75

2-42AtSS

Carpenter - Heavy&Highway 04/01/2019

JOB DESCRIPTION  Carpenter - Heavy&Highway DISTRICT  2
ENTIRE COUNTIES
Albany, Clinton, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Warren,
Washington

WAGES
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Per hour 07/01/2018

Carpenter $ 31.48
Piledriver 31.48
Diver-Wet Day 56.48
Diver-Dry Day 32.48
Diver-Tender 32.48

NOTE ADDITIONAL AMOUNTS PAID FOR THE FOLLOWING WORK LISTED BELOW (not subject to overtime premiums):
-  When Heavy & Highway Millwright work is performed, the employee will receive an additional $1.50 per hour for all hours worked (Rate
effective till 4/30/19, on 5/1/19 refer to Millwright rate schedule for Heavy & Highway work).
-  When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour.  A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.
- Certified welders when required to perform welding work will receive an additional $1.50 per hour.

ADDITIONAL NOTES PERTAINING TO DIVERS/TENDERS:
-  Divers and Tenders shall receive one and one half (1 1/2) times their regular diver and tender rate of pay for Effluent and Slurry diving.
-  Divers and tenders being paid at the specified rate for Effluent and Slurry diving shall have all overtime rates based on the specified rate
plus the appropriate overtime rates (one and one half or two times the specified rate for Slurry and Effluent divers and tenders).
-  The pilot of an ADS or submersible will receive one and one-half (1 1/2) times the Diver-Wet Day Rate for time submerged.
-  Depth pay for Divers based upon deepest depth on the day of the dive:

0' to 50' no additional fee
51'to 100' additional $.50 per foot
101'to 150' additional $0.75 per foot
151'and deeper additional $1.25 per foot

-  Penetration pay for Divers based upon deepest penetration on the day of the dive:
0' to 50' no additional fee
51' to 100' additional $.75 per foot
101' and deeper additional $1.00 per foot

- Diver rates applies to all hours worked on dive day.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday, provided the project duration is more than
forty (40) hours.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 21.35

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (2, 17) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
In the event a Holiday falls on a Saturday, the Friday before will be observed as a Holiday.  If a Holiday falls on a Sunday, then Monday will
be observed as a Holiday.

REGISTERED APPRENTICES
Wages per hour

FOR APPRENTICES INDENTURED PRIOR TO JANUARY 1, 2016
One year terms at the following percentage of Journeyman's base wage
1st 2nd 3rd 4th
50% 60% 70% 80%

Supplemental Benefits per hour:
1st year term $ 11.02
2nd year term 11.02
3rd year term 13.62
4th year term 13.62

FOR APPRENTICES INDENTURED AFTER JANUARY 1, 2016
1,300 hour terms at the following percentage of Journeyman's base wage
1st 2nd 3rd 4th 5th
50% 60% 65% 70% 80%
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Supplemental Benefits per hour:
1st term $ 11.02
2nd term 11.02
3rd term 13.62
4th term 13.62
5th term 13.62

NOTE ADDITIONAL AMOUNTS PAID TO APPRENTICES FOR THE FOLLOWING WORK LISTED BELOW (not subject to overtime
premiums):
-  When Heavy & Highway Millwright work is performed, the employee will receive an additional $1.50 per hour for all hours worked (Rate
effective till 4/30/19, on 5/1/19 refer to Millwright rate schedule for Heavy & Highway work).
-  When project owner mandates a single irregular work shift, the employee will receive an additional $2.00 per hour.  A single irregular work
shift can start any time from 5:00 p.m. to 1:00 a.m.
- State or Federal designated hazardous site, requiring protective gear shall be an additional $2.00 per hour.
- Certified welders when required to perform welding work will receive an additional $1.50 per hour.

2-291HH-Alb

Electrician 04/01/2019

JOB DESCRIPTION  Electrician DISTRICT  6
ENTIRE COUNTIES
Clinton, Essex, Franklin, Jefferson, Lewis, St. Lawrence

WAGES
Per hour: 07/01/2018 04/01/2019 04/01/2020 04/01/2021

Additional Additional
Electrician $ 34.50 $ 35.00 $ 1.55 $ 1.60
Teledata 34.50   35.00
Welder 36.50   37.00

NOTE: Additional premiums for the following work listed:
-Additional $1.50 per hour for work performed underground such as tunnels and mine shafts. Excludes manholes and walkway tunnels
between buildings.
-Additional $1.50 per hour for working 35 feet or more on scaffolds, ladders, towers, steeples, structural steel, or mechanical lifts over 65
feet.

Shift Work: The following rates will apply on all Contracting Agency mandated shifts worked between the hours listed below. The employer
may be permitted to adjust the starting hours of the shift by up to two (2) hours if required by the agency. If a shift begins outside of the
stated shift hours, the rate paid would be determined by what shift the majority of the hours were worked.

1st shift: 8:00 AM to 4:30 PM  regular wage rate
2nd shift: 4:30 PM to 1:00 AM  regular wage rate plus 17.3%
3rd shift: 12:30 AM to 9:00 AM  regular wage rate plus 31.4%

** IMPORTANT NOTICE - EFFECTIVE 07/01/2012 **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour:

$ 19.68 $ 20.68
* plus 5.75% of *plus 5.75% of
gross wage  gross wage

* NOTE:  THE 5.75% IS BASED ON THE HOURLY WAGE PAID, STRAIGHT TIME RATE OR PREMIUM TIME RATE.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: Hourly terms at the following percentage of Journeyman's wage.

1-1000 to 2000 to 3500 to 5000 to 6500 to 8000
45% 50% 55% 60% 70% 80%
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07/01/2018
Electrician $15.52 $17.25 $18.97 $20.70 $24.15 $27.60
Tunnel $17.02 $18.75 $20.47 $22.20 $25.65 $29.10

04/01/2019
Electrician $15.75 $17.50 $19.25 $21.00 $24.50 $28.00
Tunnel $17.25 $19.00 $20.75 $22.50 $26.00 $29.50

SUPPLEMENTAL BENEFITS per hour:
07/01/2018 04/01/2019

Appr  1st & 2nd term $ 9.37 $ 10.02
* plus 5.75% of * plus 5.75% of
gross wage gross wage

Appr  All other terms $ 19.68 $20.68
* plus 5.75% of * plus 5.75% of
gross wage gross wage

* NOTE:  THE 5.75% IS BASED ON THE HOURLY WAGE PAID, STRAIGHT TIME RATE OR PREMIUM TIME RATE.
6-910

Elevator Constructor 04/01/2019

JOB DESCRIPTION  Elevator Constructor DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Essex, Fulton, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Warren,
Washington

PARTIAL COUNTIES
Madison:  Madison  Only the towns of: Brookfield, Hamilton, Lincoln, Madison, Smithfield, Stockbridge and the City of Oneida
Oneida:  Entire county except the towns of: Camden, Florence, and Vienna.

WAGES
Per hour

07/01/2018 01/01/2019

Mechanic $ 44.58 $ 46.00

Helper 70% of Mechanic 70% of Mechanic
Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday or Tuesday thru Friday.

NOTE - In order to use the ''4 Day/10 Hour Work schedule'', as your normal schedule, you must submit an ''Employer Registration for Use of
4 Day/10 Hour Work Schedule,'' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

07/01/2018 01/01/2019
Journeyman/Helper

$ 32.645*   $ 33.705*

(*)Plus 6% of hourly rate, if less than 5 years of service. Plus 8% of hourly rate, if more than 5 years of service.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE
Note:  When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES
Wages per hour:
0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50% 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.
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Supplemental Benefits - per hour worked:

Same as Journeyman/Helper
1-35

Glazier 04/01/2019

JOB DESCRIPTION  Glazier DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie,
Warren, Washington

WAGES
Per hour

07/01/2018

Glazier base wage $ 27.65
+ additional $2.20 per hour for all hours worked

*High Work Base Wage 31.00
+ additional $3.52 per hour for all hours worked

(*)When working on Swing Stage or Lift 100 feet or more in height, measured from the ground level up.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.
NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 19.81
Journeyman
High Work 24.69

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
Premium is applied to the respective base wage only.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If any of the holidays are designated by federal law to be celebrated on a day other than that on which they regularly fall, then the
holiday shall be celebrated on the day set by said federal law as if the day on which the holiday is celebrated was actually the holiday date.

REGISTERED APPRENTICES
Wages per hour

Apprentice Glazier One Year and 1500 hr. terms at the following percentage of Journeyman's base wage.

1st 2nd 3rd 4th
50% 65% 75% 90%
+ additional $2.20 per hour for all hours worked for all terms

Apprentice Glazier Hi-Work One Year and 1500 hr. terms at the following percentage of Journeyman's Hi-Work base wage.

1st 2nd 3rd 4th
50% 65% 75% 90%
+ additional $3.52 per hour for all hours worked for all terms

Supplemental Benefits per hour worked

Apprentice
1st-2nd term $ 16.14
3rd-4th term 19.81
Apprentice High Work
1st-2nd term 18.69
3rd-4th term 24.69
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1-201

Insulator - Heat & Frost 04/01/2019

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  1
ENTIRE COUNTIES
Albany, Columbia, Delaware, Essex, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Sullivan,
Ulster, Warren, Washington

WAGES
Wages per hour 07/01/2018

Asbestos Worker* $ 34.90
Insulator* 34.90
Firestopping Worker* 29.67

(*)On Mechanical Systems only.

On government mandated shift work additional 12% of wage for all shifts starting after 3:30 P.M.

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 21.94

OVERTIME PAY
See (*B1, **Q) on OVERTIME PAGE
*B1=Double time begins after 10 hours on Saturday
**Q=Triple time on Labor Day if worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
When a holiday falls on Sunday the following Monday shall be observed as the holiday.

REGISTERED APPRENTICES
Wages per hour

one year terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th
60 % 70 % 80 % 90 %

Supplemental Benefits per hour worked:

Apprentices $ 21.94
1-40

Ironworker 04/01/2019

JOB DESCRIPTION  Ironworker DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Columbia, Delaware, Essex, Greene, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington

PARTIAL COUNTIES
Fulton:  Only the Townships of Broadalbin, Mayfield, Northampton, Perth, Bleecker and Johnstown.
Hamilton:  Only the Townships of Hope, Benson and Wells.
Montgomery:  Only the Townships of Florida, Amsterdam, Charleston, Glen, Mohawk and Root.
Otsego:  Only the Towns of Unadilla, Butternuts, Morris, Otego, Oneonta, Laurens, Millford, Maryland and Worchester.

WAGES
Wages 07/01/2018
Per hour

Ornamental $ 31.00
Reinforcing 31.00
Rodman 31.00
Structural & Precast 31.00
Mover/Rigger 31.00
Fence Erector 31.00
Stone Derrickman 31.00
Sheeter 31.25
Curtain Wall Installer 31.00
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Metal Window Installer 31.00

SUPPLEMENTAL BENEFITS
Per hour

JOURNEYMAN $ 28.11

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  Any holiday which occurs on Sunday shall be observed the following Monday.

REGISTERED APPRENTICES
Wages per hour
ONE YEAR TERMS AT THE FOLLOWING WAGE RATES:

07/01/2018

1st year $ 16.50
2nd year 18.50
3rd year 20.50
4th year 22.50

Supplemental Benefits per hour worked
1st year $ 11.00
2nd year 21.86
3rd year 23.40
4th year 24.96

1-12

Laborer - Building 04/01/2019

JOB DESCRIPTION  Laborer - Building DISTRICT  7
ENTIRE COUNTIES
Clinton, Essex, Warren

WAGES
GROUP #A: All Laborers (except as noted)

GROUP #B: Asbestos & Hazardous Waste Work.

WAGES per hour
07/01/2018 07/01/2019

Additional
Group # A $ 23.68 $ 1.50
Group # B 25.18 1.50

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 21.60

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

Terms are at the following percentage of Group Rate A.

0-1,000 Hrs 1,001-2,000 Hrs 2,001-3,000 Hrs 3,001-4,000 Hrs
  60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour worked:

All Terms: Same as Journeyman
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7-1822ew

Laborer - Heavy&Highway 04/01/2019

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  7
ENTIRE COUNTIES
Clinton, Essex, Warren

WAGES
Per hour:

GROUP  A: Drill Helper, Flagmen, Outboard and Hand Boats.

GROUP  B: BASIC RATE:  Bull Float (where used for strike off only), Chain Saw, Concrete Aggregate Bin, Concrete Bootman, Gin Buggy,
Hand or Machine Vibrator, Jack Hammer, Mason Tender, Mortar Mixer, Pavement Breaker, Handlers of All Steel Mesh, Small Generators for
Laborers' Tools, Installation of Bridge Drainage Pipe, Pipe Layers, Vibrator Type Rollers, Tamper, Drill Doctor, Water Pump Operator (1-1/2"
and Single Diaphragm) Nozzle (Asphalt, Gunite, Seeding, and Sand Blasting), Laborers on Chain Link Fence Erection, Rock Splitter &
Power Unit, Pusher Type Concrete Saw and All Other Gas, Electric, Oil, and Air Tool Operators, Wrecking Laborer.

GROUP  C: Drilling Equipment - only where a separate air compressor unit supplies power, Acetylene Torch Operators, Asphalt Raker,
Powder Man, Tail or Screw Operator on Asphalt Paver.

GROUP  D: Blasters, Form Setters, Stone or Granite Curb Setters.

GROUP  E: Hazardous Waste Removal Work when designated by State/Federal as hazardous waste site and regulations require employees
wear required personal protection.

WAGES per hour 07/01/2018

Group # A $ 25.47
Group # B 25.67
Group # C 25.87
Group # D 26.07
Group # E 27.67

NOTE: A single irregular work shift starting any time between 5:00 PM and 1:00 AM on governmental mandated night work shall be paid an
additional $2.00 per hour.

IMPORTANT NOTE:  Operation of equipment (i.e. forklift, skid steer) is the work of the Operating Engineers, please see appropriate rates.

SUPPLEMENTAL BENEFITS
Per hour:

Journeymen $ 23.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Sunday, it will be celebrated on Monday.  In the event that men work on this Sunday holiday, they shall be paid
double time. In the event that men work on Monday, they shall be compensated at double time plus the holiday pay.  Accordingly, the
Monday following the Sunday is treated as the holiday.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of Journeyman's wage.

1st 2nd 3rd 4th
60% 70% 80% 90%

SUPPLEMENTAL BENEFITS per hour worked:

All Terms: Same as Journeyman
7-1822/2h

Laborer - Tunnel 04/01/2019

JOB DESCRIPTION  Laborer - Tunnel DISTRICT  7
ENTIRE COUNTIES
Clinton, Essex, Warren
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WAGES
GROUP A:  General Laborer

GROUP B:  Change Houseman, Miners and all Machine Men, Safety Miner, all Shaft-work, Caisson work, Drilling, Blow Pipe, all Air Tools,
Tugger, Scaling, Nipper, Guniting pot to nozzle, Bit Grinder, Signal Man (top and bottom), Concrete Men, Shield driven tunnels, mixed face
and soft ground, liner plate tunnels in free air.

GROUP C:  Hazardous/Waste Work

WAGES (per hour)
07/01/2018

Tunnel Laborer:
Group A $ 28.65
Group B 28.85
Group C* 30.65

(*)Work site required to be designated by State/Federal as hazardous waste site and relevant regulations require employees to use personal
protection.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 23.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on Saturday, it will be celebrated on Friday. If a holiday falls on Sunday, it will be celebrated on Monday.  In the event
that men work on this Sunday holiday, they shall be paid double time. In the event that men work on Monday, they shall be compensated at
double time plus the holiday pay.  Accordingly, the Monday following the Sunday is treated as the holiday.

REGISTERED APPRENTICES
Wages per hour

Terms are at the following percentage of Group B rate.

0-1000 Hrs 1001-2000 Hrs 2001-3000 Hrs 3001-4000 Hrs
     60%        70%        80%        90%

SUPPLEMENTAL BENEFITS

All Terms: Same as Journeyman
7-1822T

Lineman Electrician 04/01/2019

JOB DESCRIPTION  Lineman Electrician DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

NOTE: Includes Teledata Work within ten (10) feet of High Voltage Transmission Lines

Below rates applicable on all overhead and underground distribution and maintenance work, and all overhead and underground transmission
line work and the installation of fiber optic cable where no other construction trades are or have been involved. (Ref #14.01.01)

07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Welder, Cable Splicer 50.60 52.05 53.50
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
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Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all electrical sub-stations, switching structures, fiber optic cable and all other work not defined as "Utility outside
electrical work". (Ref #14.02.01-A)

Lineman, Technician $ 50.60 $ 52.05 $ 53.50
Crane, Crawler Backhoe 50.60 52.05 53.50
Cable Splicer 55.66 57.26 58.85
Certified Welder -
Pipe Type Cable 53.13 54.65 56.18
Digging Mach. Operator 45.54 46.85 48.15
Tractor Trailer Driver 43.01 44.24 45.48
Groundman, Truck Driver 40.48 41.64 42.80
Equipment Mechanic 40.48 41.64 42.80
Flagman 30.36 31.23 32.10

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates apply on switching structures, maintenance projects, railroad catenary install/maintenance third rail installation, bonding of rails
and pipe type cable and installation of fiber optic cable. (Ref #14.02.01-B)

Lineman, Tech, Welder $ 51.92 $ 53.37 $ 54.82
Crane, Crawler Backhoe 51.92 53.37 54.82
Cable Splicer 57.11 58.71 60.30
Certified Welder -
Pipe Type Cable 54.52 56.04 57.56
Digging Mach. Operator 46.73 48.03 49.34
Tractor Trailer Driver 44.13 45.36 46.60
Groundman, Truck Driver 41.54 42.70 43.86
Equipment Mechanic 41.54 42.70 43.86
Flagman 31.15 32.02 32.89

Additional $1.00 per hour for entire crew when a helicopter is used.

Below rates applicable on all overhead and underground transmission line work & fiber optic cable where other construction trades are or
have been involved. This applies to transmission line work only, not other construction. (Ref #14.03.01)

Lineman, Tech, Welder $ 53.11 $ 54.56 $ 56.01
Crane, Crawler Backhoe 53.11 54.56 56.01
Cable Splicer 53.11 54.56 56.01
Digging Mach. Operator 47.80 49.10 50.41
Tractor Trailer Driver 45.14 46.38 47.61
Groundman, Truck Driver 42.49 43.65 44.81
Equipment Mechanic 42.49 43.65 44.81
Flagman 31.87 32.74 33.61

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE:  THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM to 4:30 PM  REGULAR RATE
2ND SHIFT 4:30 PM to 1:00 AM  REGULAR RATE PLUS 17.3 %
3RD SHIFT 12:30 AM to 9:00 AM REGULAR RATE PLUS 31.4 %

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
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Per hour worked (also required on non-worked holidays):

The following SUPPLEMENTAL BENEFITS apply to all classification categories of CONSTRUCTION, TRANSMISSION and
DISTRIBUTION.

Journeyman $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q,) on OVERTIME PAGE. *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: 1000 hour terms at the following percentage of the applicable Journeyman Lineman wage.

1st 2nd 3rd 4th 5th 6th 7th
60% 65% 70% 75% 80% 85% 90%

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249a

Lineman Electrician - Teledata 04/01/2019

JOB DESCRIPTION  Lineman Electrician - Teledata DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).
07/01/2018 01/01/2019 01/01/2020 01/01/2021

Cable Splicer $ 31.83 $ 32.78 $ 33.77 $ 34.78
Installer, Repairman 30.21 $ 31.12 $ 32.05 $ 33.01
Teledata Lineman 30.21 $ 31.12 $ 32.05 $ 33.01
Tech., Equip. Operator 30.21 $ 31.12 $ 32.05 $ 33.01
Groundman 16.01 $ 16.49 $ 16.99 $ 17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%

SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $ 4.73 $ 4.73 $ 4.73 $ 4.73

*plus 3% of *plus 3% of *plus 3% of *plus 3% of
wage paid wage paid wage paid wage paid
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*The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE

6-1249LT - Teledata

Lineman Electrician - Traffic  Signal,  Lighting 04/01/2019

JOB DESCRIPTION  Lineman Electrician - Traffic  Signal,  Lighting DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Rensselaer, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Sullivan,
Tioga, Tompkins, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall:  Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a
groundman/groundman truck driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.01)

Per hour:
07/01/2018 05/06/2019 05/04/2020

Lineman, Technician $ 43.80 $ 45.00 $ 46.20
Crane, Crawler Backhoe 43.80 45.00 46.20
Certified Welder 45.99 47.25 48.51
Digging Machine 39.42 40.50 41.58
Tractor Trailer Driver 37.23 38.25 39.27
Groundman, Truck Driver 35.04 36.00 36.96
Equipment Mechanic 35.04 36.00 36.96
Flagman 26.28 27.00 27.72

Above rates applicable on all Lighting and Traffic Signal Systems with the installation, testing, operation, maintenance and repair of all traffic
control and illumination projects, traffic monitoring systems, road weather information systems and the installation of Fiber Optic Cable.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM   REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM   REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM  REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):
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Journeyman $ 23.40 $ 24.15 $ 24.90
*plus 6.75% of *plus 6.75% of *plus 6.75% of
hourly wage hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE.  *Note* Double time for all emergency work designated by the Dept. of Jurisdiction.
NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid:          See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime:   See ( 5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2018 05/06/2019 05/04/2020
1st term $ 26.28 $ 27.00 $ 27.72
2nd term 28.47 29.25 30.03
3rd term 30.66 31.50 32.34
4th term 32.85 33.75 34.65
5th term 35.04 36.00 36.96
6th term 37.23 38.25 39.27
7th term 39.42 40.50 41.58

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249a-LT

Lineman Electrician - Tree Trimmer 04/01/2019

JOB DESCRIPTION  Lineman Electrician - Tree Trimmer DISTRICT  6
ENTIRE COUNTIES
Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Wyoming, Yates

WAGES
Per hour:

Applies to line clearance, tree work and right-of-way preparation on all new or existing energized overhead or underground electrical,
telephone and CATV lines.  This also would include stump removal near underground energized electrical lines, including telephone and
CATV lines.

07/01/2018 01/01/2019

Tree Trimmer $ 25.10 $ 25.79
Equipment Operator 22.20 22.81
Equipment Mechanic 22.20 22.81
Truck Driver 18.48 18.99
Groundman 15.22 15.64
Flag person 10.97 11.27

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $ 9.98 $ 9.98
*plus 3% of *plus 3% of
hourly wage hourly wage

* The 3% is based on the hourly wage paid, straight time rate or premium rate.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
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NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 25) on HOLIDAY PAGE
NOTE: All paid holidays falling on a Saturday shall be observed on the preceding Friday.
All paid holidays falling on a Sunday shall be observed on the following Monday.

6-1249TT

Mason - Building 04/01/2019

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie,
Warren, Washington

WAGES
Per hour 07/01/2018

Tile/Marble/Terrazzo

Setter $ 34.66
Finisher 27.16

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman Setter $ 19.58
Journeyman Finisher 16.85

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour

Hour Terms at the following percentage of Journeyman's wage

Setter:
1st term 0-500 hrs 60%
2nd term 501-1500 hrs 70%
3rd term 1501-2500 hrs 80%
4th term 2501-3500 hrs 85%
5th term 3501-4500 hrs 90%
6th term 4501-6000 hrs 95%

Finisher:
1st term 0-500 hrs 70%
2nd term 501-1500 hrs 80%
3rd term 1501-2500 hrs 90%
4th term 2501-3700 hrs 95%

Supplemental Benefits per hour worked
07/01/2018

Setter:
1st term 0-500 hrs $ 11.23
2nd term 501-1500 hrs 11.23
3rd term 1501-2500 hrs 15.40
4th term 2501-3500 hrs 15.40
5th term 3501-4500 hrs 17.47
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6th term 4501-6000 hrs 19.58

Finisher:
1st term 0-500 hrs $ 10.70
2nd term 501-1500 hrs 10.70
3rd term 1501-2500 hrs 13.77
4th term 2501-3700 hrs 13.77

12-2TS.1

Mason - Building 04/01/2019

JOB DESCRIPTION  Mason - Building DISTRICT  12

ENTIRE COUNTIES
Clinton, Essex, Franklin

PARTIAL COUNTIES
Warren:  Only the Townships of Chester, Hague, Horicon and Johnsburg.

WAGES
Per hour 07/01/2018

Bricklayer $ 31.98
Cement Finisher 31.98
Plasterer/Fireproofer* 31.98
Pointer/Caulker/Cleaner 31.98
Stone Mason 31.98
Acid Brick 32.48

(*)Fireproofer on Structural only.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman $ 19.23

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note: Any holiday which occurs on Sunday shall be observed the following Monday.

REGISTERED APPRENTICES
Wages per hour

750 hr terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

0-500 Hours $ 11.48
All others $ 19.23

12-2b.8

Mason - Heavy&Highway 04/01/2019

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  12

ENTIRE COUNTIES
Albany, Cayuga, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Jefferson, Lewis, Madison, Montgomery, Oneida,
Oswego, Rensselaer, Saratoga, Schenectady, Schoharie, St. Lawrence, Warren, Washington

PARTIAL COUNTIES
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Onondaga:  For Heavy & Highway Cement Mason or Plaster Work in Onondaga County, refer to Mason-Heavy&Highway tag 1-2h/h on.

WAGES
Per hour

07/01/2018
Mason &
Bricklayer $37.23

Additional $1.00 per hour for work on any swing scaffold or staging suspended by means of ropes or cables.

SUPPLEMENTAL BENEFITS
Per hour worked

Journeyman
$ 19.51

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If a holiday falls on Sunday, the Monday following shall constitute the day of the legal holiday.

REGISTERED APPRENTICES
Wages per hour

750 HR TERMS at the following percent of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

$ 19.51
12-2hh.1

Millwright 04/01/2019

JOB DESCRIPTION  Millwright DISTRICT  2
ENTIRE COUNTIES
Clinton, Essex, Franklin, Hamilton, Jefferson, Lewis, Oneida, Onondaga, Oswego, St. Lawrence, Warren, Washington

WAGES
Per hour: 07/01/2018 05/01/2019 07/01/2019 07/01/2020

Additional Additional
Building $ 28.39 $ 28.39 $ 1.25 $ 1.25
Heavy & Highway* N/A 30.39 1.25 1.25

*Effective 5/1/19, all Heavy and Highway Millwright construction will be paid at the rate indicated above.

NOTE ADDITIONAL PREMIUMS PAID FOR THE FOLLOWING WORK LISTED BELOW (amount subject to any overtime premiums):
-  Certified Welders shall receive $1.75 per hour in addition to the current Millwright's rate provided he/she is directed to perform certified
welding.
-  If a work site has been declared a hazardous site by the Owner and the use of protective gear (including, as a minimum, air purifying
canister-type chemical respirators) are required, then that employee shall receive a $1.50 premium per hour.
-  An employee performing the work of a machinist shall receive $2.00 per hour in addition to the current Millwright's rate.  For the purposes
of this premium to apply, a "machinist" is a person who uses a lathe, Bridgeport, milling machine or similar type of tool to make or modify
parts.
-  When performing work underground at 500 feet and below, the employee shall receive an additional $0.25.  This amount will increase to
$0.50 on 7/1/2019 and to $1.00 on 7/1/2020

SUPPLEMENTAL BENEFITS
Per hour:

Journeyman $ 22.25 $22.25

OVERTIME PAY
See (B, E, *E2, Q) on OVERTIME PAGE
*Note - Saturday may be used as a make-up day and worked at the straight time rate of pay during a work week when conditions such as
weather, power failure, fire, or natural disaster prevent the performance of work on a regular scheduled work day.

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note: Any holiday that falls on Sunday shall be observed the following Monday. Any holiday that falls on Saturday shall be observed the
preceding Friday.

REGISTERED APPRENTICES
Wages per hour:

(1)year terms at the following percentage of journeyman's rate.
1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour:

Apprentices:
1st term $ 10.25
2nd term 18.65
3rd term 19.85
4th term 21.05

2-1163.2

Operating Engineer - Building 04/01/2019

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer, Saratoga, Schenectady,
Schoharie, Warren, Washington

PARTIAL COUNTIES
Dutchess:  Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedelt Road then east
along Bedelt Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES
CLASS A1:
Crane, hydraulic cranes, tower crane, locomotive crane, piledriver, cableway, derricks,whirlies, dragline, boom trucks over 5 tons.

CLASS A:
Shovel, all Excavators (including rubber tire full swing), Gradalls, power road grader, all CMI equipment, front-end rubber tire loader, tractor-
mounted drill (quarry master), mucking machine, concrete central mix plant, concrete pump, belcrete system, automated asphalt concrete
plant, and tractor road paver, boom trucks 5 tons and under, maintenance engineer, self-contained crawler drill-hydraulic rock drill.

CLASS B:
Backhoes (rubber tired backhoe/loader combination), bulldozer, pushcat, tractor, traxcavator, scraper, LeTourneau grader, form fine grader,
self-propelled soil compactor (fill roller), asphalt roller, blacktop spreader, power brooms, sweepers, trenching machine, Barber Green loader,
side booms, hydro hammer, concrete spreader, concrete finishing machine, one drum hoist, power hoisting (single drum), hoist two drum or
more, three drum engine, power hoisting (two drum and over), two drum and swinging engine, three drum swinging engine, hod hoist, A-L
frame winches, core and well drillers (one drum), post hole digger, model CHB Vibro-Tamp or similar machine, batch bin and plant operator,
dinky locomotive, skid steer loader, track excavator 5/8 cubic yard or smaller, front end rubber tired loader under four cubic yards, vacum
machine (mounted or towed).

CLASS C:
Fork lift, high lift, all terrain fork lift: or similar, oiler, fireman and heavy-duty greaser, boilers and steam generators, pump, vibrator, motor
mixer, air compressor, dust collector, welding machine, well point, mechanical heater, generators, temporary light plants, electric
submersible pumps 4" and over, murphy type diesel generator, conveyor, elevators, concrete mixer, beltcrete power pack (belcrete system),
seeding, and mulching machines, pumps.

* In the event that equipment listed above is operated by robotic control, the classification covering the operation will be the same as if
manually operated.

WAGES per hour
07/01/2018

Class # A1 $ 43.79
Class # A 43.30
Class # B 42.28
Class # C 39.38

Additional $0.50 per hr for Tower Cranes.
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Additional $1.25 per hr for Cranes with Boom length & jib 150ft. and over.
Additional $2.25 per hr for Cranes with Boom length & jib 200ft. and over.
Additional $2.00 per hr over B rate for Nuclear Leader work.
Additional $0.40 per hr for tunnel or excavation of shaft 40' or more deep.
Additional $2.50 per hour if work requires Personal Protective Equipment for hazardous waste site activities with a level C or over rating.

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 25.90

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If a holiday falls on Sunday, it will be celebrated on Monday. If the holiday falls on Saturday, it will be celebrated on Friday.
Employees who work a Saturday holiday shall be paid double time plus the holiday pay.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyman's wage Class B

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked

07/01/2018

All terms $ 21.20
1-158 Alb

Operating Engineer - Heavy&Highway 04/01/2019

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  1
ENTIRE COUNTIES
Albany, Broome, Chenango, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Herkimer, Montgomery, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Tioga, Warren, Washington

PARTIAL COUNTIES
Dutchess:  Defined as north of the northern boundary line of City of Poughkeepsie then due east to Route 115 to Bedelt Road then east
along Bedelt Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44 east to
Route 343 then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to Connecticut.

WAGES
CLASSIFICATION A:
Asphalt Curb Machine (Self Propelled, Slipform), Asphalt Paver, Automated Concrete Spreader (CMI Type), Automatic Fine Grader,
Backhoe (Except Tractor Mounted, Rubber Tired), Backhoe Excavator Full Swing (CAT 212 or similar type), Back Filling Machine, Belt
Placer (CMI Type), Blacktop Plant (Automated), Boom truck, Cableway, Caisson Auger, Central Mix Concrete Plant (Automated), Concrete
Curb Machine (Self Propelled, Slipform), Concrete Pump, Crane, Cherry Picker, Derricks (steel erection), Dragline, Overhead Crane (Gantry
or Straddle type), Pile Driver, Truck Crane, Directional Drilling Machine, Dredge, Dual Drum Paver, Excavator (All PurposeHydraulically
Operated) (Gradall or Similar), Front End Loader (4 cu. yd. and Over), Head Tower (Sauerman or Equal), Hoist (Two or Three Drum),
Holland Loader, Maintenance Engineer, Mine Hoist, Mucking Machine or Mole, Pavement Breaker(SP) Wertgen; PB-4 and similar type,
Power Grader, Profiler (over 105 H.P.), Quad 9, Quarry Master (or equivalent), Scraper, Shovel, Side Boom, Slip Form Paver (If a second
man is needed, he shall be an Oiler), Tractor Drawn BeltType Loader, Truck or Trailer Mounted Log Chipper (Self Feeder), Tug Operator
(Manned Rented Equipment Excluded), Tunnel Shovel

CLASSIFICATION B:
Backhoe (Tractor Mounted, Rubber Tired), Bituminous Recycler Machine, Bituminous Spreader and Mixer, Blacktop Plant (NonAutomated),
Blast or Rotary Drill (Truck or Tractor Mounted), Boring Machine, Cage Hoist, Central Mix Plant [(NonAutomated) and All Concrete Batching
Plants], Concrete Paver (Over 16S), Crawler Drill (Self-contained), Crusher, Diesel Power Unit, Drill Rigs, Tractor Mounted, Front End
Loader (Under 4 cu. yd.), Greaseman/Lubrication Engineer, HiPressure Boiler (15 lbs. and over), Hoist (One Drum), Hydro-Axe, Kolman
Plant Loader and Similar Type Loaders (If Employer requires another man to clean the screen or to maintain the equipment, he shall be an
Oiler), L.C.M. Work Boat Operator, Locomotive, Material handling knuckle boom, Mixer (for stabilized base selfpropelled), Monorail Machine,
Plant Engineer, Profiler (105 H.P. and under), Pug Mill, Pump Crete, Ready Mix Concrete Plant, Refrigeration Equipment (for soil
stabilization), Road Widener, Roller (all above subgrade), Sea Mule, Self-contained Ride-on Rock Drill(Excluding Air-Track Type Drill),
Skidder, Tractor with Dozer and/or Pusher, Trencher, Tugger Hoist, Vacum machine (mounted or towed), Vermeer saw (ride on, any size or
type), Welder
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CLASSIFICATION C:
A Frame Winch Hoist on Truck, Articulated Heavy Hauler, Aggregate Plant, Asphalt or Concrete Grooving Machine (ride on), Ballast
Regulator(Ride-on), Boiler (used in conjunction with production), Bituminous Heater (self-propelled), Boat (powered), Cement and Bin
Operator, Concrete Pavement Spreader and Finisher Concrete Paver or Mixer (16' and under), Concrete Saw (self-propelled), Conveyor,
Deck Hand, Directional Drill Machine Locator, Drill (Core and Well), Farm Tractor with accessories, Fine Grade Machine, Fireman, Fork Lift,
Form Tamper, Grout Pump, Gunite Machine, Hammers (Hydraulic self-propelled), Hydra-Spiker (ride-on), Hydraulic Pump (jacking system),
Hydro-Blaster (Water), Mulching Machine, Oiler, Parapet Concrete or Pavement Grinder, Post Hole Digger and Post Driver, Power Broom
(towed), Power Heaterman, Power Sweeper, Revinius Widener, Roller (Grade and Fill), Scarifier (ride-on), Shell Winder, Skid steer loader
(Bobcat or similar), Span-Saw (ride-on), Steam Cleaner, Tamper (ride-on), Tie Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-
on), Tie Spacer (ride-on), Tire Repair, Track Liner (ride-on), Tractor, Tractor (with towed accessories), Vibratory Compactor, Vibro Tamp,
Well Point, and the following hands-off equipment: Compressors, Dust Collectors, Generators, Pumps, Welding Machines, Light Plants and
Heaters

- Note for all above classifications of Operating Engineer - In  the event that equipment listed above is operated by robotic control, the
classification covering the operation will be the same as if manually operated.

WAGES per hour
07/01/2018

Master Mechanic $ 45.08
Class A* 43.47
Class B 42.56
Class C 39.99

Additional $2.00 per hour for All Employees who work a single irregular work shift starting from 5:00 PM to 1:00 AM that is mandated by the
Contracting Agency.
Additional $2.50 per hr. for hazardous waste removal work on State and/or Federally designated waste site which require employees to wear
Level C or above forms of personal protection.

(*) Premiums for CRANES is based upon Class A rates with the following premiums:
- Additional $4.00 per hr for Tower Cranes, including self erecting.
- Additional $3.00 per hr for Lattice Boom Cranes and all other cranes with a manufacturers rating of fifty (50) tons and over.
- Additional $2.00 per hr for all Hydraulic Cranes and Derricks with a manufacturer's rating of 49 ton and below, including boom trucks.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 26.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If the holiday falls on Sunday, it will be celebrated on Monday.  If the holiday falls on a Saturday, it will be celebrated on Saturday.

REGISTERED APPRENTICES
Wages per hour

1000 hours terms at the following percentage of Journeyman's wage Class B

1st 2nd 3rd 4th
60% 70% 80% 90%

Supplemental Benefits per hour worked

07/01/2018
All Terms $ 21.50

1-158H/H Alb

Operating Engineer - Marine Dredging 04/01/2019

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4

Page 52

Prevailing Wage Rates for 07/01/2018 - 06/30/2019 Published by the New York State Department of Labor
Last Published on Apr 01 2019 PRC Number 2019004968  Essex County



ENTIRE COUNTIES
Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,
Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in
navigable waters found in the counties listed above.

Per Hour:
DREDGING OPERATIONS 07/01/2018
CLASS A
Operator, Leverman, $ 38.18
Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Barge Operator $ 33.02
Spider/Spill
Tug Operator(over1000hp),
OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 31.09
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 30.24
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 29.26

CLASS D
Shoreman, Deckhand, $ 24.30
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2018
All Classes A & B $11.23 plus 8%

of straight time
wage, Overtime hours
add $ 0.63

All Class C $10.93 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $10.63 plus 8%
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of straight time
wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew 04/01/2019

JOB DESCRIPTION  Operating Engineer - Survey Crew DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to Building, Tunnel and Heavy Highway.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person  - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 40.45
Instrument Person 38.17
Rod Person 26.48

Additional $3.00/hr. for Tunnel Work
Additional $2.50/hr. for Hazardous Work Site

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 25.75

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on the Percentage of Rod Persons Wage:

07/01/2018

0-1000   60%
1001-2000   70%
2001-3000   80%

SUPPLEMENTAL BENIFIT per hour worked:

0-1000  $ 15.45
1001-2000  $ 18.03
2001-3000  $ 20.60

12-158-545 D.H.H.

Operating Engineer - Survey Crew - Consulting Engineer 04/01/2019
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JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  12

ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  The northern portion of the county from the northern boundary line of the City of Poughkeepsie, north.
Genesee:  Only the portion of the county that lies east of a line down the center of Route 98 to include all area that lies within the City of
Batavia.

WAGES
These rates apply to feasibility and preliminary design surveying, line and grade surveying for inspection or supervision of construction
when performed under a Consulting Engineer Agreement.

Per hour:
SURVEY CLASSIFICATIONS:

Party Chief - One who directs a survey party.
Instrument Person  - One who operates the surveying instruments.
Rod Person - One who holds the rods and assists the Instrument Person.

07/01/2018

Party Chief $ 41.40
Instrument Person 38.02
Rod Person 28.12

Additional $3.00/hr. for Tunnel Work.
Additional $2.50/hr. for EPA or DEC certified toxic or hazardous waste work.

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyman $ 24.90

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES: 1000 hour terms based on percentage of Rod Persons Wage:

07/01/2018

0-1000     60%
1001-2000     70%
2001-3000     80%

SUPPLEMENTAL BENIFIT per hour worked:

0-1000 $ 16.82
1001-2000 $ 19.63
2001-3000 $ 22.45

12-158-545 DCE

Operating Engineer - Tunnel 04/01/2019

JOB DESCRIPTION  Operating Engineer - Tunnel DISTRICT  7
ENTIRE COUNTIES
Albany, Allegany, Broome, Cayuga, Chemung, Chenango, Clinton, Columbia, Cortland, Essex, Franklin, Fulton, Greene, Hamilton,
Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Oneida, Onondaga, Ontario, Oswego, Otsego, Rensselaer,
Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Warren, Washington, Wayne, Yates

PARTIAL COUNTIES
Dutchess:  Northern part of Dutchess to the northern boundary line of the City of Poughkeepie then due east to Route 115 to Bedelt Road
then east along Bedelt Road to VanWagner Road then north along VanWagner Road to Bower Road then east along Bower Road to Rte. 44
east to Rte. 343 then along Rte. 343 east to the northern boundary of the Town of Dover Plains and east along the northern boundary of the
Town of Dover Plains to Connecticut.
Genesee:  Only that portion of the county that lies east of a line drawn down the center of Route 98 and the entirety of the City of Batavia.
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WAGES
CLASS A: Automatic Concrete Spreader (CMI Type); Automatic Fine Grader; Backhoe (except tractor mounted,rubber tired); Belt Placer
(CMI Type); Blacktop Plant (automated); Cableway; Caisson Auger; Central Mix Concrete Plant (automated); Concrete Curb Machine (self-
propelled slipform); Concrete Pump (8" or over); Dredge; Dual Drum Paver; Excavator; Front End Loader (4 cu. yd & over); Gradall; Head
Tower (Sauerman or Equal); Hoist (shaft); Hoist (two or three Drum); Log Chipper/Loader (self-feeder); Maintenance Engineer (shaft and
tunnel); any Mechanical Shaft Drill; Mine Hoist; Mining Machine(Mole and similar types); Mucking Machine or Mole; Overhead Crane (Gantry
or Straddle Type); Pile Driver; Power Grader; Remote Controlled Mole or Tunnel Machine; Scraper; Shovel; Side Boom; Slip Form Paver (If
a second  man is needed, they shall be an Oiler); Tripper/Maintenance Engineer (shaft & tunnel); Tractor Drawn Belt-Type Loader; Tug
Operator (manned rented equipment excluded); Tunnel Shovel

CLASS B: Automated Central Mix Concrete Plant; Backhoe (topside); Backhoe (track mounted, rubber tired); Backhoe (topside); Bituminous
Spreader and Mixer, Blacktop Plant (non-automated); Blast or Rotary Drill (truck or tractor mounted); Boring Machine; Cage Hoist; Central
Mix Plant(non-automated); all Concrete Batching Plants; Compressors (4 or less exceeding 2,000 c.f.m. combined capacity); Concrete
Pump; Crusher; Diesel Power Unit; Drill Rigs (tractor mounted); Front End Loader (under 4 cu. yd.); Grayco Epoxy Machine; Hoist (One
Drum); Hoist (2 or 3 drum topside); Knuckle Boom material handler; Kolman Plant Loader & similar type Loaders (if employer requires
another person to clean the screen or to maintain the equipment, they shall be an Oiler); L.C.M. Work Boat Operator; Locomotive;
Maintenance Engineer (topside); Maintenance Grease Man; Mixer (for stabilized base-self propelled); Monorail Machine; Plant Engineer;
Personnel Hoist; Pump Crete; Ready Mix Concrete Plant; Refrigeration Equipment (for soil stabilization); Road Widener; Roller (all above
sub-grade); Sea Mule; Shotcrete Machine; Shovel (topside); Tractor with Dozer and/or Pusher; Trencher; Tugger Hoist; Tunnel Locomotive;
Welder; Winch; Winch Cat

CLASS C: A Frame Truck; All Terrain Telescoping Material Handler; Ballast Regulator (ride-on); Compressors (4 not to exceed 2,000 c.f.m.
combined capacity; or 3 or less with more than 1200 c.f.m. but not to exceed 2,000 c.f.m.); Compressors ((any size, but subject to other
provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (4 or any type combination)); Concrete
Pavement Spreaders and Finishers; Conveyor; Drill (core); Drill (well); Electric Pump used in conjunction with Well Point System; Farm
Tractor with Accessories; Fine Grade Machine; Fork Lift; Grout Pump (over 5 cu. ft.); Gunite Machine; Hammers (hydraulic-self-propelled);
Hydra-Spiker (ride-on); Hydra-Blaster (water); Hydro-Blaster; Motorized Form Carrier; Post Hole Digger and Post Driver; Power Sweeper;
Roller grade & fill); Scarifer (ride-on); Span-Saw (ride-on); Submersible Electric Pump (when used in lieu of well points); Tamper (ride-on);
Tie-Extractor (ride-on), Tie Handler (ride-on), Tie Inserter (ride-on), Tie Spacer (ride-on); Track Liner (ride-on); Tractor with towed
accessories; Vibratory Compactor; Vibro Tamp, Well Point

CLASS D: Aggregate Plant; Cement & Bin Operator; Compressors (3 or less not to exceed 1,200 c.f.m. combined capacity); Compressors
((any size, but subject to other provisions for compressors), Dust Collectors, Generators, Pumps, Welding Machines, Light Plants (3 or less
or any type or combination)); Concrete Saw (self-propelled); Form Tamper;  Greaseman; Hydraulic Pump (jacking system); Junior Engineer;
Light Plants; Mulching Machine; Oiler; Parapet Concrete or Pavement Grinder; Power Broom (towed); Power Heaterman (when used for
production); Revinius Widener; Shell Winder; Steam Cleaner; Tractor

WAGES per hour:
07/01/2018

Master Mechanic $ 46.65
CLASS A 44.24
CLASS B 43.02
CLASS C 40.23
CLASS D 37.22

Additional $5.00 per hour for Hazardous Waste Work on a state or federally designated hazardous waste site where the Operating Engineer
is in direct contact with hazardous material and when personal protective equipment is required for respiratory, skin and eye protection.
Fringe benefits will be paid at the hourly wage premium.

CRANES:
Crane 1: All cranes, including self-erecting to be paid $4.00 per hour over the Class A rate.
Crane 2: All Lattice Boom Cranes and all cranes with a manufacturer's rating of fifty (50) ton and over to be paid $3.00 per hour over Class A
rate.
Crane 3: All hydraulic cranes and derricks with a manufacturer's rating of forty nine (49) ton and below, including boom trucks, to be paid
$2.00 per hour over Class A rate.

Crane 1 $ 48.24
Crane 2 47.24
Crane 3 46.24

SUPPLEMENTAL BENEFITS
Per hour:

$ 28.40

OVERTIME PAY
See (B, B2, E, Q, X) on OVERTIME PAGE

HOLIDAY
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Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
If a holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
WAGES:(1000) hours terms at the following percentage of Journeyman's wage.

1st term 60% of Class B
2nd term 65% of Class B
3rd term 70% of Class B
4th term 75% of Class B

SUPPLEMENTAL BENEFITS per hour paid:   Same as Journeyman

7-158-832TL.

Painter 04/01/2019

JOB DESCRIPTION  Painter DISTRICT  1
ENTIRE COUNTIES
Albany, Essex, Fulton, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie, Warren, Washington

WAGES
Per hour

07/01/2018 05/01/2019
Additional

Painter\Wallcover $ 28.59 $1.40
Drywall Finishers 28.59 1.40
Spray Rate 28.59 1.40
Structrual Steel* 29.59 1.40
Lead Abatement 29.59 1.40
Lead Abatement on
Structural Steel 30.59 1.40

(*)Employees working on objects with the use of swing stage, boatswain chair, pick and cables only will be paid at Structural Steel rate.

Bridge Painter
See Bridge Painter rates for the following work:
All Bridges and Tanks

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 15.90

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  If the holiday falls on Sunday, it shall be observed on Monday.

REGISTERED APPRENTICES
Wages per hour

1000 hour terms at the following percentage of Journeyman's base wage

1st 2nd 3rd 4th 5th 6th
45% 50% 60% 70% 80% 90%

Supplemental Benefits per hour worked

All Terms $ 15.90
1-201-P

Painter - Bridge & Structural Steel 04/01/2019

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
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ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour:
STEEL:
Bridge Painting: 07/01/2018 10/01/2018

$ 49.50 $ 49.50
+ 6.38* + 6.38*

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.

NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter''s Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker: 07/01/2018 10/01/2018

$ 8.25 $ 9.50
+ 24.35* + 26.05*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:

Apprentices: (1) year terms
07/01/2018 10/01/2018

1st year $ 22.65 $ 23.13
2nd year   33.98 34.73
3rd year   45.30 46.30

Supplemental Benefits - Per hour:

1st year  $ 12.76 $ 13.44
2nd year   19.14 20.16
3rd year   25.52 26.88

8-DC-9/806/155-BrSS

Painter - Line Striping 04/01/2019

JOB DESCRIPTION  Painter - Line Striping DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2018
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 Striping-Machine Operator* $ 29.93
 Linerman Thermoplastic $ 36.06

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2018
Journeyworker:

Striping-Machine operator $ 7.44
Linerman Thermoplastic $ 7.44

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

07/01/2018

1st term $ 11.97
2nd term 17.96
3rd term 23.94

Supplemental Benefits per hour:

1st term $ 7.44
2nd term 7.44
3rd term 7.44

8-1456-LS

Painter - Metal Polisher 04/01/2019

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2018

Metal Polisher $ 30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2018

Journeyworker:
All classification $ 7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wages per hour:
One (1) year term at the following wage rates:

07/01/2018 01/01/2019

1st year $ 13.00 $ 15.00
2nd year   13.00 15.00
3rd year   15.75 15.75

1st year* $ 15.39 $ 17.39
2nd year*   15.44 17.44
3rd year*   16.29 18.29

1st year** $ 17.50 19.50
2nd year**   17.50 19.50
3rd year**   18.25 20.25

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:
Per hour:

1st year $ 5.52 $ 5.52
2nd year   5.52 5.52
3rd year   5.52 5.52

8-8A/28A-MP

Plumber 04/01/2019

JOB DESCRIPTION  Plumber DISTRICT  1
ENTIRE COUNTIES
Essex

PARTIAL COUNTIES
Franklin:  Entire County except for the Village of Hogansburg and the St. Regis Indian Reservation.
Hamilton:  The Townships of Long Lake and Indian Lake

WAGES
Per hour

07/01/2018 05/01/2019
Plumber &
Steamfitter $ 38.00  +$1.65

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 19.60
+10.23*

* This portion of the benefit is subject to the SAME PREMIUM as shown for overtime and applicable to paid Holidays.

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (22) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE
Note:  Whenever a Holiday falls on a Saturday, the preceding day, Friday, shall be observed as the Holiday.  If a Holiday falls on a Sunday,
the following day, Monday shall be observed as the Holiday.

REGISTERED APPRENTICES
Wages per hour

One year terms at the following percentage of Journeyman's wage

1st yr 50%
2nd yr 60%
3rd yr 70%
4th yr 80%
5th yr 90%
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Supplemental Benefits per hour worked

1st yr $ 17.03 + 5.12*
2nd yr 17.54 + 6.14*
3rd yr 18.06 + 7.16*
4th yr 18.57 + 8.18*
5th yr 19.09 + 9.21*

* This portion of the benefit is subject to the SAME PREMIUM as shown for overtime.
* This portion per hour paid.

1-773EF-SF

Roofer 04/01/2019

JOB DESCRIPTION  Roofer DISTRICT  1
ENTIRE COUNTIES
Albany, Clinton, Columbia, Essex, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Warren, Washington

WAGES
Per hour

07/01/2018

Roofer/Waterproofer $ 30.05
Asphalt Cold Process 30.55
Fluid Applied Roof 30.55
Pitch & Asbestos 32.05

Shift Work:
On government mandated shift work starting after 12:00pm and before 4:00am workers shall be paid $4.00 additional per hour

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 19.27

OVERTIME PAY
See ( B, E, Q ) on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When any Holiday falls on Saturday, the Friday before such Holiday shall be recognized as the legal Holiday. When a Holiday falls on
Sunday, it shall be observed the following Monday.

REGISTERED APPRENTICES
Wages per hour

Apprentice terms at the following per cent of the Roofer/Waterproofer rate. For Pitch & Asbestos work, an additional $2.00 must be paid in
wages. For Asphalt Cold Process work and Fluid Applied Roof coating, an additional $0.50 must be paid in the wages.

1st Term       58%
1500 hrs.

2nd Term       74%
1 yr. and 1500 hrs.

3rd Term       90%
1 yr. and 1050 hrs.

Supplemental Benefits per hour worked

1st Term $ 17.69
2nd Term 18.12
3rd Term 18.60

1-241

Sheetmetal Worker 04/01/2019

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  1
ENTIRE COUNTIES
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Albany, Clinton, Columbia, Essex, Franklin, Fulton, Greene, Hamilton, Montgomery, Rensselaer, Saratoga, Schenectady, Schoharie,
Warren, Washington

WAGES
Per hour

07/01/2018

Sheetmetal Worker $32.55

All work requiring HAZWOPER Training additional $1.00 per hour

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $31.95

OVERTIME PAY
See ( B,E,E5,Q ) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
When any holiday falls on Saturday, the Friday before such holiday shall be recognized as the legal holiday. Any holiday falling on Sunday,
the following Monday shall be recognized as the legal holiday.

REGISTERED APPRENTICES
Wages per hour

6 Month Terms at the following rate:

1st term $18.05
2nd term $19.56
3rd term $20.32
4th term $21.08
5th term $19.96
6th term $20.96
7th term $22.61
8th term $24.27
9th term $25.93
10th term $27.58

Supplemental Benefits per hour worked

1st term $19.45
2nd term 20.03
3rd term 20.32
4th term 20.74
5th term 26.48
6th term 26.91
7th term 27.63
8th term 28.35
9th term 29.07
10th term 29.79

1-83

Sprinkler Fitter 04/01/2019

JOB DESCRIPTION  Sprinkler Fitter DISTRICT  1
ENTIRE COUNTIES
Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Erie, Essex, Franklin,
Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara, Oneida, Onondaga,
Ontario, Orleans, Oswego, Otsego, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Tioga, Tompkins, Washington, Wayne, Wyoming,
Yates

WAGES
Per hour 07/01/2018 01/01/2019
Sprinkler $ 34.91   34.91
Fitter

SUPPLEMENTAL BENEFITS
Per hour

Journeyman $ 23.14 23.69
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
Note:  When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.93 $ 8.97 $ 17.09 $ 17.13 $ 17.68 $ 17.72 $ 17.77 $ 17.81 $ 17.86 $ 17.90

For Apprentices HIRED ON OR AFTER 04/01/2013:

One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$ 8.27 $ 8.27 $ 17.24 $ 17.24 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49 $ 17.49

1-669

Teamster - Building 04/01/2019

JOB DESCRIPTION  Teamster - Building DISTRICT  7
ENTIRE COUNTIES
Clinton, Essex, Franklin, Jefferson, St. Lawrence

PARTIAL COUNTIES
Lewis:  Only the Townships of Croghan, Denmark, Diana, New Bremen,Harrisburg, Montague, Osceola and Pinckney.
Oswego:  Only the Towns of Boylston, Redfield, and Sandy Creek.
Warren:  Only the Townships of Hague, Horicon, Chester and Johnsburg.

WAGES
GROUP # 1: Fuel Trucks, Fork Lift (Warehouse & Storage Area Only), Bus, Warehouse, Yardman, Truck Helper, Pickups, Panel Truck,
Flatbody Material Trucks (straight Jobs), Single axle Dump Trucks, Dumpsters, Material Checkers & Receivers, Greasers, Tiremen,
Mechanic Helpers and Parts Chasers.
GROUP # 2: Tandems, Mechanics & Batch Trucks.
GROUP # 3: Semi Trailers, Low Boys, Asphalt Distributor Trucks, and Agitator Mixer Truck, Dump Crete Type Vehicles and 3 axle Dump
trucks.
GROUP # 4: Asbestos Removal, Special earth moving Euclid type or similar off highway equip.(non self load.) Articulated and all-track dump
trucks.

Wages per hour
07/01/2018

Building:
Group #1 $ 23.58
Group #2 24.58
Group #3 24.68
Group #4 23.84

SUPPLEMENTAL BENEFITS
Per hour:
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All groups $ 21.51

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

7-687B

Teamster - Heavy&Highway 04/01/2019

JOB DESCRIPTION  Teamster - Heavy&Highway DISTRICT  7
ENTIRE COUNTIES
Clinton, Essex, Franklin, Jefferson, St. Lawrence

PARTIAL COUNTIES
Lewis:  Only the Townships of Croghan, Denmark, Diana, New Bremen,Harrisburg, Montague, Osceola and Pinckney.
Oswego:  Only the Towns of Boylston, Redfield, and Sandy Creek.
Warren:  Only the Townships of Hague, Horicon, Chester and Johnsburg.

WAGES
GROUP 1: Warehousemen, Yardmen, Truck Helpers, Pickups, Panel Trucks, Flatboy Material Trucks(straight jobs), Single Axle Dump
Trucks, Dumpsters, Material Checkers and Receivers, Greasers, Truck Tiremen, Mechanics Helpers and Parts Chasers.  Fork Lift (storage &
warehouse areas only) Tandems and Batch Trucks, Mechanics, Dispatcher.  Semi-Trailers, Low-boy Trucks, Asphalt Distributor Trucks, and
Agitator, Mixer Trucks and dumpcrete type vehicles, Truck Mechanic,Fuel Truck.

GROUP 2: Specialized Earth Moving Equipment, Euclid type, or similar off-highway where not self-loading, Straddle (Ross) Carrier, and self-
contained concrete mobile truck. Off-highway Tandem Back-Dump, Twin Engine Equipment and Double-Hitched Equipment where not self-
loading.

Per hour:
07/01/2018

Heavy/Highway:
Group #1 $ 25.82
Group #2 26.04

Additional $1.50 per hour for hazardous waste removal work on a City, County, and/or Federal Designated waste site and regulations require
employee to use or wear respiratory protection.
For work bid on or after April 1, 1982 there shall be a 12 month carryover of the negotiated rate in effect at the time of the bid.

SUPPLEMENTAL BENEFITS
Per hour:

All classes $ 23.52

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE
NOTE: If a holiday falls on a Sunday, it will be celebrated on Monday.

7-687

Welder 04/01/2019

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2018

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
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HOLIDAY
1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked
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( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.

( X  ) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for
worked hours. (Refer to other codes listed.)
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day

( 28 ) Easter Sunday
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment when:

• Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

• One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the

heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City

Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District

Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors 
debarred from bidding or being awarded any public work contract or subcontract under NYS 
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b, 
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322 





AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****3344 ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL NYC *****6775 ADVENTURE MASONRY
CORP.

1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****3344 ALL CATASTROPHE
CONSTRUCTION TEAM INC

ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL ANGELO F COKER 12/04/2018 12/04/2023

DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL
CONS

644 OCEAN
PARKWAYBROOKLYN NY

11230

09/02/2015 09/02/2020

DOL DOL ANITA SALERNO 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND
AVENUE

PORT WASHINGTON  NY
11050

09/24/2012 09/02/2020

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL NYC *****9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE
BELLEVILLE NJ 07109

07/15/2015 07/15/2020

DOL NYC *****4779 ASTORIA GENERAL
CONTRACTING CORP

35-34 31ST STREET
LONG ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC *****7217 ASTRO COMMUNICATIONS OF
NY CORP

79 ALEXANDER AVE- STE 36A
BRONX NY 10454

10/30/2015 10/30/2020

DOL NYC *****6046 ATLANTIC SUN
CONTRUCTION CORP

58-46 59TH AVENUE
MASPETH NY 11378

05/08/2015 05/08/2020

DOL NYC *****6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL NYC *****2591 AVI 212 INC. 260 CROPSEY AVENUE
APT 11GBROOKLYN NY 11214

10/30/2018 10/30/2023

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020
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DOL AG AVTAR SINGH 116-24 127TH STREET

SOUTH OZONE PARK NY
11420

12/22/2015 12/22/2020

DOL AG BALDEV SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL *****8809 C.B.E. CONTRACTING
CORPORATION

310 MCGUINESS BLVD
GREENPOINT NY 11222

03/07/2017 03/07/2022

DOL DOL *****9383 C.C. PAVING AND
EXCAVATING, INC.

2610 SOUTH SALINA ST
SUITE 12SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL CANTISANI & ASSOCIATES
LTD

442 ARMONK RD
MOUNT KISCSO NY 10549

06/12/2018 06/12/2023

DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****3812 CARMODY "2" INC 06/12/2018 06/12/2023

DOL DOL *****1143 CARMODY BUILDING CORP CARMODY
CONTRACTIN

G AND
CARMODY

CONTRACTIN
G CORP.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY CONCRETE
CORPORATION

06/12/2018 06/12/2023

DOL DOL CARMODY ENTERPRISES,
LTD.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY INC 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023

DOL DOL CARMODY MAINTENANCE
CORPORATION

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL CARMODY MASONRY CORP 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8809 CBE CONTRACTING CORP 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL DOL *****7655 CHAMPION CONSTRUCTION
SERVICES CORP

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE
CONSTRUCTIO

131 PONCE DE LEON AVE
NEATLANTA GA 30308

12/01/2015 12/01/2020
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DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE

JAMESTOWN NY 14701
09/17/2018 09/17/2023

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL *****0671 CJ-HEARNE CONSTRUCTION
CO

SUITE 204
131 PONCE DE LEON

AVENUEATLANTA GA 30308

12/01/2015 12/01/2020

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****1927 CONSTRUCTION PARTS
WAREHOUSE, INC.

CPW 5841 BUTTERNUT ROAD
EAST SYRACUSE NY 13057

09/12/2018 09/12/2023

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL DOL DANICA IVANOSKI 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST
SUITE 2CSYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC *****7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120
BAYSIDE NY 11360

05/08/2015 05/08/2020

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL AG DEBRA MARTINEZ 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H
2561 ROUTE 55POUGHQUAG

NY 12570

02/19/2016 02/19/2021

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
145 LODGE AVEHUNTINGTON

STATION NY 11476

08/09/2016 08/09/2021

DOL DOL DF CONTRACTORS OF
ROCHESTER, INC.

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL
CONTR

35-34 31ST STREETLONG
ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE
ASTORIA NY 11105

08/02/2017 08/02/2022

DOL DOL *****3242 DONALD R. FORSAY DF LAWN
SERVICE

1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DONALD R. FORSAY 1835 DAANSEN RD.
PALMYRA NY 14522

05/16/2017 05/16/2022

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/02/2020

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021
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DOL DOL *****6982 DUFOUR GROUP INC DUFOUR

MASONRY
353 WEST 56TH STREET  #7M

NEW YORK NY 10019
06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY &
RESTORATION INC

123
ALBANY NY

06/10/2014 06/10/2019

DOL DOL E C WEBB 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL EARL L WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL EAST COAST PAVING 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FAY MATTHEW C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FAZIA GINA ALI-MOHAMMED C/O
CHAMPION

CONSTRUCTI
ON

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANK BENEDETTO 19 CATLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL *****4722 FRANK BENEDETTO AND
CHRISTOPHER J MAINI

B & M
CONCRETE

19 CAITLIN AVE
JAMESTOWN NY 14701

09/17/2018 09/17/2023

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL FRANK DEMARTINO 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GEOFF CORLETT 415 FLAGGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021
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DOL NYC GREAT ESTATE

CONSTRUCTION, INC.
327 STAGG ST

BROOKLYN NY 11206
10/10/2017 10/10/2022

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY S. OLSON P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE
ATLANTA GA 30349

12/01/2015 12/01/2020

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020

DOL DOL *****8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8282 IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****7001 INTEGRATED CONSTRUCTION
& POWER SYSTEMS INC

SUITE 100
2105 W GENESEE

STREETSYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL *****5131 INTEGRITY MASONRY, INC. M&R
CONCRETE

722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL AG J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT
P O BOX 1907SOUTH

HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL J.A. HIRES CADWALLADER P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES C. DELGIACCO 722 8TH AVE
WATERVLIET NY 12189

06/05/2018 06/05/2023

DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES LIACONE 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RACHEL 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL *****5368 JCH MASONRY &
LANDSCAPING INC.

35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020
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DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL

5445 ROUTE 32 CATSKILL NY
12414

08/22/2014 08/22/2019

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL DOL *****4612 JOHN F. CADWALLADER, INC. THE GLASS
COMPANY

P.O BOX 100
200 LATTA BROOK

PARKHORSEHEADS NY 14845

03/08/2018 03/08/2023

DOL AG *****0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET
BAYSIDE NY 11372

02/07/2018 02/07/2023

DOL DOL JON E DEYOUNG 261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JORI PEDERSEN 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL JOSE CHUCHUCA 35 CLINTON AVE
OSSINING NY 10562

09/12/2018 09/12/2023

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****9273 JOSEPH M LOVETRO P O BOX 812
BUFFALO NY 14220

08/09/2016 08/09/2021

DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE
MONSEY NY 10952

11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL KATIE BURDICK 2238 BAKER RD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC
198 NORWOOD ROADPORT

JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL DOL *****3490 L & M
CONSTRUCTION/DRYWALL

INC.

1079 YONKERS AVE
YONKERS NY 10704

08/07/2018 08/07/2023

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL AG *****4643 LALO DRYWALL, INC. 221 OLD FORD ROAD
NEW PLATZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL LAVERN GLAVE 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

06/24/2016 09/19/2022
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DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007

ALBANY NY 12201
09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL *****4388 LEN.J CONSTRUCTION, LLC PO BOX 10007
ALBANY NY 12201

08/14/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

09/19/2017 09/19/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

08/14/2017 08/14/2022

DOL DOL LEROY NELSON JR PO BOX 10007
ALBANY NY 12201

01/17/2017 09/19/2022

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DA *****4460 LONG ISLAND GLASS &
STOREFRONTS, LLC

4 MANHASSET TRL
RIDGE NY 11961

09/06/2018 09/06/2023

DOL AG *****4216 LOTUS-C CORP. 81-06 34TH AVENUE
APT. 6EJACKSON HEIGHTS NY

11372

02/07/2018 02/07/2023

DOL AG LUIS MARTINEZ LALO
DRYWALL

211 MAIN ST.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL DOL M ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL AG *****6957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL NYC *****6317 M S QUALITY CONSTRUCTION
LLC

27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL DOL M. ANVER BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC *****9590 MACK GLASSNAUTH IRON
WORKS INC

137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE
BINGHAMTON NY 13901

02/21/2017 02/21/2022

DOL DOL MASONRY CONSTRUCTION,
INC.

442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL MATTHEW IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL MAURICE GAWENO 442 ARMONK RD
MOUNT KISCO NY 10549

06/12/2018 06/12/2023

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021
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DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET

SYRACUSE NY 13203
05/02/2017 05/02/2022

DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL *****9445 MCLEAN M WALSH ELITE
PROFESSION
AL PAINTING

OF CNY

1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL MICHAEL A PASCARELLA SUITE 100
2105 WEST GENESEE STREET

SYRACUSE NY 13219

01/06/2016 01/06/2021

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021

DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE
UNIT 4YONKERS NY 10704

08/07/2018 08/07/2023

DOL AG MICHAEL RIGLIETTI 31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MICHAEL WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/18/2020

DOL AG MSR ELECTRICAL
CONSTRUCTION CORP.

31 BAY ST
BROOKLYN NY 11231

03/28/2018 03/28/2023

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET
LONG BEACH NY 11561

03/07/2017 03/07/2022

DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****1845 OC ERECTERS, LLC A/K/A OC
ERECTERS OF NY INC.

1207 SW 48TH TERRACE
DEERFIELD BEACH FL 33442

01/16/2018 01/16/2023

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

              NYSDOL Bureau of Public Work Debarment List      02/11/2019

                                                                                     Page 8 of 12

Article 8



 

 
DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN

STATE
PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL NYC *****9422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST.
ASTORIA NY 11105

12/30/2016 12/30/2021

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138
BROADALBIN NY 12025

03/07/2017 03/07/2022

DOL DOL *****2989 PROFESSIONAL ESTIMATING
& BUSINESS CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC RANTIK PARIKH 13 LORIANN ROAD
WARREN NJ 07059

07/15/2015 07/15/2020

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

09/16/2013 09/15/2019

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE
MIDDLETOWN NY 10940

01/30/2018 01/30/2023

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL AG *****7015 RCM PAINTING INC. 69-06 GRAND AVENUE
2ND FLOORMASPETH NY

11378

02/07/2018 02/07/2023

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

09/15/2014 09/15/2019

DOL DOL REGINALD WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL NYC *****3461 RELIANCE GENERAL
CONSTRUCTION INC

644 OCEAN PARKWAY
BROOKLYN NY 11230

09/02/2015 09/02/2020

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****9148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE
CAMILLUS NY 13031

11/13/2018 11/13/2023

DOL DOL RICHARD MACONE 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL DOL *****9148 RICHARD TIMIAN RICH T
CONSTRUCTI

ON

108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

10/16/2018 10/16/2023

DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE
SYRACUSE NY 13209

11/13/2018 11/13/2023

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL ROBERT BRUNO 3 GAYLORD ST
AUBURN NY 13021

11/15/2016 11/15/2021

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019
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DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE

LAKEWOOD NY 14750
06/24/2015 06/24/2020

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL RODERICK PUGH 404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL DOL *****4880 RODERICK PUGH
CONSTRUCTION INC.

404 OAK ST
SUITE 101SYRACUSE NY

13203

07/23/2018 07/23/2023

DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

09/16/2013 09/15/2019

DOL DOL ROMEO WARREN 161 ROBYN RD
MONROE NY 10950

01/30/2018 01/30/2023

DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023

DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL DOL *****3347 RYAN ALBIE CONTRACTING
INC

21 S HOWELLS POINT ROAD
BELLPORT NY 11713

02/21/2017 02/21/2022

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021

DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL NYC *****2117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL *****9751 SCW CONSTRUCTION 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL SEAN BURBAGE C/O SEAN
BURBAGE

CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL AG SERGIO RAYMUNDO 109 DUBOIS RD.
NEW PALTZ NY 12561

05/20/2016 05/20/2021

DOL DOL *****1961 SHANE BURDICK CENTRAL
TRAFFIC

CONTROL,
LLC.

2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE BURDICK 2238 BAKER ROAD
GILLETT PA 16923

03/12/2018 03/12/2023

DOL DOL SHANE NOLAN 9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****0816 SOLAR ARRAY SOLUTIONS,
LLC

9365 WASHINGTON ST
LOCKPORT IL 60441

07/23/2018 07/23/2023

DOL DOL *****4025 SOLUTION MATTERS INC 198 NORWOOD ROAD
PORT JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL *****9751 STEPHEN C WAGAR 544 OLD ROUTE 23
ACRE NY 12405

02/14/2017 02/14/2022

DOL DOL STEVE TATE 415 FLAGER AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL NYC *****9432 SUBLINK LTD 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL *****8209 SYRACUSE SCALES, INC. 158 SOLAR ST
SYRACUSE NY 13204

01/07/2019 01/07/2024

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****7417 TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL TADCO CONSTRUCTION 101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022

DOL DOL *****7417 TADCO CONSTRUCTION
CORP

101-61 99TH STREET
OZONE PARK NY 11416

02/15/2017 02/15/2022
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DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE

DEERFIELD BEACH FL 33442
01/16/2018 01/16/2023

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****5766 THE COKER CORPORATION COKER
CORPORATIO

N

2610 SOUTH SALINA ST
SUITE 14SYRACUSE NY 13205

12/04/2018 12/04/2023

DOL DOL *****8174 THE DALRYMPLE
CORPORATION

UNIT 278
541 10TH STREET

NWATLANTA GA 30318

12/01/2015 12/01/2020

DOL DOL *****8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216
MCDONOUGH GA 30253

12/01/2015 12/01/2020

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL *****8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST.
PASSAIC NJ 07503

10/26/2016 10/26/2021

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL *****6392 V.M.K CORP. 8617 THIRD AVE
BROOKLYN NY 11209

09/17/2018 09/17/2023

DOL NYC VALERIE VISCONTI 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE
BROOKLYN NY 11214

10/30/2018 10/30/2023

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VITO GARGANO 1535 RICHMOND AVE
STATEN ISLAND NY 10314

12/13/2017 12/13/2022

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL WHITE PLAINS CARPENTRY
CORP

442 ARMONK RD 06/12/2018 06/12/2023

DOL DOL WILLIAM C WATKINS 1229 JAMES STREET
SYRACUSE NY 13203

05/02/2017 05/02/2022

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****6195 WILSON BROTHER DRYWALL
CONTRACTORS

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****4043 WINDSHIELD INSTALLATION
NETWORK, INC.

200 LATTA BROOK PARK
HORSEHEADS NY 14845

03/08/2018 03/08/2023
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DOL DOL *****4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE
#302STUART FL 34994

10/31/2018 10/31/2023

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

145 LODGE AVE
HUNTINGTON STATION NY

11476

08/09/2016 08/09/2021

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/18/2020

DOL NYC ZAKIR NASEEM 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022

DOL NYC *****8277 ZHN CONTRACTING CORP 30 MEADOW ST
BROOKLYN NY 11206

10/10/2017 10/10/2022
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APPENDIX F 

 
IRAN DIVESTMENT CERTIFICATION 

 
 
 
 
 
  



s 

6 

Attachment "0" 
Certification Pursuant to Section 1 03-g 

Of the New York State 
General Municipal Law 

A. By submission of this bid/proposal, each bidder/proposer and each person signing on 
behalf of any bidder/proposer certifies, and in the case of a joint bid, each party thereto 
certifies as to its own organization, under penalty of pe~ury, that to the best of its 
knowledge and belief that each bidder is not on the list created pursuant to paragraph 
(b) of subdivision 3 of Section 165-a of the New York State Finance Law. 

B. A Bid/Proposal shall not be considered for award, nor shalt any award be made where 
the condition set forth in Paragraph A above has not been complied with; provided, 
however, that in any case the bidder/proposer cannot make the foregoing certification 
set forth in Paragraph A above, the bidder/proposer shall so state and shall furnish with 
the bid a signed statement which sets forth in detail the reasons therefor. Where 
Paragraph A above cannot be complied with, the Purchasing Unit to the political 
subdivision, public department, agency or official thereof to which the bid/proposal is 
made, or his designee, may award a bid/proposal, on a case by case business under the 
following circumstances: 

1. The investment activities in Iran were made before April 12, 2012, the investment 
activities in Iran have not been expanded or renewed after April 12, 2012, and the 
Bidder/Proposer has adopted, publicized and is implementing a formal plan to cease 
the investment activities in Iran and to refrain from engaging in any new investments 
in Iran; or 

2. The political subdivision makes a determination that the goods or services are 
necessary for the political subdivision to perform its functions and that, absent such 
an exemption, the political subdivision would be unable to obtain the goods or 
services for which the contract is offered. Such determination shall be made in 
writing and shalt be a public document. 

Signature 

Title 

Company 

Date 
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GULF BROOK RESTORATION PROJECT – PHASE II 

GEOTECHNICAL REPORTS 

 

 

These reports are provided for informational purposes and shall not be considered to be part of 
the contract documents. If distributed to others by the bidder or contractor, they must be 
delivered in their entirety only.   
 
It is the bidder’s responsibility to determine if the information contained in the geotechnical 
reports is adequate for bidding purposes. The bidders may make their own investigations, tests 
and analyses for use in bid preparation if additional information is required. Contractors will not 
be relieved of any of their obligations for performance of the work for the project, nor shall they 
be entitled to any additional compensation on the premise of differing subsurface conditions or 
soils types which may be encountered. 
 
Individual subsurface boring logs were prepared based upon the visual classifications and 
laboratory testing. The individual subsurface logs and keys explaining the terms used in their 
preparation are presented in the geotechnical report and should be reviewed for a description of 
the conditions encountered at the specific test boring locations. It should be understood that 
conditions are only known at the specific depths and locations sampled. Conditions at other 
depths and locations may differ. Determinations of earthwork quantities for bidding must not rely 
solely on the soil strata thicknesses measured at the discrete test boring locations completed for 
this investigation. The bidder should perform their own explorations as needed to obtain 
representative thicknesses of soil layers and strata as required to prepare their bids for the 
work. 

 



GEOTECHNICAL EVALUATION
GULF BROOK STREAM RESTORATION

HAMLET OF KEENE, NEW YORK

Dente File No. FDE-15-231

Prepared For:

ERIC C.F. SANDBLOM, P.E., P.C.
368 Avenue D, Suite 15

Williston, VT 05495

Prepared By:

DENTE ENGINEERING, P.C.
Watervliet, New York

December 16, 2015



Important Information About Your
Geotechnical Engineering Report

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes

The following information is provided to help you manage your risks.

Geotechnical Services Are Performed for
Specifi c Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the specifi c needs of 
their clients. A geotechnical engineering study conducted for a civil engineer 
may not fulfi ll the needs of a construction contractor or even another civil 
engineer. Because each geotechnical engineering study is unique, each geo-
technical engineering report is unique, prepared solely for the client. No one 
except you should rely on your geotechnical engineering report without fi rst 
conferring with the geotechnical engineer who prepared it. And no one - not 
even you - should apply the report for any purpose or project except the one 
originally contemplated.

Read the Full Report
Serious problems have occurred because those relying on a geotechnical 
engineering report did not read it all. Do not rely on an executive summary. 
Do not read selected elements only.

A Geotechnical Engineering Report Is Based on
A Unique Set of Project-Specifi c Factors
Geotechnical engineers consider a number of unique, project-specifi c factors 
when establishing the scope of a study. Typical factors include: the client’s 
goals, objectives, and risk management preferences; the general nature of the 
structure involved, its size, and confi guration; the location of the structure 
on the site; and other planned or existing site improvements, such as access 
roads, parking lots, and underground utilities. Unless the geotechnical engi-
neer who conducted the study specifi cally indicates otherwise, do not rely on 
a geotechnical engineering report that was:
• not prepared for you,
• not prepared for your project,
• not prepared for the specifi c site explored, or
• completed before important project changes were made.

Typical changes that can erode the reliability of an existing geotechnical
engineering report include those that affect:
• the function of the proposed structure, as when it’s changed from a
  parking garage to an offi ce building, or from alight industrial plant
 to a refrigerated warehouse,

• elevation, confi guration, location, orientation, or weight of the
 proposed structure,
• composition of the design team, or
• project ownership.

As a general rule, always inform your geotechnical engineer of project 
changes - even minor ones - and request an assessment of their impact. 
Geotechnical engineers cannot accept responsibility or liability for problems 
that occur because their reports do not consider developments of which they 
were not informed.

Subsurface Conditions Can Change
A geotechnical engineering report is based on conditions that existed at the 
time the study was performed. Do not rely on a geotechnical engineering 
report whose adequacy may have been affected by: the passage of time; by 
man-made events, such as construction on or adjacent to the site; or by natu-
ral events, such as fl oods, earthquakes, or groundwater fl uctuations. Always 
contact the geotechnical engineer before applying the report to determine if it 
is still reliable. A minor amount of additional testing or analysis could prevent 
major problems.

Most Geotechnical Findings Are Professional
Opinions
Site exploration identifi es subsurface conditions only at those points where
subsurface tests are conducted or samples are taken. Geotechnical engineers 
review fi eld and laboratory data and then apply their professional judgment 
to render an opinion about subsurface conditions throughout the site. Actual 
subsurface conditions may differ-sometimes signifi cantly from those indi-
cated in your report. Retaining the geotechnical engineer who developed your 
report to provide construction observation is the most effective method of 
managing the risks associated with unanticipated conditions.

A Report’s Recommendations Are Not Final
Do not overrely on the construction recommendations included in your  re-
port. Those recommendations are not fi nal, because geotechnical engineers 
develop them principally from judgment and opinion. Geotechnical engineers 
can fi nalize their recommendations only by observing actual



subsurface conditions revealed during construction. The geotechnical engi-
neer who developed your report cannot assume responsibility or liability for 
the report’s recommendations if that engineer does not perform construction 
observation.

A Geotechnical Engineering Report Is Subject to
Misinterpretation
Other design team members’ misinterpretation of geotechnical engineer-
ing reports has resulted in costly problems. Lower that risk by having your 
geotechnical engineer confer with appropriate members of the design team 
after submitting the report. Also retain your geotechnical engineer to review 
pertinent elements of the design team’s plans and specifi cations. Contractors 
can also misinterpret a geotechnical engineering report. Reduce that risk by 
having your geotechnical engineer participate in prebid and preconstruction 
conferences, and by providing construction observation.

Do Not Redraw the Engineer’s Logs
Geotechnical engineers prepare fi nal boring and testing logs based upon 
their interpretation of fi eld logs and laboratory data. To prevent errors or 
omissions, the logs included in a geotechnical engineering report should 
never be redrawn for inclusion in architectural or other design drawings. 
Only photographic or electronic reproduction is acceptable, but recognize 
that separating logs from the report can elevate risk.

Give Contractors a Complete Report and
Guidance
Some owners and design professionals mistakenly believe they can make 
contractors liable for unanticipated subsurface conditions by limiting what 
they provide for bid preparation. To help prevent costly problems, give con-
tractors the complete geotechnical engineering report, but preface it with a
clearly written letter of transmittal. In that letter, advise contractors that the
report was not prepared for purposes of bid development and that the report’s 
accuracy is limited; encourage them to confer with the geotechnical engineer 
who prepared the report (a modest fee may be required) and/or to conduct ad-
ditional study to obtain the specifi c types of information they need or prefer. 
A prebid conference can also be valuable. Be sure contractors have suffi cient 
time to perform additional study. Only then might you be in a position to give 
contractors the best information available to you, while requiring them to at 
least share some of the fi nancial responsibilities stemming from unantici-
pated conditions.

Read Responsibility Provisions Closely
Some clients, design professionals, and contractors do not recognize that
geotechnical engineering is far less exact than other engineering disciplines. 
This lack of understanding has created unrealistic expectations that have led 

to disappointments, claims, and disputes. To help reduce the risk of such 
outcomes, geotechnical engineers commonly include a variety of explanatory 
provisions in their reports. Sometimes labeled “limitations” many of these 
provisions indicate where geotechnical engineers’ responsibilities begin 
and end, to help others recognize their own responsibilities and risks. Read 
these provisions closely. Ask questions. Your geotechnical engineer should 
respond fully and frankly.

Geoenvironmental Concerns Are Not Covered
The equipment, techniques, and personnel used to perform a geoenviron-
mental study differ signifi cantly from those used to perform a geotechnical 
study. For that reason, a geotechnical engineering report does not usually re-
late any geoenvironmental fi ndings, conclusions, or recommendations; e.g., 
about the likelihood of encountering underground storage tanks or regulated 
contaminants. Unanticipated environmental problems have led to numerous 
project failures. If you have not yet obtained your own geoenvironmental in-
formation, ask your geotechnical consultant for risk management guidance. 
Do not rely on an environmental report prepared for someone else.

Obtain Professional Assistance To Deal with Mold
Diverse strategies can be applied during building design, construction, op-
eration, and maintenance to prevent signifi cant amounts of mold from grow-
ing on indoor surfaces. To be effective, all such strategies should be devised 
for the express purpose of mold prevention, integrated into a comprehensive 
plan, and executed with diligent oversight by a professional mold prevention 
consultant. Because just a small amount of water or moisture can lead to 
the development of severe mold infestations, a number of mold prevention 
strategies focus on keeping building surfaces dry. While groundwater, wa-
ter infi ltration, and similar issues may have been addressed as part of the 
geotechnical engineering study whose fi ndings are conveyed in-this report, 
the geotechnical engineer in charge of this project is not a mold prevention 
consultant; none of the services performed in connection with 
the geotechnical engineer’s study were designed or conducted 
for the purpose of mold prevention. Proper implementation of 
the recommendations conveyed in this report will not of itself 
be suffi cient to prevent mold from growing in or on the struc-
ture involved.

Rely on Your ASFE-Member Geotechnical
Engineer For Additional Assistance
Membership in ASFE/The Best People on Earth exposes geotechnical engi-
neers to a wide array of risk management techniques that can be of genuine 
benefi t for everyone involved with a construction project. Confer with your 
ASFE-member geotechnical engineer for more information.

8811 Colesville Road/Suite G106, Silver Spring, MD 20910
Telephone:’ 301/565-2733     Facsimile: 301/589-2017

e-mail: info@asfe.org       www.asfe.org

Copyright 2004 by ASFE, Inc. Duplication, reproduction, or copying of this document, in whole or in part, by any means whatsoever, is strictly prohibited, except with ASFE’s specifi c 
written permission. Excerpting, quoting, or otherwise extracting wording from this document is permitted only with the express written permission of ASFE, and only for purposes 

of scholarly research or book review. Only members of ASFE may use this document as a complement to or as an element of a geotechnical engineering report. Any other fi rm, 
individual, or other entity that so uses this document without being anASFE member could be committing negligent or intentional (fraudulent) misrepresentation.

IIGER06045.0M
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GEOTECHNICAL EVALUATION
GULF BROOK STREAM RESTORATION

HAMLET OF KEENE, NEW YORK

Dente File No. FDE-15-231

I. INTRODUCTION
This report presents the results of our Geotechnical Evaluation completed to assist in
planning for the Gulf Brook Stream Restoration project in the Hamlet of Keene, New
York.  The evaluation was conducted in general accord with our proposal number PFDE-
15-37 which was approved by Eric C.F. Sandblom, P.E., P.C. (ESPC) .  In general, the
evaluation included the following:

• Layout and completion of four test borings and eight probes to auger refusal,

• Visual classification of the soils recovered from the test borings and preparation
of individual subsurface logs by a Geotechnical Engineer,

• Evaluation of the data collected and the preparation of this report to assist in
planning for the geotechnical related aspects of the project.

This report and the recommendations contained within it were developed for specific
application to the site and construction planned, as we currently understand it.
Corrections in our understanding, changes in the structure locations, grades, loads, etc.
should be brought to our attention so that we may evaluate their effect, if any, upon the
recommendations offered.

A sheet entitled "Important Information about your Geotechnical Engineering Report"
prepared by the Association of Engineering Firms Practicing in the Geosciences is
presented following the title page of this report.  This sheet should never be separated
from the report and it should be carefully reviewed as it sets the only context within
which this report should be used.

It should be understood that this report was prepared, in part, on the basis of a limited
number of test borings performed for the field exploration.  The borings were advanced
at discrete locations and the overburden soils sampled at specific depths.  Conditions
are only known at the locations and through the depths investigated.  Conditions at other
locations and depths may be different, and these differences may impact on the
conclusions reached and the recommendations offered.

www.dente-engineering.com



II. PROJECT  AND  SITE  DESCRIPTION
As we understand it, the project entails the design of the restoration for a section of Gulf
Brook which flows through the Hamlet of Keene, New York.  Part of the project will
include the replacement of the existing bridge carrying Bucks Lane over the brook with
a new longer bridge to increase the stream opening to about 45 feet.  The streambed
is currently and is planned to remain about ten feet below the bridge deck surface. 
Preliminary planning calls for the new bridge to be composed of a voided slab supported
on concrete abutments with shallow spread foundations.

The stream channel was impacted by Hurricane Irene in August 2011, and this included 
washing away of concrete crib and stone type retaining walls which were present along
the stream banks south (upstream) of the bridge.  These walls have since been replaced
by concrete Redi-Rock type walls.  The bridge structure itself and downstream retaining
walls were not adversely impacted by the floods.

A portion of the USGS topographic map and aerial photographs for the area taken in
2011 and 2014 are presented in Appendix A.  The map and photographs are provided
to assist the reader in locating the site and reviewing the overall topography and site
conditions in the project area.  The 2011 aerial photograph shows the area after it was
impacted by Hurricane Irene and the 2014 photograph is indicative of the more recent
conditions.

III. SITE INVESTIGATIONS
The site’s subsurface conditions were investigated through the completion of four test
borings (B-1, B-1A, B-1B, and B-2) and eight auger probes (P-1 through P-8) at the
approximate locations shown on the Subsurface Investigation Plan presented in
Appendix B.  The borings and probes were all taken to refusal.

The borings and probes were made using a standard rotary drill rig equipped with hollow
stem augers.   As the augers were advanced at the boring locations, the overburden
soils were sampled and their relative density determined through the Standard Method
for Penetration Test and Split-Barrel Sampling of Soils, ASTM D-1586.  Representative
portions of the soil samples recovered from the test borings were transported to our
office for visual classification by a Geotechnical Engineer.  Individual subsurface logs
which were prepared based on the visual classifications are provided in Appendix C
along with a key to the terms used for their preparation.

West Side of Bridge
All borings and probes on the west side of the bridge encountered refusal at depths
which varied between two and eight feet below grade.  Refusal is likely to have occurred
on boulders which are native to the site and/or were placed to fill eroded areas after
Hurricane Irene.  The materials sampled on this west side of the bridge were composed
of sand, gravel, cobbles, and boulders with trace to some silt.  No groundwater was
present within the maximum eight feet depth explored on the west side of the bridge.
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East Side of Bridge
On the east side of the bridge, test boring B-2 encountered about ten feet of possible
fill materials composed of sand with some gravel and little to some silt.  These materials
were judged to be of a loose to firm relative density based upon the standard penetration
“N” values recorded as the sample spoon was driven into the ground.  The native soils
beneath the fills were composed of sand with trace to some gravel.  The native soils
were also of a loose to firm relative density, with a thin compact layer found in a seam
of gravel at a depth of about 15 feet.  Auger refusal was met at a depth of 38.2 feet
below grade on the east side of the bridge.

Groundwater was measured 10.4 feet below grade on the east side of the bridge.  This
roughly corresponds to the stream water level at the time of investigation.  The
groundwater level in the general area of the bridge should fluctuate with seasonal
variations in the stream water level.
  
IV. CONCLUSIONS AND RECOMMENDATIONS

A. GENERAL
If adequate scour protection can be provided, consideration may be given to supporting
the structure on spread foundations without piles as currently planned.  It appears that
the  abutment foundation bearing materials will consist predominately of sand but may
also include boulders - particularly along the west side of the bridge.  Groundwater is
present at the stream water level, and dewatering from within the rapidly permeable
sand bearing stratum will be required during construction. 

The following report sections provide recommendations to assist in planning for design
and construction of foundations, abutments, and site walls.  We should review final plans
and specifications prior to their release for bidding to confirm that our recommendations
were properly interpreted and applied and to allow us to refine our recommendations if
necessary based on the final design.

B. SEISMIC DESIGN
Based on the available subsurface information it is our opinion that Site Class D, Dense
Soil profile, should be assumed for seismic design purposes in accord with the AASHTO
Guide Specifications for Seismic Bridge Design.

C. EARTHWORK
The sides of temporary excavations in the embankment fills and native soils should be
sloped no steeper than one vertical on 1.5 horizontal (1V:1.5H) as required by OSHA
for a Type C soil.

All excavations should be completed so as not to undermine roads, utilities, and/or
foundations of adjacent structures.  In general, excavations should not encroach within
a zone of influence defined by a line extending out and down from the existing structures
at an inclination of one vertical on 1.5 horizontal.  Excavations that encroach within this
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zone should be sheeted, shored and braced to support the soil and adjacent structure
loads, or the structure should be underpinned to establish bearing at a deeper level.

Excavation bracing, if required, should be designed by a NYS registered Professional
Engineer.  The sheeting/bracing can be designed assuming that the site soils (existing
fills and native soils) have total unit weights of 110 pcf above groundwater levels and
120 pcf below the groundwater level and a friction angle equal to 30 degrees.

The on-site soils can be considered for reuse as fill and backfill for new structures
provided that they are composed of sand and/or gravel with over-size cobbles and
boulders sorted out.  In general, the materials reused as fill and backfill should contain
no particles larger than four inches and less than 15 percent, by weight, of particles finer
than a No. 200 mesh sieve.

If imported fills are required, they should consist of processed sand and gravel or
crusher-run stone which meet the requirements stipulated for Type 2 or 4 material in
Section 304 of the NYSDOT Standard Specifications for Construction and Materials.

The fill and backfill should be placed in loose layers no more than eight inches thick, with
each lift compacted to not less than 95 percent of the maximum dry density for the
material determined through the procedures of ASTM D-1557, the Modified Proctor
Compaction test.  

D. FOUNDATIONS
As previously discussed, conventional spread foundations may be used if adequate
scour protection is provided.  The foundations should be seated at least five feet below
final adjoining grades for frost protection and at least two feet below expected scour
lines, whichever is deeper.  If boulders or fills are found at the plan foundation bearing
depths, they should be removed down to undisturbed native soils and backfilled with
clean crushed stone or Structural Fill which is placed and compacted as specified in
Section C above.  If stone is used it should be an equal blend of No. 1 and 2 size
aggregate.

Groundwater will be present at or near the stream water level and dewatering will
therefore be required for foundation excavations.  It should be understood that the site
soils are very permeable and the use of cut-off walls and continuous pumping from well-
points or deep sumps may be required to lower the groundwater levels.  Prior to
excavating for foundations the stream should be diverted and dewatering conducted as
required to lower the water level at least one foot below the subgrade elevation. 
Dewatering should be performed on a continuous basis until the foundations are
constructed and adequate load is applied to resist hydrostatic uplift.  To establish a more
stable base for construction and assist in the dewatering, a minimum 18 inch thick base
of clean crushed stone (No. 1 and 2 size) should be planned beneath the foundations. 
The stone should be placed over a filter fabric (Mirafi 180N or eq.) and chinked together
with a heavy reversible plate compactor. 
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Using the LRFD design procedures, the foundations may be proportioned for a factored
bearing resistance equal to 4.0 kips per square foot (ksf) and nominal (ultimate) bearing
resistance equal to 12.0 ksf.

Assuming that standard care is employed in preparing the bearing grades for
construction, settlement of the soil bearing foundations should be less than one inch. 
The settlements should occur quickly as the bridge is constructed and backfilled. 

E. ABUTMENT AND SITE WALLS
The design of abutments and site retaining walls may proceed using the following
parameters.  The design parameters assume backfill consists of on-site sand and gravel
or imported Structural Fill (NYSDOT Section 304, Type 2 or 4 material).

• Soils Angle of Internal Friction (φf) . . . . . . . . . . . . . . . . . . . 30 degrees
• Coefficient of At-Rest Earth Pressure . . . . . . . . . . . . . . . . . . . . . . 0.50
• Coefficient of Active Earth Pressure . . . . . . . . . . . . . . . . . . . . . . . 0.33
• Coefficient of Passive Earth Pressure . . . . . . . . . . . . . . . . . . . . . . 3.00
• Total Unit Weight of Compacted Soil . . . . . . . . . . . . . . . . . . . . . 120 pcf
• Coefficient of Sliding Friction Soil (tanφf) . . . . . . . . . . . . . . . . . . . . 0.58
• Resistance Factor for Passive Resistance (φep) . . . . . . . . . . . . . . 0.50
• Resistance Factor for Shear Resistance (φτ) . . . . . . . . . . . . . . . . 0.80

Foundation drains and/or weep holes should be installed to prevent groundwater from
becoming trapped in the backfill soils.

F. CONSTRUCTION MONITORING
It should be understood that the actual subsurface conditions that exist across this site
will only be known when the site is excavated. The presence of the Geotechnical
Engineer during the earthwork and foundation construction phases will allow validation
of the subsurface conditions assumed to exist for this study and the design
recommended in this report.

We believe this construction sequence observation and testing should be provided by
the Geotechnical Engineer of record as a consultant to the Owner, Architect or
Construction Manager.  We do not believe these services should be provided through
the general or earthwork contractor.

V. CLOSURE
This report was prepared for specific application to the project site and the construction
planned using methods and practices common to Geotechnical Engineering in the area
at the time.  No other warranties, expressed or implied, are made.

Dente Engineering should be retained to review plans and specifications prior to their
release for bidding to confirm that the recommendations contained herein were properly
understood and applied.  Dente Engineering should also be retained during construction
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to validate that the actual site conditions are similar to those assumed for development
of the recommendations contained in this report. 

We appreciate the opportunity to be of service.  Should questions arise or if we may be
of any other service, please contact us at your convenience.

Prepared By:
Dente Engineering, P.C.

Edward C. Gravelle, P.E.
Vice President
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APPENDIX B
SUBSURFACE INVESTIGATION PLAN

Gulf Brook Stream Restoration
Hamlet of Keene, New York
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SUBSURFACE LOGS AND KEY

Gulf Brook Stream Restoration
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INTERPRETATION OF SUBSURFACE LOGS

The Subsurface Logs  present observations and the results of tests  performed in the field by the Driller, Technicians, Geologists and
Geotechnical Engineers as noted.  Soil/Rock Classifications are made visually, unless otherwise  noted, on a portion of the materials
recovered through the sampling process and may not necessarily be representative of the materials between sampling intervals or
locations.

The following defines some of the terms utilized in the preparation of the Subsurface Logs.   

SOIL CLASSIFICATIONS

Soil Classifications are visual descriptions on the basis of the Unified Soil Classification  ASTM D-2487  and USBR, 1973 with  additional
comments by weight of constituents by BUHRMASTER. The soil density or consistency is based on the penetration resistance
determined by ASTM METHOD D1586.  Soil Moisture of the recovered materials is described as DRY, MOIST, WET or SATURATED.

SIZE DESCRIPTION RELATIVE DENSITY/CONSISTENCY  (basis ASTM D1586)

SOIL TYPE PARTICLE SIZE GRANULAR SOIL COHESIVE SOIL

BOULDER >  12 DENSITY BLOWS/FT. CONSISTENCY BLOWS/FT.

COBBLE 3" - 12" LOOSE <  10 VERY SOFT <  3

GRAVEL-COARSE 3"  - 3/4" FIRM 11  -  30 SOFT 4  -  5

GRAVEL  -  FINE 3/4"  -  #4 COMPACT 31  -  50 MEDIUM 6  -  15

SAND - COARSE #4  -  #10 VERY COMPACT 50 + STIFF 16  -  25

SAND - MEDIUM #10  -  #40 HARD 25  +

SAND - FINE #40  -  #200

SILT/NONPLASTIC <  #200

CLAY/PLASTIC <  #200

SOIL STRUCTURE RELATIVE PROPORTION OF SOIL TYPES

STRUCTURE DESCRIPTION DESCRIPTION %  OF SAMPLE BY WEIGHT

LAYER 6" THICK OR GREATER AND 35  -  50

SEAM 6" THICK OR LESS SOME 20  -  35

PARTING LESS THAN 1/4" THICK LITTLE 10  -  20

VARVED     UNIFORM HORIZONTAL     
 PARTINGS OR SEAMS

TRACE LESS THAN 10

Note that the classification of soils or soil like materials is subject to the limitations imposed by the size of the sampler, the size of the
sample and its degree of disturbance and moisture.



ROCK CLASSIFICATIONS

Rock Classifications are visual descriptions on the basis of the Driller's, Technician's, Geologist's or Geotechnical Engineer's
observations of the coring activity and the recovered samples applying the following classifications.

CLASSIFICATION  TERM DESCRIPTION

VERY  HARD NOT  SCRATCHED  BY  KNIFE

HARD SCRATCHED  WITH  DIFFICULTY

MEDIUM  HARD SCRATCHED  EASILY

SOFT SCRATCHED  WITH  FINGERNAIL

VERY  WEATHERED DISINTEGRATED WITH NUMEROUS SOIL SEAM

WEATHERED SLIGHT DISINTEGRATION, STAINING, NO SEAMS

SOUND NO  EVIDENCE  OF  ABOVE

MASSIVE ROCK LAYER GREATER THAN 36" THICK

THICK BEDDED ROCK LAYER  12" - 36"

BEDDED ROCK LAYER  4" - 12"

THIN  BEDDED ROCK LAYER  1" - 4"

LAMINATED ROCK LAYER  LESS THAN  1"

FRACTURES NATURAL BREAKS AT SOME ANGLE TO BEDS

Core sample recovery is expressed as percent recovered of total sampled.  The ROCK QUALITY DESIGNATION (RQD) is the total
length of core sample pieces exceeding 4" length divided by the total core sample length for N size cored.

GENERAL

! Soil and Rock classifications are made visually on samples recovered.  The presence of Gravel, Cobbles and Boulders will
influence sample recovery classification density/consistency determination.

!  Groundwater, if encountered, was measured and its depth recorded at the time and under the conditions as noted.

!  Topsoil or pavements, if present, were measured and recorded at the time and under the conditions as noted.

!  Stratification Lines are approximate boundaries between soil types.  These transitions may be gradual or distinct and are  
               approximated.     



DENTE ENGINEERING, P.C. SUBSURFACE LOG    B-1

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/9/15 FINISH: 11/9/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 5 5 FILL: Dark Brown F-C SAND, Some Gravel
14 8 19 and Silt

(MOIST, FIRM)

5'
2 50/.3' REF Brown SAND, GRAVEL, BOULDERS

Boring Ended at 5.3' with Spoon Refusal

No groundwater encountered.

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    B-1A

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 6 6 FILL: Dark Brown F-C SAND, Some Gravel,
9 9 15 Little Silt

(MOIST, FIRM)

5'
2 50/.3' REF Brown SAND, GRAVEL, BOULDERS

Boring Ended at 5.3' with Spoon Refusal

No groundwater encountered.

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    B-1B

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/11/15 FINISH: 11/11/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 9 26 FILL: Gray SAND, GRAVEL, BOULDERS
31 28 57

Boring Ended at 2.0' with Auger Refusal

5'
No groundwater encountered.

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    B-2.1

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 5 14 POSSIBLE FILL: Dark Brown F-C SAND,
9 7 23 Some Gravel, Some to Little Silt

5'
2 4 4 Similar

4 5 8

(MOIST, FIRM TO LOOSE)

10'
3 11 7 Brown F-C SAND, Little Gravel

7 13 14

15'
4 6 16 Brown F-M SAND with Seams GRAVEL

21 16 37

20'
5 4 5 Similar

5 5 10

25'
6 3 4 Brown M-C SAND

4 5 8

(SATURATED, LOOSE TO COMPACT)



DENTE ENGINEERING, P.C. SUBSURFACE LOG    B-2.2

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

7 6 10 Brown F-C SAND, trace to Some Gravel
10 10 20

35'
8 3 2 Brown F-M SAND, trace gravel

1 4 3
(SATURATED, FIRM TO LOOSE)

Boring Ended at 38.2' with Auger Refusal

40'
Groundwater in augers at 10.4' below grade
after sample #4 was obtained.

45'

50'

55'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-1

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/9/15 FINISH: 11/9/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

Probe Ended with Auger Refusal at 3.0'

5'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-2

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/9/15 FINISH: 11/9/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'

Probe Ended with Auger Refusal at 5.5'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-3

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/9/15 FINISH: 11/9/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'

Probe Ended with Auger Refusal at 8.0'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-4

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'

Probe Ended with Auger Refusal at 5.3'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-5

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'

Probe Ended with Auger Refusal at 6.1'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-6

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'
Probe Ended with Auger Refusal at 4.2'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-7

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/11/15 FINISH: 11/11/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'
Probe Ended with Auger Refusal at 4.6'

10'

15'

20'

25'



DENTE ENGINEERING, P.C. SUBSURFACE LOG    P-8

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/11/15 FINISH: 11/11/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental to Refusal

JOB NUMBER: FDE-15-232 SURFACE ELEVATION: 

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER                     CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

No Soil Sampling Conducted

5'
Probe Ended with Auger Refusal at 3.7'

10'

15'

20'

25'
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Geotechnical-Engineering Report

Geotechnical Services Are Performed for 
Specific Purposes, Persons, and Projects
Geotechnical engineers structure their services to meet the 
specific needs of their clients. A geotechnical-engineering 
study conducted for a civil engineer may not fulfill the needs of 
a constructor  — a construction contractor — or even another 
civil engineer. Because each geotechnical- engineering study 
is unique, each geotechnical-engineering report is unique, 
prepared solely for the client. No one except you should rely on 
this geotechnical-engineering report without first conferring 
with the geotechnical engineer who prepared it. And no one 
 — not even you — should apply this report for any purpose or 
project except the one originally contemplated.

Read the Full Report
Serious problems have occurred because those relying on  
a geotechnical-engineering report did not read it all. Do  
not rely on an executive summary. Do not read selected 
elements only.

Geotechnical Engineers Base Each Report on  
a Unique Set of Project-Specific Factors
Geotechnical engineers consider many unique, project-specific 
factors when establishing the scope of a study. Typical factors 
include: the client’s goals, objectives, and risk-management 
preferences; the general nature of the structure involved, its 
size, and configuration; the location of the structure on the 
site; and other planned or existing site improvements, such as 
access roads, parking lots, and underground utilities. Unless 
the geotechnical engineer who conducted the study specifically 
indicates otherwise, do not rely on a geotechnical-engineering 
report that was:
• not prepared for you;
• not prepared for your project;
• not prepared for the specific site explored; or
• completed before important project changes were made.

Typical changes that can erode the reliability of an existing 
geotechnical-engineering report include those that affect: 
• the function of the proposed structure, as when it’s changed 

from a parking garage to an office building, or from a light-
industrial plant to a refrigerated warehouse;

• the elevation, configuration, location, orientation, or weight 
of the proposed structure;

• the composition of the design team; or
• project ownership.

As a general rule, always inform your geotechnical engineer 
of project changes—even minor ones—and request an 

assessment of their impact. Geotechnical engineers cannot 
accept responsibility or liability for problems that occur because 
their reports do not consider developments of which they were 
not informed.

Subsurface Conditions Can Change
A geotechnical-engineering report is based on conditions that 
existed at the time the geotechnical engineer performed the 
study. Do not rely on a geotechnical-engineering report whose 
adequacy may have been affected by: the passage of time; 
man-made events, such as construction on or adjacent to the 
site; or natural events, such as floods, droughts, earthquakes, 
or groundwater fluctuations. Contact the geotechnical engineer 
before applying this report to determine if it is still reliable. A 
minor amount of additional testing or analysis could prevent 
major problems.

Most Geotechnical Findings Are Professional 
Opinions
Site exploration identifies subsurface conditions only at those 
points where subsurface tests are conducted or samples are 
taken. Geotechnical engineers review field and laboratory 
data and then apply their professional judgment to render 
an opinion about subsurface conditions throughout the 
site. Actual subsurface conditions may differ — sometimes 
significantly — from those indicated in your report. Retaining 
the geotechnical engineer who developed your report to 
provide geotechnical-construction observation is the most 
effective method of managing the risks associated with 
unanticipated conditions.

A Report’s Recommendations Are Not Final
Do not overrely on the confirmation-dependent 
recommendations included in your report. Confirmation-
dependent recommendations are not final, because 
geotechnical engineers develop them principally from 
judgment and opinion. Geotechnical engineers can finalize 
their recommendations only by observing actual subsurface 
conditions revealed during construction. The geotechnical 
engineer who developed your report cannot assume 
responsibility or liability for the report’s confirmation-dependent 
recommendations if that engineer does not perform the 
geotechnical-construction observation required to confirm the 
recommendations’ applicability.

A Geotechnical-Engineering Report Is Subject 
to Misinterpretation
Other design-team members’ misinterpretation of 
geotechnical-engineering reports has resulted in costly 

Important Information about This

Subsurface problems are a principal cause of construction delays, cost overruns, claims, and disputes. 

While you cannot eliminate all such risks, you can manage them. The following information is provided to help.



problems. Confront that risk by having your geo technical 
engineer confer with appropriate members of the design team 
after submitting the report. Also retain your geotechnical 
engineer to review pertinent elements of the design team’s 
plans and specifications. Constructors can also misinterpret 
a geotechnical-engineering report. Confront that risk by 
having your geotechnical engineer participate in prebid and 
preconstruction conferences, and by providing geotechnical 
construction observation.

Do Not Redraw the Engineer’s Logs
Geotechnical engineers prepare final boring and testing logs 
based upon their interpretation of field logs and laboratory 
data. To prevent errors or omissions, the logs included in a 
geotechnical-engineering report should never be redrawn 
for inclusion in architectural or other design drawings. Only 
photographic or electronic reproduction is acceptable, but 
recognize that separating logs from the report can elevate risk.

Give Constructors a Complete Report and 
Guidance
Some owners and design professionals mistakenly believe they 
can make constructors liable for unanticipated subsurface 
conditions by limiting what they provide for bid preparation. 
To help prevent costly problems, give constructors the 
complete geotechnical-engineering report, but preface it with 
a clearly written letter of transmittal. In that letter, advise 
constructors that the report was not prepared for purposes 
of bid development and that the report’s accuracy is limited; 
encourage them to confer with the geotechnical engineer 
who prepared the report (a modest fee may be required) and/
or to conduct additional study to obtain the specific types of 
information they need or prefer. A prebid conference can also 
be valuable. Be sure constructors have sufficient time to perform 
additional study. Only then might you be in a position to 
give constructors the best information available to you, 
while requiring them to at least share some of the financial 
responsibilities stemming from unanticipated conditions.

Read Responsibility Provisions Closely
Some clients, design professionals, and constructors fail to 
recognize that geotechnical engineering is far less exact than 
other engineering disciplines. This lack of understanding 
has created unrealistic expectations that have led to 
disappointments, claims, and disputes. To help reduce the risk 
of such outcomes, geotechnical engineers commonly include 
a variety of explanatory provisions in their reports. Sometimes 
labeled “limitations,” many of these provisions indicate where 
geotechnical engineers’ responsibilities begin and end, to help 

others recognize their own responsibilities and risks. Read 
these provisions closely. Ask questions. Your geotechnical 
engineer should respond fully and frankly.

Environmental Concerns Are Not Covered 
The equipment, techniques, and personnel used to perform 
an environmental study differ significantly from those used to 
perform a geotechnical study. For that reason, a geotechnical-
engineering report does not usually relate any environmental 
findings, conclusions, or recommendations; e.g., about 
the likelihood of encountering underground storage tanks 
or regulated contaminants. Unanticipated environmental 
problems have led to numerous project failures. If you have not 
yet obtained your own environmental information,  
ask your geotechnical consultant for risk-management 
guidance. Do not rely on an environmental report prepared for 
someone else.

Obtain Professional Assistance To Deal  
with Mold
Diverse strategies can be applied during building design, 
construction, operation, and maintenance to prevent 
significant amounts of mold from growing on indoor surfaces. 
To be effective, all such strategies should be devised for 
the express purpose of mold prevention, integrated into a 
comprehensive plan, and executed with diligent oversight by a 
professional mold-prevention consultant. Because just a small 
amount of water or moisture can lead to the development of 
severe mold infestations, many mold- prevention strategies 
focus on keeping building surfaces dry. While groundwater, 
water infiltration, and similar issues may have been addressed 
as part of the geotechnical- engineering study whose findings 
are conveyed in this report, the geotechnical engineer in 
charge of this project is not a mold prevention consultant; 
none of the services performed in connection with the 
geotechnical engineer’s study were designed or conducted for 
the purpose of mold prevention. Proper implementation of the 
recommendations conveyed in this report will not of itself be 
sufficient to prevent mold from growing in or on the structure 
involved. 

Rely, on Your GBC-Member Geotechnical Engineer 
for Additional Assistance
Membership in the Geotechnical Business Council of the 
Geoprofessional Business Association exposes geotechnical 
engineers to a wide array of risk-confrontation techniques 
that can be of genuine benefit for everyone involved with 
a construction project. Confer with you GBC-Member 
geotechnical engineer for more information.

8811 Colesville Road/Suite G106, Silver Spring, MD  20910
Telephone: 301/565-2733    Facsimile: 301/589-2017

e-mail: info@geoprofessional.org    www.geoprofessional.org

Copyright 2015 by Geoprofessional Business Association (GBA). Duplication, reproduction, or copying of this document, or its contents, in whole or in part,  
by any means whatsoever, is strictly prohibited, except with GBA’s specific written permission. Excerpting, quoting, or otherwise extracting wording from this document  

is permitted only with the express written permission of GBA, and only for purposes of scholarly research or book review. Only members of GBA may use  
this document as a complement to or as an element of a geotechnical-engineering report. Any other firm, individual, or other entity that so uses this document without  

being a GBA member could be commiting negligent or intentional (fraudulent) misrepresentation.
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Dente Group, A Terracon Company     594 Broadway     Watervliet, NY 12189
P (518) 266-0310     F (518) 266-9238     terracon.com

GEOTECHNICAL EVALUATION
GULF BROOK RESTORATION PHASE II

KEENE, NEW YORK
Dente File No. JB185102

I. INTRODUCTION
This report presents the results of a geotechnical evaluation completed for Phase II of
the Gulf Brook Channel Restoration project in Keene, New York. The evaluation was
completed in general accord with our proposal number PFDE-17-169, which was
accepted by ESPC Civil and Environmental Engineering of Plattsburgh, New York.

In general, our scope of services for this project consisted of the following:

• Field location and completion of one test boring,

• Laboratory testing to determine the moisture content and gradation of selected
soil samples,

• Site reconnaissance by a Geotechnical Engineer,

• Preparation of this report, which summarizes the results of our explorations and
presents recommendations to assist in planning for the geotechnical related
aspects of the project.

This report and the recommendations contained within it were developed for specific
application to the site and construction planned, as we currently understand it.
Corrections in our understanding, changes in the structure locations, their grades,
loads, etc. should be brought to our attention so that we may evaluate their effect upon
the recommendations offered in this report.

It should be understood this report was prepared, in part, on the basis of a limited field
exploration. The borings were advanced at discrete locations and the overburden soils
sampled at specific depths. Conditions are only known at the locations and through
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the depths investigated. Conditions at other locations and depths may be different,
and these differences may impact upon the conclusions reached and the
recommendations offered. For this reason, we strongly recommend that we be
retained to provide site observation services during construction.

A sheet entitled "Important Information about this Geotechnical Engineering Report"
prepared by the Geotechnical Business Council is presented following the title page
of this report. This sheet should never be separated from this report and be carefully
reviewed as it sets the only context within which this report should be used.

This report was prepared for informational purposes only and should not be
considered part of the contract documents. It should be made available to interested
parties in its entirety only. Should the data contained in this report not be adequate for
the contractors’ bidding purposes, the contractors may make their own investigations,
tests, and analyses for use in bid preparation.

The recommendations offered in this report concerning the control of surface and
subsurface waters, moisture, or vapor membranes address only conventional
Geotechnical Engineering aspects and are not to be construed as recommendations
for controlling or providing an environment that would prohibit or control infestations
of the structure or its surroundings with mold or other biological agents.

II. SITE AND PROJECT DESCRIPTION
As we understand it, the project entails the restoration of a section of Gulf Brook which
flows through the Hamlet of Keene, New York. A USGS topographic map and aerial
photograph for the area are presented in Appendix A along with site photographs. The
map and photographs are provided to assist the reader in locating the site and
reviewing the overall topography and site conditions in the project area.

The stream channel was impacted by Hurricane Irene in August 2011, and this
included washing away of concrete crib and stone type retaining walls which were
present along the stream banks upstream from the Bucks Lane bridge. These walls
have since been replaced by concrete Redi-Rock type walls. The area of concern for
this restoration work begins about 200 feet upstream from the Bucks Lane bridge and
ends just downstream from the NYS Route 9N bridge. This roughly encompasses
project stations 16+00 to 26+00.

The stream restoration will include the installation of cross-channel boulder vanes,
vegetated rock slope protection, and several hundred feet of new concrete block
retaining walls.
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III. SUBSURFACE CONDITIONS
The subsurface conditions at the site were investigated for this evaluation through the
completion of one test boring (B-1) at the approximate location shown on the plan in
Appendix B. A second test boring (B-2) was completed by us near the Bucks Lane
bridge in 2015 to evaluate reconstruction of the bridge.

The test borings were completed using a standard rotary drill rig equipped with hollow
stem augers. As the augers were advanced, the overburden soils were sampled and
their relative density determined using split-spoon sampling techniques in general
accord with ASTM D1586 procedures. Representative portions of the recovered soil
samples were transported to our office for visual classification by a Geotechnical
Engineer. To refine the visual classifications, selected soil samples obtained from test
boring B-1 were tested in our laboratory to determine their moisture content and
gradation.

Individual subsurface logs prepared for the test borings are presented in Appendix C
along with a key to the terms used in their preparation. The laboratory test results are
provided in Appendix D.

The subsurface logs should be reviewed for a description of the conditions
encountered at the specific test boring locations. It should be understood the
conditions are only known at the depths and locations sampled. Conditions at other
depths and locations may be different.

The test borings first penetrated through several feet of fill material followed by deep
deposits of alluvial sand and gravel as summarized below.

Fill Materials
The fills were composed of sand, gravel, and silt mixtures which in boring B-1 also
contained varying amounts of grass, wood, roots and topsoil. The fill extended about
4 feet below grade in boring B-1 and up to 10 feet below grade in boring B-2. The
boring B-2 fills were likely placed as backfill during construction of the Bucks Lane
bridge.

Native Alluvial Soils
The native soils beneath the fills were composed of sand and gravel mixtures with
cobbles and boulders noted. Based on the standard penetration “N” values recorded
as the sampling spoon was driven, the alluvial soils were judged to be of a loose to
firm relative density. Higher “N” values which can be indicative of more compact soils
were encountered, however, these were likely due to cobbles and boulders blocking
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the sample spoon’s penetration. The test borings were ended in the alluvial soils at
depths of about 26 and 32 feet below grade.

Groundwater Conditions
Groundwater was measured at a depth of about 2.5 feet below grade in test boring B-
1 three days after completion of drilling. In test boring B-2 the groundwater level was
first encountered 10.4 feet below grade. The groundwater levels in the immediate area
should generally be at and fluctuate along with the stream water level.

IV. CONCLUSIONS AND RECOMMENDATIONS

A. General Site Evaluation

The native alluvial soils found beneath varying depths of fill are suitable for the support
of standard concrete block type retaining walls provided the foundation blocks are
adequately protected from scour. The planned 1.5H:1V stream bank slopes formed
by vegetated Type VI rock should also be acceptable given the composition of the
soils encountered.

The following report sections provide detailed recommendations to assist in planning
for design and construction. We should review plans and specifications prior to their
release for bidding to allow us to refine our recommendations, if required, and confirm
that our recommendations were properly interpreted and applied.

B. Seismic Design Considerations
For seismic design purposes, we evaluated the site conditions in accord with Section
1613 of the International Building Code (2015) adopted by New York State. On this
basis, it was determined that Seismic Site Class “D - Stiff Profile” is applicable to this
project. Based upon the composition of the site soils, liquefaction should not occur in
response to earthquake motions.

C. Earthwork and Slopes
On-site fill and native soils can be considered for reuse as backfill for new retraining
walls provided over-size cobbles and boulders can be sorted out along with any
deleterious foreign matter such as grass, wood or other organic material. To be
suitable for reuse as wall backfill, the soils should contain no particles larger than 4
inches and less than 15 percent, by weight, of material finer than a No. 200 mesh
sieve.

If the supply of suitable on-site soils is not adequate, fills and backfill can be completed
using an Imported Structural Fill composed of well graded sand and gravel conforming



5

to the following limits of gradation. The fill should not contain recycled asphalt, bricks,
glass, pyritic shale or recycled concrete.

IMPORTED STRUCTURAL FILL
Sieve Size Percent Finer
       4"         100
     1/4"      30 to 75
   No. 40        5 to 40
   No. 200        0 to 10

The on-site or Imported Structural Fills should be placed in uniform loose layers no
more than about one-foot thick where heavy vibratory compaction equipment is used.
Smaller lifts should be used where hand operated equipment is required for
compaction. Each lift should be compacted to not less than 95 percent of the maximum
dry density for the soil which is established by the Modified Proctor Compaction Test,
ASTM D1557. In landscape areas, the compaction may be reduced to 92 percent
maximum dry density.

The material and compaction recommendations given above should be modified as
required based upon the concrete block wall design specifications.

Temporary excavation side slopes should be made no steeper than 1.5H:1V as
required by OSHA for a Type C soil. Permanent slopes may also be made at this
inclination provided the surface is protected with vegetated Type VI rock as planned.

D. Concrete Block Retaining Walls
Foundations blocks for concrete block retaining walls can be designed assuming a
maximum net allowable bearing pressure equal to 4,000 pounds per square foot. This
assumes a minimum bottom block width of 36 inches.

Groundwater will be present at or near the stream water level and dewatering will
therefore be required for foundation excavations. It should be understood the site soils
are very permeable and the use of cut-off walls and continuous pumping from well-
points or deep sumps may be required to lower the groundwater levels. Prior to
excavating for foundations, the stream should be diverted and dewatering conducted
as required to lower the water level at least one foot below the subgrade elevation.
Dewatering should be performed on a continuous basis until the foundation blocks are
installed and adequate load is applied to resist hydrostatic uplift.
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To establish a more stable base for construction and assist in the dewatering, a
minimum 18-inch thick base of clean crushed stone (NYSDOT No. 1 and 2 size
aggregate) should be planned beneath the foundation block. The stone should be
placed over a filter fabric (Mirafi 180N or eq.) and chinked together with a heavy
reversible plate compactor. If boulders are found protruding above the plan subgrade
elevation, they should be removed as required to provide the minimum 18-inch thick
base of stone. Voids created through the boulder removals may be backfilled with the
crushed stone.

The following design parameters may be assumed to estimate the lateral loads acting
on the walls. The design parameters are unfactored, i.e., they include no safety factor.

· Soils Angle of Internal Friction (φf) = 30 degrees
· Coefficient of At-Rest Earth Pressure = 0.50
· Coefficient of Active Earth Pressure = 0.33 (level ground behind wall)
· Coefficient of Passive Earth Pressure = 3.00 (level ground in front of wall)
· Total Unit Weight of Soil = 120 pcf
· Coefficient of Sliding Friction Soil (tanφf) = 0.45

E. Plan Review and Construction Monitoring
Dente Group should be retained to review plans and specifications related to
foundations and earthwork prior to their release for bidding to confirm that the
recommendations contained herein were properly interpreted and applied.

Dente Group should also be retained to monitor earthwork and bearing grade
preparations for wall foundations. It should be understood the actual subsurface
conditions that exist will only be known when the site is excavated. Our presence
during the earthwork and foundation construction phases will allow validation of the
subsurface conditions assumed to exist for this study and the design recommended
in this report. We believe this construction sequence observation and testing should
be provided by the Geotechnical Engineer of record as a consultant to the Owner,
Architect or Construction Manager. We do not believe these services should be
provided through the general or earthwork contractor.

V.   CLOSURE
This report was prepared for specific application to the project site and the
construction planned using methods and practices common to Geotechnical
Engineering in the area and at the time of its preparation.  No other warranty, either
expressed or implied, is made.
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We appreciate the opportunity to be of service. Should questions arise or if we may
be of any other service, please contact us at your convenience.

Submitted by;

Edward C. Gravelle, P.E. Fred A. Dente, P.E.
Senior Engineer Principal / Office Manager



APPENDIX A 
 

USGS TOPOGRAPHIC MAP 
AERIAL & SITE PHOTOGRAPHS 

 
Gulf Brook Restoration 

Town of Keene, NY 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



orburns
Typewritten Text
Gulf Brook Phase IIKeene, New York

orburns
Oval

orburns
Typewritten Text
SITE



ecgravelle
Text Box
GULF BROOK CHANNEL RESTORATION - PHASE IIKEENE, NEW YORK

ecgravelle
Polygon

ecgravelle
Callout
Approximate Limits of Phase II Restoration



ecgravelle
Text Box
LOOKING DOWNSTREAM AT ROUTE 9N BRIDGE ON 10/15/2018.

ecgravelle
Text Box
LOOKING UPSTREAM FROM ROUTE 9N BRIDGE ON 10/15/2018.



ecgravelle
Text Box
LOOKING DOWNSTREAM FROM BUCKS LANE BRIDGE ON 10/15/2018.



ecgravelle
Text Box
LOOKING UPSTREAM FROM BUCKS LANE BRIDGE ON 10/15/2018.



APPENDIX B

BORING LOCATION PLAN

Gulf Brook Restoration
Town of Keene, NY
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APPENDIX C

SUBSURFACE LOGS AND KEY

Gulf Brook Restoration
Town of Keene, NY



INTERPRETATION OF SUBSURFACE LOGS

The Subsurface Logs  present observations and the results of tests  performed in the field by the Driller, Technicians, Geologists and
Geotechnical Engineers as noted.  Soil/Rock Classifications are made visually, unless otherwise  noted, on a portion of the materials
recovered through the sampling process and may not necessarily be representative of the materials between sampling intervals or
locations.

The following defines some of the terms utilized in the preparation of the Subsurface Logs.   

SOIL CLASSIFICATIONS

Soil Classifications are visual descriptions on the basis of the Unified Soil Classification  ASTM D-2487  and USBR, 1973 with  additional
comments by weight of constituents by BUHRMASTER. The soil density or consistency is based on the penetration resistance
determined by ASTM METHOD D1586.  Soil Moisture of the recovered materials is described as DRY, MOIST, WET or SATURATED.

SIZE DESCRIPTION RELATIVE DENSITY/CONSISTENCY  (basis ASTM D1586)

SOIL TYPE PARTICLE SIZE GRANULAR SOIL COHESIVE SOIL

BOULDER >  12 DENSITY BLOWS/FT. CONSISTENCY BLOWS/FT.

COBBLE 3" - 12" LOOSE <  10 VERY SOFT <  3

GRAVEL-COARSE 3"  - 3/4" FIRM 11  -  30 SOFT 4  -  5

GRAVEL  -  FINE 3/4"  -  #4 COMPACT 31  -  50 MEDIUM 6  -  15

SAND - COARSE #4  -  #10 VERY COMPACT 50 + STIFF 16  -  25

SAND - MEDIUM #10  -  #40 HARD 25  +

SAND - FINE #40  -  #200

SILT/NONPLASTIC <  #200

CLAY/PLASTIC <  #200

SOIL STRUCTURE RELATIVE PROPORTION OF SOIL TYPES

STRUCTURE DESCRIPTION DESCRIPTION %  OF SAMPLE BY WEIGHT

LAYER 6" THICK OR GREATER AND 35  -  50

SEAM 6" THICK OR LESS SOME 20  -  35

PARTING LESS THAN 1/4" THICK LITTLE 10  -  20

VARVED     UNIFORM HORIZONTAL     
 PARTINGS OR SEAMS

TRACE LESS THAN 10

Note that the classification of soils or soil like materials is subject to the limitations imposed by the size of the sampler, the size of the
sample and its degree of disturbance and moisture.



ROCK CLASSIFICATIONS

Rock Classifications are visual descriptions on the basis of the Driller's, Technician's, Geologist's or Geotechnical Engineer's
observations of the coring activity and the recovered samples applying the following classifications.

CLASSIFICATION  TERM DESCRIPTION

VERY  HARD NOT  SCRATCHED  BY  KNIFE

HARD SCRATCHED  WITH  DIFFICULTY

MEDIUM  HARD SCRATCHED  EASILY

SOFT SCRATCHED  WITH  FINGERNAIL

VERY  WEATHERED DISINTEGRATED WITH NUMEROUS SOIL SEAM

WEATHERED SLIGHT DISINTEGRATION, STAINING, NO SEAMS

SOUND NO  EVIDENCE  OF  ABOVE

MASSIVE ROCK LAYER GREATER THAN 36" THICK

THICK BEDDED ROCK LAYER  12" - 36"

BEDDED ROCK LAYER  4" - 12"

THIN  BEDDED ROCK LAYER  1" - 4"

LAMINATED ROCK LAYER  LESS THAN  1"

FRACTURES NATURAL BREAKS AT SOME ANGLE TO BEDS

Core sample recovery is expressed as percent recovered of total sampled.  The ROCK QUALITY DESIGNATION (RQD) is the total
length of core sample pieces exceeding 4" length divided by the total core sample length for N size cored.

GENERAL

! Soil and Rock classifications are made visually on samples recovered.  The presence of Gravel, Cobbles and Boulders will
influence sample recovery classification density/consistency determination.

!  Groundwater, if encountered, was measured and its depth recorded at the time and under the conditions as noted.

!  Topsoil or pavements, if present, were measured and recorded at the time and under the conditions as noted.

!  Stratification Lines are approximate boundaries between soil types.  These transitions may be gradual or distinct and are  
               approximated.     



DENTE GROUP, A TERRACON COMPANY SUBSURFACE LOG B-1

 PROJECT: Gulf Brook Restoration – Phase II DATE START: 9/14/18 FINISH: 9/17/18

LOCATION: Keene, NY METHODS: Flush-Joint Steel Casing to 19’,

CLIENT: Saratoga Associates Open Hole below 19’, ASTM D1586 Sampling

JOB NUMBER: JB185102 SURFACE ELEVATION: ± 841.0’

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE   BLOWS ON SAMPLER CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 1 2 FILL: Dark Brown Fine to Coarse SAND and

4 3 6 SILT, Little to Some Gravel, trace to Little

2 3 6 Grass, Roots and Wood, Old Topsoil
10 5 16 (MOIST TO WET, LOOSE TO FIRM)

5'
3 20 20 Brown GRAVEL, Some Fine to Coarse Sand,

40 36 60 trace silt, Cobbles and Boulders noted

10'
4 20 36 Similar

50 86

(WET, VERY COMPACT)

15'
5 6 8 Brown Fine SAND, Some Silt, Cobbles and

12 20 Boulders noted

(WET, FIRM)

20'
6 56 26 Brown Fine to Coarse SAND, Some Gravel,

13 14 39 trace silt

25'
7 10 9 Grades and GRAVEL

8 9 17 (WET, COMPACT TO FIRM)
Boring Ended at 26.0’

Groundwater at 2.5’ below grade 3 days after
completion of drilling.



DENTE ENGINEERING, P.C. SUBSURFACE LOG   B-2.1

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION:

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER  CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

1 5 14 POSSIBLE FILL: Dark Brown F-C SAND,
9 7 23 Some Gravel, Some to Little Silt

5'
2 4 4 Similar

4 5 8

(MOIST, FIRM TO LOOSE)

10'
3 11 7 Brown F-C SAND, Little Gravel

7 13 14

15'
4 6 16 Brown F-M SAND with Seams GRAVEL

21 16 37

20'
5 4 5 Similar

5 5 10

25'
6 3 4 Brown M-C SAND

4 5 8

(SATURATED, LOOSE TO COMPACT)



DENTE ENGINEERING, P.C. SUBSURFACE LOG   B-2.2

 PROJECT: Gulf Brook Stream Restoration  DATE START: 11/10/15 FINISH: 11/10/15

LOCATION: Hamlet of Keene, New York METHODS: 3-1/4" I.D. Hollow Stem Augers

CLIENT: ESPC Civil & Environmental with ASTM D1586 Sampling

JOB NUMBER: FDE-15-232 SURFACE ELEVATION:

DRILL TYPE: CME 55 ATV Mounted Rig CLASSIFICATION: E. Gravelle, PE

SAMPLE                 BLOWS ON SAMPLER  CLASSIFICATION / OBSERVATIONS

DEPTH # 6" 12" 18" 24" N

7 6 10 Brown F-C SAND, trace to Some Gravel
10 10 20

35'
8 3 2 Brown F-M SAND, trace gravel

1 4 3
(SATURATED, FIRM TO LOOSE)

Boring Ended at 38.2' with Auger Refusal

40'
Groundwater in augers at 10.4' below grade
after sample #4 was obtained.

45'

50'

55'



APPENDIX D

LABORATORY TEST RESULTS

Gulf Brook Restoration
Town of Keene, NY



Boring No. B-3 / S-3 B-3 / S-5 B-3 / S-6
Sample No. 077 078 079

Sample Depth 4'-6' 14'-15.5' 19'-21'
Tare Weight 209.20 211.80 210.70
WS + Tare 555.70 524.60 545.00
WD + Tare 532.90 466.40 514.80

WWATER 22.80 58.20 30.20
WDRY SOIL 323.70 254.60 304.10

% Moisture (WW / WD) 7.0 22.9 9.9

Boring No.
Sample No.

Sample Depth
Tare Weight
WS + Tare
WD + Tare

WWATER

WDRY SOIL

% Moisture (WW / WD)

Boring No.
Sample No.

Sample Depth
Tare Weight
WS + Tare
WD + Tare

WWATER

WDRY SOIL

% Moisture (WW / WD)

Gulf Brook Phase II
Keene, NY

Moisture Content Results - ASTM D2216

Ph. 518-266-0310
Fax 518-805-6001

File No. JB185102
Date: September 25, 2018

594 Broadway
Watervliet, NY 12189

Dente Group
A Terracon Company

Page 1 of 1

Client: ESPC Civil Env. Engineering



PARTICLE SIZE DISTRIBUTION REPORT

Report Number:
Service Date:
Report Date:
Task:

Client

JB185102.0001A
09/28/18
09/28/18

Erik C F Sandblom
Attn: Erik Sandblom
PO Box 212
Williston, VT 05495

594 Broadway
Watervliet, NY 12189-3709
518-266-0310

Gulf Brook Phase II Town of Keene
Jackson Road
Keene, NY 12942

Project

Project Number: JB185102

C-F GRAVEL, Some F-M-C Sand, trace siltSample Description:

B-3/S-3 4'-6'Sample Location:

Sample Information

Poorly-graded gravel with silt and sand (GP-GM)

Laboratory Test Data
ASTM D6913Test Method:

NAMethod:

LL Air - 0, LL Oven - 0, PL - 0, PI - 0Atterberg Limits:

SPTSample Type:

Oven DriedSample Preparation:

USCS: Sieving Method: Single Sieve-Set Sieving

Percent 
Finer

Pass 
(X=Fail)

Sieve 
Size

Spec.*

2"

1-1/2"  100.0

1"  74.9

3/4"  61.4

1/2"  42.0

3/8"  36.7

1/4"  33.7

#4  31.6

#10  26.1

#40  17.3

#100  9.9

#200  5.8

D    = D    = D    = C  = C  =
60 30 10 c u

FM = 18.41  3.81  0.15  5.3  122.7
*

Comments:

Services: Perform gradation analysis on sample of material returned to the office in general accordance with ASTM D6913.

Reported To:
Contractor:
Report Distribution:

N/A
N/A

J. Robichaud, P.E.
Department Manager

Reviewed By:

Dente Group - A Terracon Co. Rep.:  A. Barron

Test Methods: ASTM D6913

The tests were performed in general accordance with applicable ASTM, AASHTO, or DOT test methods.  This report is exclusively for the use of the client 
indicated above and shall not be reproduced except in full without the written consent of our company.  Test results transmitted herein are only applicable to the 
actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently similar or identical materials.

CR0027, 06-10-17, Rev.0
Page 1 of 1



PARTICLE SIZE DISTRIBUTION REPORT

Report Number:
Service Date:
Report Date:
Task:

Client

JB185102.0001B
09/28/18
09/28/18

Erik C F Sandblom
Attn: Erik Sandblom
PO Box 212
Williston, VT 05495

594 Broadway
Watervliet, NY 12189-3709
518-266-0310

Gulf Brook Phase II Town of Keene
Jackson Road
Keene, NY 12942

Project

Project Number: JB185102

F-M SAND, Little SiltSample Description:

B-3/S-5 4'-6'Sample Location:

Sample Information

Silty sand (SM)

Laboratory Test Data
ASTM D6913Test Method:

NAMethod:

LL Air - 0, LL Oven - 0, PL - 0, PI - 0Atterberg Limits:

SPTSample Type:

Oven DriedSample Preparation:

USCS: Sieving Method: Single Sieve-Set Sieving

Percent 
Finer

Pass 
(X=Fail)

Sieve 
Size

Spec.*

2"

1-1/2"

1"

3/4"

1/2"

3/8"

1/4"

#4  100.0

#10  100.0

#40  98.9

#100  58.3

#200  17.9

D    = D    = D    = C  = C  =
60 30 10 c u

FM = 0.15  0.09
*

Comments:

The tests were performed in general accordance with applicable ASTM, AASHTO, or DOT test methods.  This report is exclusively for the use of the client 
indicated above and shall not be reproduced except in full without the written consent of our company.  Test results transmitted herein are only applicable to the 
actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently similar or identical materials.

CR0027, 06-10-17, Rev.0
Page 1 of 2

ecgravelle
Text Box
14'-15.5'



PARTICLE SIZE DISTRIBUTION REPORT

Report Number:
Service Date:
Report Date:
Task:

Client

JB185102.0001B
09/28/18
09/28/18

Erik C F Sandblom
Attn: Erik Sandblom
PO Box 212
Williston, VT 05495

594 Broadway
Watervliet, NY 12189-3709
518-266-0310

Gulf Brook Phase II Town of Keene
Jackson Road
Keene, NY 12942

Project

Project Number: JB185102

Services: Perform gradation analysis on sample of material returned to the office in general accordance with ASTM D6913.

Reported To:
Contractor:
Report Distribution:

N/A
N/A

J. Robichaud, P.E.
Department Manager

Reviewed By:

Dente Group - A Terracon Co. Rep.:  A. Barron

Test Methods: ASTM D6913

The tests were performed in general accordance with applicable ASTM, AASHTO, or DOT test methods.  This report is exclusively for the use of the client 
indicated above and shall not be reproduced except in full without the written consent of our company.  Test results transmitted herein are only applicable to the 
actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently similar or identical materials.

CR0027, 06-10-17, Rev.0
Page 2 of 2



PARTICLE SIZE DISTRIBUTION REPORT

Report Number:
Service Date:
Report Date:
Task:

Client

JB185102.0001C
09/28/18
09/28/18

Erik C F Sandblom
Attn: Erik Sandblom
PO Box 212
Williston, VT 05495

594 Broadway
Watervliet, NY 12189-3709
518-266-0310

Gulf Brook Phase II Town of Keene
Jackson Road
Keene, NY 12942

Project

Project Number: JB185102

F-M-C SAND, Some F-C Gravel, trace siltSample Description:

B-3/S-6 19'-21'Sample Location:

Sample Information

Poorly-graded sand with silt and gravel (SP-SM)

Laboratory Test Data
ASTM D6913Test Method:

NAMethod:

LL Air - 0, LL Oven - 0, PL - 0, PI - 0Atterberg Limits:

SPTSample Type:

Oven DriedSample Preparation:

USCS: Sieving Method: Single Sieve-Set Sieving

Percent 
Finer

Pass 
(X=Fail)

Sieve 
Size

Spec.*

2"

1-1/2"  100.0

1"  94.9

3/4"  91.3

1/2"  81.4

3/8"  78.3

1/4"  74.8

#4  72.7

#10  64.4

#40  39.4

#100  17.8

#200  9.6

D    = D    = D    = C  = C  =
60 30 10 c u

FM = 1.43  0.27  0.08  0.6  17.9
*

Comments:

Services: Perform gradation analysis on sample of material returned to the office in general accordance with ASTM D6913.

Reported To:
Contractor:
Report Distribution:

N/A
N/A

J. Robichaud, P.E.
Department Manager

Reviewed By:

Dente Group - A Terracon Co. Rep.:  A. Barron

Test Methods: ASTM D6913

The tests were performed in general accordance with applicable ASTM, AASHTO, or DOT test methods.  This report is exclusively for the use of the client 
indicated above and shall not be reproduced except in full without the written consent of our company.  Test results transmitted herein are only applicable to the 
actual samples tested at the location(s) referenced and are not necessarily indicative of the properties of other apparently similar or identical materials.

CR0027, 06-10-17, Rev.0
Page 1 of 1
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APPENDIX H 

 
PERMITS / APPROVALS 

 

 
 

1) NYSDEC GENERAL PERMIT (DEC #5-1530-00182/00001, GULF BROOK 
RESTORATION PHASE II, KEENE (T), ESSEX CO.) 

2) ADIRONDACK PARK AGENCY (APA) PERMIT (PROJECT 2018-0002) 
3) US ARMY CORPS OF ENGINEERS PERMIT (NAN-2016-00371-UDE) 
4) PROPERTY EASEMENTS 

 

 
  



























































































































































































































Gulf Brook Restoration Project – Phase II June 2019 
Project Manual 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX I 

 
CONSTRUCTION PLANS 

 
 

1) CV.001 COVER SHEET 
2) N-1 NOTES 
3) N-2 NOTES 
4) C.101 EXISITNG CONDITIONS PLAN 
5) C.102 EROSION AND SEDIMENT CONTROL PLAN (STATIONS 15+50 TO 21+25) 
6) C.103 EROSION AND SEDIMENT CONTROL PLAN (STATIONS 21+25 TO 26+40) 
7) C.104 EROSION AND SEDIMENT CONTROL PLAN DETAILS  
8) C.201 CIVIL PLAN AND PROFILE (STATIONS 15+50 TO 21+25) 
9) C.202 CIVIL PLAN AND PROFILE (STATIONS 21+25 TO 26+40) 
10) C.203 CONCRETE BLOCK WALL AND WETLAND RESTORATION PLAN 
11) C.301 CROSS SECTIONS FROM STATIONS 15+50 TO 22+00 
12) C.302 CROSS SECTIONS FROM STATIONS 22+50 TO 25+50 
13) C.401 TYPICAL CHANNEL CROSS-SECTION DETAILS 
14) C.402 TYPICAL CHANNEL CROSS-SECTION DETAILS   
15) C.403 IN-STREAM CHANNEL STRUCTURES DETAILS 
16) C.404 ROUTE 9N CLEANOUT AND WATER SYSTEM DETAILS 
17) C.501 TEMPORARY BRIDGE DETAILS 
18) C.502 TEMPORARY BRIDGE DETAILS 
19) S-1 BUCKS LANE BRIDGE - DEMOLITION AND SITE PLAN 
20) S-2 BUCKS LANE BRIDGE - PROFILE, ELEVATION, SECTIONS AND DETAILS 
21) S-3 SUPERSTRUCTURE PLANS AND SECTIONS 
22) S-4 ABUTMENT PLANS AND SECTIONS 
23) S-5 ABUTMENT ELEVATIONS AND DETAILS 
24) S-6 BRIDGE DETAILS 
25) S-7 RETAINING WALL DETAILS AND CROSS SECTIONS 
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GULF BROOK CHANNEL

RESTORATION PROJECT PHASE 2

FUNDED BY: NEW YORK STATE COMMUNITY

DEVELOPMENT BLOCK GRANT

(DISASTER RECOVERY FUNDS)

KEENE, NY

FINAL DESIGN PLANS
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JUNE 11, 2019
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THIS PROJECT INVOLVES THE RESTORATION OF APPROXIMATELY 1,100 LINEAR FEET OF THE GULF BROOK INCLUDING THE CONSTRUCTION OF AN ENHANCED CHANNEL SECTION WITH A MINIMUM BANK FULL WIDTH OF 40-FEET, INSTALLATION OF CHANNEL BANK ROCK ARMOR PROTECTION, CONSTRUCTION OF BOULDER VANES, CONSTRUCTION OF IN-STREAM BOULDERS FOR HABITAT ENHANCEMENT, REMOVAL OF THE EXISTING BUCKS LANE BRIDGE AND REPLACEMENT WITH A PROPOSED 45' SPAN BRIDGE, INSTALLATION OF APPROXIMATELY 460 LF OF CONCRETE BLOCK RETAINING WALL, TEMPORARY AND PERMANENT MEASURES TO STABILIZE UPPER CHANNEL BANKS, AND ADDITIONAL MISCELLANEOUS WORK PER THESE DESIGN PLANS.   
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DESIGN SPECIFICATIONS: AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, 8TH EDITION - 2017 INCLUDING ALL CURRENT REVISIONS.  MATERIAL SPECIFICATIONS: NEW YORK STATE DEPARTMENT OF TRANSPORTATION (NYSDOT) STANDARD SPECIFICATIONS, CONSTRUCTION AND MATERIALS, 2008 DATED TO THE JANUARY 1, 2019 LETTING. STREAM PROTECTION: DURING THE COURSE OF CONSTRUCTION, THE WORK SHALL BE CONDUCTED IN A MANNER AS TO PREVENT OR REDUCE TO A MINIMUM ANY DAMAGE TO THE STREAM FROM POLLUTION BY DEBRIS, SEDIMENT OR OTHER FOREIGN MATERIAL, OR FROM MANIPULATION OF EQUIPMENT AND/OR MATERIALS IN OR NEAR THE STREAM. WATER WHICH HAS BEEN USED FOR WASH PURPOSES OR OTHER SIMILAR OPERATIONS WHICH CAUSE THIS WATER TO BECOME POLLUTED WITH SAND, SILT, CEMENT, OIL, OR OTHER IMPURITIES, SHALL NOT BE RETURNED TO THE STREAM. IF WATER IS USED FROM THE STREAM, AN INTAKE OR TEMPORARY DAM SHALL BE CONSTRUCTED TO PROTECT AND MAINTAIN WATER RIGHTS AND TO PROTECT FISH LIFE DOWNSTREAM. DUE TO THE NATURE OF RECONSTRUCTION PROJECTS, THE EXACT EXTENT OF RECONSTRUCTION WORK CANNOT ALWAYS BE ACCURATELY DETERMINED PRIOR TO THE COMMENCEMENT OF WORK. THE CONSTRUCTION DOCUMENTS HAVE BEEN PREPARED BASED ON FIELD INSPECTIONS AND OTHER AVAILABLE INFORMATION. ACTUAL FIELD CONDITIONS MAY REQUIRE MODIFICATIONS TO THE CONSTRUCTION DETAILS AND WORK QUANTITIES. THE OWNER HAS OBTAINED PERMITS FOR THIS PROJECT FROM APPROPRIATE REGULATORY AGENCIES. PERMIT CONDITIONS SHALL BE CONSIDERED A PART OF THIS WORK AND SHALL BE STRICTLY ADHERED TO, INCLUDING NOTIFICATION AND SIGN POSTING REQUIREMENTS. COPIES OF PERMITS ARE AVAILABLE FROM THE ESSEX COUNTY COMMUNITY RESOURCES IN ELIZABETHTOWN, NY AND ARE PROVIDED IN THE BID SPECIFICATION (PROJECT CONSTRUCTION MANUAL).  UNDERGROUND PIPELINE AND UTILITY LOCATIONS, IF INDICATED, ARE BASED ON VISUAL EVIDENCE ABOVE EXISTING GRADE AND ARE APPROXIMATE ONLY. THE LOCATIONS OF ALL UTILITIES SHALL BE DETERMINED PRIOR TO COMMENCING CONSTRUCTION AND PROTECTED OR REROUTED AS REQUIRED TO PREVENT DAMAGE OR INTERRUPTION OF UTILITY SERVICE. SUBMITTALS: THE CONTRACTOR SHALL SUBMIT MIN. (5) COPIES OF SHOP  THE CONTRACTOR SHALL SUBMIT MIN. (5) COPIES OF SHOP DRAWINGS AND SUBMITTALS FOR THE FOLLOWING ITEMS FOR REVIEW BY ESSEX COUNTY AND THE ENGINEER. IN LIEU OF (5) HARD COPIES, (1) COPY OF SHOP DRAWINGS AND SUBMITTALS MAY BE TRANSMITTED ELECTRONICALLY. NO FABRICATION OF THESE ITEMS SHALL BE PERMITTED UNTIL THE SUBMITTALS HAVE BEEN REVIEWED  AND ACCEPTED. AND ACCEPTED. A. PRESTRESSED SLAB UNIT CALCULATIONS PRESTRESSED SLAB UNIT CALCULATIONS B. PRESTRESSED SLAB UNIT SHOP DRAWINGS PRESTRESSED SLAB UNIT SHOP DRAWINGS C. ELASTOMERIC BEARING PADS ELASTOMERIC BEARING PADS D. POST-TENSIONING SYSTEM TENDONS AND ANCHORS POST-TENSIONING SYSTEM TENDONS AND ANCHORS E.   CONCRETE MIX DESIGNS CONCRETE MIX DESIGNS F.   CONCRETE REINFORCING STEEL SHOP DRAWINGS CONCRETE REINFORCING STEEL SHOP DRAWINGS G.   SILT FENCE SILT FENCE H.   ADHESIVE GROUT                                  ADHESIVE GROUT                                                                 I.   JOINT SEALANTS AND CAULKING  JOINT SEALANTS AND CAULKING  J.   BRIDGE RAIL AND GUIDE RAIL SHOP DRAWINGS BRIDGE RAIL AND GUIDE RAIL SHOP DRAWINGS K.  DEWATERING PLAN DEWATERING PLAN L.  BACKFILL AND SUBBASE MATERIAL BACKFILL AND SUBBASE MATERIAL M.  DRAINAGE BOARD DRAINAGE BOARD N. ARMORLESS JOINT MATERIALS ARMORLESS JOINT MATERIALS O. SEALANTS AND PENETRATING SEALER SEALANTS AND PENETRATING SEALER P. STORM DRAINAGE PIPING STORM DRAINAGE PIPING Q. PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL SHOP PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL SHOP DRAWINGS R. PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL DESIGN PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL DESIGN CALCULATIONS AND INSTALLATION MANUAL S. GEOTEXTILE FABRICS GEOTEXTILE FABRICS T. TRAFFIC CONTROL PLAN TRAFFIC CONTROL PLAN U. TEMPORARY EARTH SHORING PLAN(S) TEMPORARY EARTH SHORING PLAN(S) V. DEWATERING PLAN DEWATERING PLAN REFER ALSO TO DRAWING C.404 FOR ADDITIONAL REQUIRED SUBMITTALS FOR THE WATERMAIN INSTALLATION WORK. THE WORK SHALL CONFORM WITH THE REQUIREMENTS OF NYSDOT SPEC SECTION 107-05 - "SAFETY AND HEALTH REQUIREMENTS" AT ALL TIMES. THE OWNER WILL PROVIDE THE TEMPORARY BRIDGE SUPERSTRUCTURE FOR THE CONTRACTOR TO RENT FOR THE DURATION OF THE CONSTRUCTION OF THE BRIDGE.  CONTACT ESSEX COUNTY DPW FOR ADDITIONAL DETAILS AND RATES PRIOR TO BID SUBMITTAL. 
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1. THE CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL DEMOLITION THE CONTRACTOR SHALL VISIT THE SITE AND VERIFY ALL DEMOLITION QUANTITIES AND CONDITIONS WHICH MAY EFFECT THE WORK AND SHALL INCLUDE IN HIS BID ALL COSTS ASSOCIATED WITH THE REQUIRED DEMOLITION OF THE EXISTING STRUCTURES.  2. DURING DEMOLITION AND REMOVAL OPERATIONS, DO NOT DROP WASTE DURING DEMOLITION AND REMOVAL OPERATIONS, DO NOT DROP WASTE CONCRETE, TIMBER, STEEL, DEBRIS OR OTHER MATERIAL INTO THE AREA BELOW THE BRIDGE. PLATFORMS, NETS, SCREENS OR OTHER PROTECTIVE DEVICES SHALL BE USED TO CATCH DEMOLITION DEBRIS. IF, IN THE OPINION OF THE OWNER, ADEQUATE PROTECTION DEVICES ARE NOT BEING EMPLOYED, THE WORK SHALL BE SUSPENDED UNTIL ADEQUATE PROTECTION IS PROVIDED. ANY DEBRIS FALLING INTO THE WATERWAY SHALL BE PROMPTLY REMOVED.  3. THE CONTRACTOR SHALL EXERCISE DUE CARE SUCH THAT ANY MATERIALS THE CONTRACTOR SHALL EXERCISE DUE CARE SUCH THAT ANY MATERIALS THAT ARE TO REMAIN IN PLACE OR THAT WILL BE SALVAGED WILL NOT BE DAMAGED. ANY SUCH ITEMS DAMAGED DURING THE COURSE OF WORK SHALL BE REPLACED OR REPAIRED TO THE SATISFACTION OF ESSEX COUNTY AT THE EXPENSE OF THE CONTRACTOR. 4. UNLESS SPECIFICALLY NOTED OTHERWISE, ALL ITEMS TO BE REMOVED IN UNLESS SPECIFICALLY NOTED OTHERWISE, ALL ITEMS TO BE REMOVED IN THE CONTRACT SHALL BE DISPOSED OF OFF-SITE IN A LEGAL MANNER. 5. ALL ITEMS INDICATED TO BE SALVAGED SHALL BE DELIVERED TO THE TOWN ALL ITEMS INDICATED TO BE SALVAGED SHALL BE DELIVERED TO THE TOWN OF KEENE HIGHWAY DEPARTMENT GARAGE AND OFF-LOADED BY THE CONTRACTOR, UNLESS OTHERWISE INDICATED. 6. THE PAINT SYSTEM ON THE EXISTING SUPERSTRUCTURE FRAMING AND THE PAINT SYSTEM ON THE EXISTING SUPERSTRUCTURE FRAMING AND BRIDGE RAILS HAS NOT BEEN TESTED TO DETERMINE THE PRESENCE OF LEAD, ASBESTOS, OR OTHER HAZARDOUS MATERIALS, BUT MAY CONTAIN SUCH MATERIALS DUE TO THE AGE OF THE EXISTING STRUCTURE.  THE CONTRACTOR SHALL TAKE ALL PRECAUTIONS, INCLUDING TESTING OF THE EXISTING PAINT SYSTEM FOR HAZARDOUS MATERIALS, AS THEY DEEM APPROPRIATE AND NECESSARY TO PROTECT THEIR WORKERS AT ALL TIMES DURING DEMOLITION OPERATIONS.
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CAST-IN-PLACE CONCRETE FOR THE FOR THE ABUTMENTS AND WINGWALLS SHALL CONFORM TO NYSDOT SPEC. SECTION 501,  CLASS A. CLASS A. HIGH PERFORMANCE CONCRETE FOR THE APPROACH SLABS AND BRIDGE DECK TOPPING SLAB CONSTRUCTION SHALL BE IN STRICT CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPEC. SECTIONS 501, CLASS HP.  CONCRETE WORK SHALL BE PERFORMED IN STRICT CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPEC. SECTION 555, "STRUCTURAL CONCRETE" AND NYSDOT SPEC. SECTION 557 "SUPERSTRUCTURE SLABS, SIDEWALKS ON BRIDGES AND STRUCTURAL APPROACH SLABS". AND STRUCTURAL APPROACH SLABS". CONTRACTOR TO NOTE THAT AMBIENT AIR TEMPERATURE DURING THE PERIOD ANTICIPATED FOR CONSTRUCTION OF CONCRETE WORK FOR THIS PROJECT MAY REQUIRE  PROVISIONS FOR COLD WEATHER CONCRETING. PROVISIONS FOR COLD WEATHER CONCRETING. CONTRACTOR SHALL INCLUDE IN THEIR BID ALL LABOR AND MATERIALS NECESSARY FOR SUCH COLD WEATHER CONCRETING PROVISIONS. APPROACH SLAB AND BRIDGE DECK WEARING SURFACES SHALL BE TEXTURED WITH LONGITUDINAL SAW CUT GROOVING. TEXTURING SHALL BE APPLIED IN STRICT CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPEC. SECTION 558. SIDEWALK SURFACE SHALL RECEIVE A TRANSVERSE STIFF BROOM FINISH IN ACCORDANCE WITH NYSDOT SPEC. SECTION 557.         ALL REINFORCING STEEL SHALL BE EPOXY COATED IN CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPEC SECTION 709-04, UNLESS NOTED OTHERWISE. REINFORCING STEEL SHALL BE PLACED IN CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPEC. SECTION 556. ADHESIVE FOR GROUTING REINFORCING DOWELS INTO EXISTING CONCRETE SHALL BE HILTI HY 150 INJECTION ADHESIVE AS MANUFACTURED BY HILTI CORP. OR EQUIVALENT. NON-SHRINK GROUT SHALL BE "5-STAR" GROUT AS MANUFACTURED BY FIVE STAR PRODUCTS, INC. OR EQUIVALENT.  MIX AND PLACE GROUT IN MIX AND PLACE GROUT IN CONFORMANCE WITH MANUFACTURER'S RECOMMENDATIONS. THE OWNER SHALL RETAIN A TESTING LABORATORY CERTIFIED BY THE NYS DEPARTMENT OF TRANSPORTATION TO CONDUCT CONCRETE TESTING DURING CONSTRUCTION.  REPRESENTATIVES OF THE TESTING LABORATORY SHALL BE PRESENT ON-SITE DURING ALL CONCRETE PLACEMENT OPERATIONS AS SPECIFIED IN NYSDOT SPEC. SECTION 555. THE FOLLOWING TESTING SHALL BE PERFORMED:   -SAMPLING FRESH CONCRETE: ASTM C172 EXCEPT AS   MODIFIED FOR SLUMP TO COMPLY WITH ASTM C94.   -SLUMP: ASTM C143, ONE TEST AT THE POINT OF   DISCHARGE FOR EACH SET OF COMPRESSIVE TEST   SPECIMENS. PERFORM ADDITIONAL TESTS WHEN THE   CONSISTENCY OF THE CONCRETE APPEARS TO CHANGE.   -AIR CONTENT: ASTM C173, VOLUMETRIC METHOD OR    ASTM C231, PRESSURE METHOD FOR EACH SET OF        COMPRESSIVE TEST SPECIMENS.   -CONCRETE TEMPERATURE: ASTM C1064 FOR EACH SET    OF COMPRESSIVE TEST SPECIMENS. TEST HOURLY WHEN    AIR TEMPERATURE FALLS BELOW 40 DEG. F. OR WHEN    AIR TEMPERATURE EXCEEDS 80 DEG, F.   -COMPRESSIVE TEST SPECIMENS: ASTM C31 ONE SET OF    4 STANDARD CYLINDERS FOR EACH COMPRESSIVE    STRENGTH TEST.  MOLD AND STORE CYLINDERS FOR   LABORATORY CURED TEST SPECIMENS.   -COMPRESSIVE STRENGTH TESTS: ASTM C39, ONE SET FOR   EACH DAY'S PLACEMENT EXCEEDING 5 CU. YDS. PLUS ONE   ADDITIONAL SET FOR EACH ADDITIONAL 20 CU. YDS.   PLACED IN ANY ONE DAY. TEST ONE SAMPLE AT 7 DAYS   AND TWO AT 28 DAYS, WITH ONE SAMPLE HELD IN   RESERVE FOR LATER TESTING. WHEN FREQUENCY OF   TESTING WILL PROVIDE LESS THAN 5 STRENGTH TESTS   CONDUCT ADDITIONAL TESTS FROM RANDOMLY SELECTED   BATCHES.   -TEST REPORTS: TEST RESULTS WILL BE REPORTED IN   WRITING TO ESSEX CO. DPW AND TO THE ENGINEER   WITHIN 24 HOURS OF THE TESTS. REPORTS SHALL   CONTAIN THE PROJECT IDENTIFICATION NAME AND   NUMBER, DATE OF PLACEMENT, NAME OF THE TESTING   SERVICE, CONCRETE TYPE AND CLASS, LOCATION OF THE   CONCRETE IN THE STRUCTURE, DESIGN COMPRESSIVE   STRENGTH, BATCH PROPORTIONS AND MATERIALS,   COMPRESSIVE BREAKING STRENGTH AND TYPE OF BREAK   FOR BOTH 7 AND 28 DAYS TESTS. SILICONE JOINT SEALANT MATERIAL SHALL BE IN STRICT CONFORMANCE WITH THE REQUIREMENTS OF NYSDOT SPECIAL SPEC. ITEM 567.51010003. UPON COMPLETION OF THE BRIDGE DECK CONSTRUCTION, ALL TOP OF DECK SURFACES, VERTICAL DECK FASCIA SURFACES, SIDEWALKS AND EXPOSED CIRB SURFACES SHALL BE COATED WITH A PENETRATING TYPE PROTECTIVE SEALER APPLIED IN ACCORDANCE WITH SEALER MANUFACTURER'S RECOMMENDATIONS. THE PENETRATING SEALER SHALL BE ON THE NYSDOT LIST OF APPROVED MATERIALS AND SHALL COMPLY WITH NYSDOT STANDARD SPECIFICATION SECTION 717-03.
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DEWATERING FACILITIES SHALL BE PROVIDED BY THE CONTRACTOR TO DEWATER AREAS WHERE EXCAVATION WORK WILL BE PERFORMED AS NECESSARY TO COMPLETELY DEWATER WORK AREAS FOR NEW ABUTMENT CONSTRUCTION, RETAINING WALL CONSTRUCTION, AND CHANNEL EXCAVATION. THE CONTRACTOR SHALL RETAIN A PROFESSIONAL ENGINEER LICENSED  TO TO PRACTICE IN NEW YORK STATE TO DESIGN A  DEWATERING SYSTEM FOR DEWATERING SYSTEM FOR THE PROJECT. THE CONTRACTOR SHALL SUBMIT A DEWATERING PLAN, SEALED AND SIGNED BY  THEIR PROFESSIONAL ENGINEER, WHICH SHALL THEIR PROFESSIONAL ENGINEER, WHICH SHALL INDICATE PROPOSED COFFERDAM SIZES, LOCATIONS AND MATERIALS, PROPOSED DIVERSION PUMP SIZES AND LOCATIONS, PIPING SIZES AND OTHER ELEMENTS OF THE DEWATERING SYSTEM. THE DEWATERING PLAN SHALL BE DESIGNED TO PROVIDE A STABLE EXCAVATION DEWATERED TO A LEVEL BELOW THE BOTTOM OF FOOTING AND PILE CAP ELEVATIONS. THE CONTRACTOR SHALL SUBMIT THE DEWATERING PLAN, INCLUDING CALCULATIONS,  SIGNED AND SEALED BY THE DEWATERING DESIGN SIGNED AND SEALED BY THE DEWATERING DESIGN ENGINEER, FOR REVIEW AND ACCEPTANCE BY ESSEX COUNTY AND THE NYS DEPARTMENT OF ENVIRONMENTAL CONSERVATION, BEFORE COMMENCING ANY EXCAVATION OR DEMOLITION WORK FOR THE PROJECT. THE DEWATERING SYSTEM DESIGN SHALL INCLUDE PUMPS TO DISCHARGE WATER FROM THE EXCAVATION AREA TO SEDIMENT FILTRATION BAGS ENCLOSED WITHIN A SILT FENCE TO BE INSTALLED AT LOCATIONS INDICATED ON THE SITE PLAN. THE CONTRACTOR SHALL PROVIDE A STANDBY PUMP OF EQUAL CAPACITY TO THE PUMPS TO BE USED IN THE DEWATERING SYSTEM.
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EXCAVATION SHALL BE TO ELEVATIONS INDICATED WITH A TOLERANCE OF PLUS OR MINUS 1". EXCAVATIONS SHALL BE OF SUFFICIENT SIZE FOR PLACING AND REMOVING FORMS, AS WELL AS INSPECTIONS. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL STAKE OUT ALL IMPROVEMENTS AND VERIFY GRADES AND ELEVATIONS. ANY DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE ENGINEER. BACKFILL MATERIALS SHALL BE SELECT STRUCTURAL FILL CONFORMING WITH NYSDOT SPEC SECTION 203. ALL BACKFILL SHALL BE PLACED IN MAXIMUM 12" LIFTS AND COMPACTED TO 95% OF THE MAXIMUM DENSITY AS ESTABLISHED THROUGH THE MODIFIED PROCTOR COMPACTION TEST PER ASTM D1557. SUBBASE COURSE MATERIAL SHALL BE A TYPE 2 SUBBASE CONFORMING WITH NYSDOT SPEC. SECTIONS 304 AND 733-04. MATERIAL STOCKPILES, IF REQUIRED, SHALL BE LOCATED WHOLLY WITHIN THE WORK AREA. ADDITIONAL SILT FENCES SHALL BE PROVIDED AT THE BASE OF ALL STOCKPILES AND AS DIRECTED IN THE FIELD BY THE ENGINEER OR THE OWNER. ALL TRENCHES AND OTHER EXCAVATED SIDE SLOPES INDICATED ON THE DRAWINGS ARE DIAGRAMMATIC ONLY AND ARE NOT INTENDED TO INDICATE A STABLE EXCAVATION SLOPE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE ADEQUACY AND STABILITY OF ALL EXCAVATION SLOPES, SHEETING, SHORING, TRENCH BOXES, AND ANY OTHER MEANS REQUIRED FOR A SAFE WORK ENVIRONMENT AND FOR PROTECTION OF ADJACENT ROADWAYS AND OTHER STRUCTURES. ALL EXCAVATION WORK SHALL COMPLY WITH THE REQUIREMENTS OF THE FOLLOWING REGULATORY AGENCIES:   -SUBPART 23-4, "EXCAVATION OPERATIONS", OF NEW   YORK DEPARTMENT OF LABOR INDUSTRIAL CODE RULE 23.       -SUBPART P, "EXCAVATIONS" OF THE UNITED STATES       DEPARTMENT OF LABOR OSHA REGULATIONS FOR       CONSTRUCTION.   -ALL OTHER MUNICIPAL, COUNTY, STATE OR FEDERAL   AGENCIES, REGULATIONS OR LAWS PERTAINING TO   EXCAVATION SAFETY AS MAY APPLY AT THE WORK SITE. THE MORE STRINGENT PROVISION IN EACH OF THE ABOVE CODES SHALL APPLY. THESE PROVISIONS SHALL BE CONSIDERED MINIMUM REQUIREMENTS AND SHALL BE INCREASED IF NECESSARY TO PROVIDE SAFE WORKING CONDITIONS. ALL NEW GRADES SHALL BE BLENDED SMOOTHLY WITH EXISTING GRADES TO PROVIDE A SMOOTH TRANSITION BETWEEN NEW GRADING AND EXISTING SURFACES TO REMAIN. GEOTEXTILE FABRIC SHALL COMPLY WITH NYSDOT STANDARD SPEC. SECTION 737-01. ALL FABRIC SHALL APPEAR ON THE NYSDOT LIST OF APPROVED MATERIALS FOR THE USAGE INDICATED. THE OWNER SHALL RETAIN AN INDEPENDENT QUALIFIED GEOTECHNICAL TESTING AGENCY TO PERFORM SOIL COMPACTION TESTING.  SUBMIT ONE COPY OF ALL TEST REPORTS TO THE OWNER AND THE ENGINEER. FIELD IN-PLACE DENSITY TESTS SHALL BE PERFORMED BY EITHER ASTM D1556 (SAND CONE METHOD) OR ASTM D2922  (NUCLEAR METHOD). TESTS SHALL (NUCLEAR METHOD). TESTS SHALL BE PERFORMED IN ALL BACKFILL, ONE TEST PER 250 SQUARE FEET OF BACKFILL SURFACE, MINIMUM (2) TESTS PER LIFT. TOPSOIL, SEEDING AND MULCHING SHALL COMPLY WITH NYSDOT  STANDARD SPEC. SECTION 713. CONTRACTOR SHALL NOTE THAT AMBIENT AIR TEMPERATURE DURING THE CONSTRUCTION PERIOD FOR THIS PROJECT MAY BE BELOW FREEZING. CONTRACTOR SHALL PROTECT ALL SUBGRADES AND PREVIOUSLY INSTALLED BACKFILL LIFTS FROM FREEZING. COSTS FOR ALL BLANKETS, GROUND HEATERS OR OTHER ACCEPTABLE METHODS AS REQUIRED TO PROTECT IN-PLACE SOILS FROM FREEZING SHALL BE INCLUDED IN HIS BID. THE PLACEMENT OF FILL MATERIALS ON FROZEN SOILS OR USE OF FROZEN BACKFILL MATERIALS IS STRICTLY PROHIBITED. SURPLUS NATIVE STREAMBED MATERIAL CONSISTING OF CLEAN COBBLES, GRAVEL, AND SAND SHALL BE DELIVERED TO THE TOWN OF KEENE HIGHWAY DEPARTMENT GARAGE.  PRIOR TO MOVING ANY SURPLUS MATERIAL FROM THE SITE, THE OWNER SHALL RETAIN A TESTING LABORATORY TO COLLECT REPRESENTATIVE SAMPLES FOR ANALYSIS FOR GRAIN SIZE DISTRIBUTION AND TOTAL ORGANIC CARBON IN ACCORDANCE WITH 6 NYCRR PART 360.12 BENEFICIAL USE, SUB-PART (C)(1)(iv) PRE-DETERMINED BENEFICIAL USES OF NAVIGABLE DREDGE MATERIAL (NDM).    
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1. THE CONTRACTOR SHALL SUBMIT A MAINTENANCE AND PROTECTION OF THE CONTRACTOR SHALL SUBMIT A MAINTENANCE AND PROTECTION OF TRAFFIC PLAN DETAILING ANY AND ALL TEMPORARY CHANGES IN EXISTING TRAFFIC PATTERNS NECESSARY TO FACILITATE CONSTRUCTION OF THE PROJECT. THE PLAN SHALL INCLUDE THE TYPES AND LOCATIONS OF ALL PROPOSED SIGNAGE AND TRAFFIC CONTROL DEVICES, PROPOSED TRAFFIC FLOW PATHS AND SIMILAR ITEMS. THE PLAN SHALL BE PREPARED AND ALL SIGNS AND DEVICES IN ACCORDANCE WITH ALL APPLICABLE REQUIREMENTS OF MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) 2009 EDITION WITH REVISION NUMBERS 1 AND 2 INCORPORATED, DATED MAY 2012. 2. THE EXISTING BUCKS LANE BRIDGE AND APPROACH ROADWAYS SHALL BE THE EXISTING BUCKS LANE BRIDGE AND APPROACH ROADWAYS SHALL BE CLOSED TO TRAFFIC DURING THE COURSE OF WORK FOR THE CONSTRUCTION OF THE NEW BRIDGE AND APPROACH ROADWAYS. 3. THE SAFE MAINTENANCE AND PROTECTION OF TRAFFIC, VEHICULAR AND THE SAFE MAINTENANCE AND PROTECTION OF TRAFFIC, VEHICULAR AND PEDESTRIAN, IN AND AROUND THE SITE SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR DURING THE COURSE OF THE WORK. 4. WORK SHALL CONFORM TO THE NYSDOT STANDARD SPECIFICATIONS FOR WORK SHALL CONFORM TO THE NYSDOT STANDARD SPECIFICATIONS FOR WORK ZONE TRAFFIC CONTROL SECTION 619 AND CONSTRUCTION SIGNING SHALL CONFORM TO THE STANDARDS IN THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD). 5. ADEQUATE PEDESTRIAN ACCESS MUST BE MAINTAINED THROUGHOUT THE ADEQUATE PEDESTRIAN ACCESS MUST BE MAINTAINED THROUGHOUT THE COURSE OF CONSTRUCTION, IN PARTICULAR ALONG BUCKS LANE ON THE EAST SIDE OF GULF BROOK DURING BRIDGE CLOSURE AND CONSTRUCTION OF THE BRIDGE. 6. NO STAGING OF EQUIPMENT OR MATERIALS ON THE EASE SIDE OF THE NO STAGING OF EQUIPMENT OR MATERIALS ON THE EASE SIDE OF THE BRIDGE IS ALLOWED. 7. TEMPORARY CONCRETE BARRIERS AND LIGHTED CLOSURE BARRICADES TEMPORARY CONCRETE BARRIERS AND LIGHTED CLOSURE BARRICADES SHALL BE PROVIDED AND INSTALLED BY THE CONTRACTOR AT EACH END OF THE CLOSED ROADWAY DURING BRIDGE CONSTRUCTION AND AT THE EDGE OF NEW YORK ROUTE 9N WHEN CONDUCTING CONSTRUCTION AND MATERIAL STAGING FOR CHANNEL EXCAVATION AND WALL CONSTRUCTION IN THE VICINITY OF THE ROUTE 9N BRIDGE. CONTRACTOR SHALL PROVIDE A SMALL UTILITY VEHICLE OR GOLF CART WITH 4 SEATS, CAP AND BED OR OTHER CARGO HOLD FOR RESIDENTS OF BUCKS LANE TO USE DURING CONSTRUCTION.
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AutoCAD SHX Text
GUIDERAIL SHALL COMPLY NYSDOT SPEC. SECTIONS 606 AND 710-21. FABRICATION AND INSTALLATION OF GUIDERAIL SHALL COMPLY WITH NYSDOT STANDARD DETAIL SHEET 606-04, BOX BEAM GUIDERAIL. FABRICATION AND INSTALLATION OF BRIDGE RAIL SHALL COMPLY WITH THE NYSDOT BRIDGE DESIGN DETAIL SHEETS REFERENCED ON THE DRAWINGS. BRIDGE RAIL SUPPLIER SHALL SUPPLY ANCHORS FOR THE BRIDGE RAIL. COORDINATE ANCHOR SPACING AND LOCATION WITH THE CONTRACTOR. ANCHOR ROD MATERIAL SHALL CONFORM TO ASTM F1554, GRADE 36 MATERIAL. ANCHORS SHALL BE SUPPLIED WITH HEAVY HEX NUTS CONFORMING TO ASTM A563 AND HARDENED CARBON STEEL WASHERS CONFORMING TO ASTM F436. ALL STEEL SHAPES, PLATES, ETC. FOR THE GUIDERAIL AND BRIDGE RAIL SHALL BE HOT-DIP GALVANIZED CONFORMING WITH ASTM A123 AND NYSDOT SPEC. SECTION 719-01. REPAIRS TO DAMAGED GALVANIZING SHALL COMPLY WITH NYSDOT SPEC. SECTION 719-01. STEEL BOLTS, NUTS, WASHERS AND MISC. HARDWARE SHALL BE HOT DIP GALVANIZED CONFORMING WITH ASTM A153 AND NYSDOT SPEC. SECTION 719-01.
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1. ALL RIPRAP SHALL BE SOUND CLEAN ANGULAR STONE OF THE SIZES ALL RIPRAP SHALL BE SOUND CLEAN ANGULAR STONE OF THE SIZES INDICATED ON THE DRAWINGS. RIPRAP SHALL  BE FREE OF ORGANIC BE FREE OF ORGANIC MATERIALS, DEBRIS, SOIL AND  OTHER DELETERIOUS MATTER. OTHER DELETERIOUS MATTER. 2. STONE SIZES SHALL CONFORM TO THE REQUIREMENTS OF NYSDOT STONE SIZES SHALL CONFORM TO THE REQUIREMENTS OF NYSDOT STANDARD SPECIFICATION SECTION SECTION 620 AND SHALL BE WELL GRADED WITHIN THE LIMITS INDICATED WITH SUFFICIENT SMALLER STONE TO FILL THE VOIDS BETWEEN LARGER STONES. ALL RIPRAP SHALL BE MACHINE OR HAND PLACED AND HAND CHINKED TO PROVIDE A UNIFORM FINISH SURFACE TRUE TO THE GRADES INDICATED ON THE DRAWINGS. STONE SIZES SHALL BE EVENLY DISTRIBUTED THROUGHOUT. 3. THE MINIMUM LAYER THICKNESS SHALL BE AS INDICATED ON THE THE MINIMUM LAYER THICKNESS SHALL BE AS INDICATED ON THE DRAWINGS.
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ELASTOMERIC BEARING NOTES

AutoCAD SHX Text
ELASTOMERIC BRIDGE BEARINGS SHALL BE NYSDOT TYPE "EL" CONFORMING WITH NYSDOT STANDARD SPECIFICATION SECTION 565 AND 716-11 AND BRIDGE DESIGN DETAIL SHEET BD-BG1E. ALL ELASTOMER SHALL BE 50 DUROMETER ON THE SHORE "A" SCALE. ANCHOR RODS SHALL BE DRILLED AND GROUTED IN CONFORMANCE WITH NYSDOT STANDARD SPECIFICATION SECTIONS 586-2 AND 586-3. PREMOULDED RESILIENT JOINT FILLER SHALL BE IN CONFORMANCE WITH NYSDOT STANDARD SPECIFICATION SECTION 705-07. ASPHALT FILLER AROUND EXPANSION END ANCHOR DOWELS SHALL BE IN CONFORMANCE WITH NYSDOT STANDARD SPECIFICATION SECTION 702-0700. CONCRETE GROUTING MATERIAL AROUND FIXED END ANCHOR DOWELS SHALL BE IN CONFORMANCE WITH NYSDOT STANDARD SPECIFICATION SECTIONS 721-03,  721-01, 701-05 OR 701-06.721-01, 701-05 OR 701-06.
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THE BRIDGE DECK SYSTEM SHALL CONSIST OF PRECAST PRESTRESSED CONCRETE VOIDED SLAB UNITS WITH CAST-IN-PLACE CONCRETE TOPPING SLAB. THE BRIDGE DECK SYSTEM SHALL COMPLY WITH THE REQUIREMENTS OF NYSDOT STANDARD SPECIFICATION SECTION 563, NYSDOT BRIDGE DETAIL SHEETS BD-PA1E THRU BD-PA10E, THE NYSDOT PRECAST CONCRETE CONSTRUCTION MANUAL (PCCM) AND THE AASHTO LRFD BRIDGE DESIGN SPECIFICATION. THE SLAB UNITS SHALL BE POST-TENSIONED AFTER INSTALLATION. DESIGN LOADS FOR THE BRIDGE DECK SYSTEM SHALL BE AS   FOLLOWS: VEHICULAR LIVE LOAD: HL-93 - DESIGN TRUCK OR DESIGN TANDEM AND  DESIGN LANE LOAD. DEAD LOADS: PER AASHTO REQUIREMENTS PLUS 20 PSF ALLOWANCE  FOR  FUTURE ASPHALT WEARING SURFACE. FUTURE ASPHALT WEARING SURFACE. DEFLECTION CHECK SHALL BE INCLUDED IN THE DESIGN    CALCULATIONS. MAXIMUM DEFLECTION UNDER VEHICULAR LIVE LOAD  SHALL BE L/800. THE PRECAST CONCRETE SUPPLIER SHALL MEET OR EXCEED THE   REQUIREMENTS OF THE PCCM AND SHALL BE A MEMBER OF THE   PRECAST/PRESTRESSED CONCRETE INSTITUTE. THE SUPPLIER SHALL BE REGULARLY ENGAGED IN THE DESIGN AND FABRICATION OF PRECAST PRESTRESSED CONCRETE BRIDGE UNITS FOR A MINIMUM OF 5 YEARS. ALL PRECAST PRESTRESSED CONCRETE UNITS SHALL BE    FABRICATED AND INSTALLED IN STRICT ACCORDANCE WITH ALL   AASHTO AND PCCM REQUIREMENTS. THE BRIDGE DECK SOLID SLAB UNITS SHALL BE TRANSVERSELY POST-TENSIONED IN ACCORDANCE WITH THE REQUIREMENTS OF THE PCCM AND AS SHOWN ON THE DRAWINGS. THE PRECAST CONCRETE SUPPLIER SHALL DESIGN ALL PRECAST   MEMBERS UNDER THE DIRECT SUPERVISION AND CONTROL OF A   PROFESSIONAL ENGINEER LICENSED TO PRACTICE IN NEW YORK   STATE. ALL SHOP DRAWINGS AND CALCULATION SUBMITTALS SHALL BE SEALED AND SIGNED BY THE LICENSED DESIGN ENGINEER. NON-PRESTRESSED REINFORCING STEEL EPOXY COATED.

AutoCAD SHX Text
1.

AutoCAD SHX Text
2.

AutoCAD SHX Text
4.

AutoCAD SHX Text
5.

AutoCAD SHX Text
3.

AutoCAD SHX Text
6.

AutoCAD SHX Text
7.

AutoCAD SHX Text
10.

AutoCAD SHX Text
8.

AutoCAD SHX Text
STORM SEWER NOTES

AutoCAD SHX Text
1.	STORM SEWER PIPING SHALL BE SMOOTH INTERIOR CORRUGATED STORM SEWER PIPING SHALL BE SMOOTH INTERIOR CORRUGATED POLYETHYLENE PIPE IN ACCORDANCE WITH NYSDOT STANDARD SPECIFICATION 603.
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1. THE LAYOUT OF ALL WORK FOR THE PROJECT SHALL BE COMPLETED THE LAYOUT OF ALL WORK FOR THE PROJECT SHALL BE COMPLETED BY A LICENSED SURVEYOR RETAINED BY THE CONTRACTOR.  2. WALL LAYOUT CONSTRUCTION BASELINE STATIONING INDICATED ON THE WALL LAYOUT CONSTRUCTION BASELINE STATIONING INDICATED ON THE DRAWINGS WAS DERIVED USING REDI-ROCK, AS MANUFACTURED BY CARROLL CONCRETE CO., NEWPORT, NEW HAMPSHIRE AS A BASIS FOR DESIGN. OTHER PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL SYSTEMS MAY BE PROPOSED AS EQUIVALENTS SUBJECT TO REVIEW BY THE OWNER AND ENGINEER. IF OTHER SUCH SYSTEMS ARE PROPOSED AND THE SUGGESTED WALL SYSTEM RADII AND STEP LOCATIONS DEVIATE FROM THE CONSTRUCTION BASELINE LAYOUT INFORMATION SHOWN ON DRAWINGS C.201 THRU. C.203 THE CONTRACTOR SHALL BE RESPONSIBLE FOR DEVELOPING PLAN,  ELEVATION AND WALL SECTION DRAWINGS INDICATING THE LOCATION OF ALL PERTINENT WALL DIMENSIONS WITH REGARD TO THE   APPROPRIATE CONSTRUCTION BASELINE STATIONING FOR REVIEW BY THE ENGINEER.
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ALL TREE AND BRUSH REMOVAL WORK SHALL BE BY THE CONTRACTOR AND SHALL INCLUDE ONLY TREES INDICATED FOR REMOVAL ON THE DRAWINGS. A SURVEY FOR THE PRESENCE OF BATS IN THE VICINITY OF THE TREES TO BE REMOVED SHALL BE PERFORMED BY THE COUNTY THE NIGHT PRIOR TO THE CUTTING OF ANY TREES. THE CONTRACTOR SHALL PROVIDE AT LEAST FOUR WORKING DAYS NOTICE TO THE COUNTY BEFORE TREE CUTTING WORK IS SCHEDULED TO BE PERFORMED. NO CUTTING OF TREES SHALL BE PERFORMED BEFORE THE BAT CONSULTANT ADVISES THE CONTRACTOR THAT NO BATS ARE PRESENT IN THE WORK AREA.
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1. TEMPORARY EARTH SUPPORT SYSTEMS WILL BE REQUIRED FOR THE SAFE TEMPORARY EARTH SUPPORT SYSTEMS WILL BE REQUIRED FOR THE SAFE EXCAVATION AND CONSTRUCTION OF THE RETAINING WALL IN THE VICINITY OF THE EXISTING RESIDENTIAL STRUCTURE.  THE CONTRACTOR MAY ALSO DEEM THAT A TEMPORARY EARTH SUPPORT SYSTEM WILL BE REQUIRED FOR THE SAFE EXCAVATION AND CONSTRUCTION OF THE EAST ABUTMENT OF THE BUCKS LANE BRIDGE.  A PROFESSIONAL ENGINEER LICENSED TO PRACTICE IN NEW YORK STATE SHALL BE RETAINED BY THE CONTRACTOR TO DESIGN TEMPORARY EARTH SUPPORT SYSTEMS FOR THE EXCAVATION AND CONSTRUCTION OF THE RETAINING WALL AND IF DEEM NECESSARY, THE NEW BRIDGE SUBSTRUCTURE. THE CONTRACTOR SHALL SUBMIT A TEMPORARY EARTH SUPPORT SYSTEM PLAN AND DESIGN CALCULATIONS FOR REVIEW. THE SUBMITTAL SHALL INCLUDE ASSUMPTIONS MADE REGARDING SOIL PROPERTIES, GEOMETRY OF THE EXCAVATION, LATERAL PRESSURE DIAGRAMS, LOCATIONS AND MAGNITUDES OF ALL SURCHARGE LOADS, DEFLECTION ANALYSIS AND A PROPOSED MONITORING PROGRAM FOR THE CONSTRUCTION PERIOD. 2. EACH COMPONENT OF THE EXCAVATION SUPPORT SYSTEM SHALL BE DESIGNED TO EACH COMPONENT OF THE EXCAVATION SUPPORT SYSTEM SHALL BE DESIGNED TO SUPPORT THE MAXIMUM COMBINATION OF LOAD THAT CAN OCCUR. 3. THE TEMPORARY EARTH SUPPORT SYSTEM IS ANTICIPATED TO CONSIST OF DRIVEN THE TEMPORARY EARTH SUPPORT SYSTEM IS ANTICIPATED TO CONSIST OF DRIVEN OR DRILLED IN SOLIDER PILES WITH LAGGING. OTHER SOIL SUPPORT OR MODIFICATION METHODS THAT MAY BE SUITED TO THE CONDITIONS AND CONTRACTOR'S CAPABILITIES AND EQUIPMENT ALL DEPEND UPON THE ACTUAL EXCAVATION LIMITS AND THE GRADE REQUIRED FOR THE PARTICULAR CONTRACTOR'S EQUIPMENT AND METHODS PLANNED.
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ARMORLESS JOINT SYSTEM NOTES

AutoCAD SHX Text
ELASTOMERIC CONCRETE HEADER MATERIAL AND PREFORMED CLOSED-CELL FOAM SEALS FOR THE DECK JOINTS AT EACH END OF THE BRIDGE SHALL COMPLY WITH THE REQUIREMENTS INDICATED FOR ARMORLESS BRIDGE JOINT SYSTEMS IN NYS STANDARD SPECIFICATION SECTION 705-04 FOR SYSTEMS WITH PREFORMED CLOSED-CELL FOAM MATERIAL AND SHALL BE LISTED ON THE NYSDOT APPROVED LIST FOR THIS TYPE OF SYSTEM. THE JOINT OPENING WIDTH SHALL BE FIELD VERIFIED AND THE FOAM SEAL WIDTH AND DEPTH SHALL BE IN ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS FOR THE MEASURED JOINT OPENING.  THE PREPARATION OF ALL SURFACES TO RECEIVE THE JOINT HEADER MATERIALS AND THE INSTALLATION OF ALL HEADER AND SEAL MATERIALS SHALL BE IN STRICT ACCORDANCE WITH ALL MANUFACTURER'S INSTALLATION REQUIREMENTS FOR A WATERTIGHT INSTALLATION.  FOAM JOINT SEALS SHALL BE PREFABRICATED TO CONFORM TO THE GEOMETRIC REQUIREMENTS OF THE BRIDGE CROSS-SECTION FOR A ONE-PIECE CONTINUOUS FOAM SEAL INSTALLATION. THE SUPPLIER SHALL PROVIDE A REPRESENTATIVE FOR TECHNICAL ASSISTANCE AT THE JOB SITE AT ALL TIMES DURING INSTALLATION OF THE JOINT SYSTEM. NO INSTALLATION OF NEW MATERIALS SHALL BE PERMITTED PRIOR TO RECEIVING ACCEPTANCE OF THE SUBSTRATE PREPARATION BY THE MANUFACTURER'S REPRESENTATIVE. ALLOWABLE AMBIENT TEMPERATURES FOR JOINT SYSTEM INSTALLATION SHALL CONFORM STRICTLY TO ALL MANUFACTURER'S REQUIREMENTS. THE CONTRACTOR SHALL PROVIDE TEMPORARY HEAT OR COOLING OF THE WORK AREA IN A MANNER ACCEPTABLE TO THE ENGINEER TO MAINTAIN APPROPRIATE AMBIENT AND SUBSTRATE TEMPERATURES THROUGHOUT THE INSTALLATION AND CURING PERIODS. 
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ESSEX COUNTY &
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GULF BROOK RESTORATION PROJECT, KEENE, N.Y.

AutoCAD SHX Text
1. PRECAST CONCRETE RETAINING WALL SHALL BE A PRECAST CONCRETE RETAINING WALL SHALL BE A PRE-ENGINEERED PRECAST CONCRETE SEGMENTAL BLOCK  RETAINING WALL SYSTEM UTILIZING SIMULATED STONE-FACED  INTERLOCKING CONCRETE UNITS IN A GRAVITY OR REINFORCED WALL CONFIGURATION. THE WALL SYSTEM USED AS A BASIS FOR DESIGN WAS REDI-ROCK, AS MANUFACTURED BY CARROLL CONCRETE CO., NEWPORT, NEW HAMPSHIRE. OTHER PRECAST CONCRETE SEGMENTAL BLOCK RETAINING WALL SYSTEMS MAY BE SEGMENTAL BLOCK RETAINING WALL SYSTEMS MAY BE PROPOSED AS EQUIVALENTS SUBJECT TO REVIEW BY THE OWNER. 2. THE WALL SYSTEMS SHALL BE CAPABLE OF RESISTING LATERAL THE WALL SYSTEMS SHALL BE CAPABLE OF RESISTING LATERAL EARTH LOADS FROM THE MAXIMUM GRADE SEPARATIONS INDICATED ON THE DRAWINGS PLUS 2.0 FT. OF EQUIVALENT SOIL HEIGHT SURCHARGE LOADING BEHIND THE WALL. 3. THE WALL SYSTEMS SHALL BE DESIGNED TO RESIST THE WALL SYSTEMS SHALL BE DESIGNED TO RESIST SUBMERGENCE TO THE DESIGN STORM EVENT HIGH WATER ELEVATIONS INDICATED ON DRAWING C.301 & C.302 PLUS ONE (1) FOOT OF ADDITIONAL SUBMERGENCE. THE WALL SYSTEMS SHALL ALSO BE DESIGNED TO RESIST THE EFFECTS OF WATER FLOW VELOCITY OF 12 FEET PER SECOND PARALLEL TO THE WALL FACE. WALL DESIGN CALCULATIONS SHALL INDICATE THE CAPABILITY OF THE WALL SYSTEM TO RESIST SUCH HYDRAULIC LOADING. SYSTEM TO RESIST SUCH HYDRAULIC LOADING. 4. ALL WALL SYSTEMS UTILIZING SOLID OR FILLED CRIB TYPE UNITS ALL WALL SYSTEMS UTILIZING SOLID OR FILLED CRIB TYPE UNITS SHALL BE DESIGNED USING WALL UNITS OF AT LEAST 41" DEEP (i.e. DIMENSIONS PERPENDICULAR TO THE FACE) FOR ALL UNITS LOCATED WHOLLY OR PARTIALLY BELOW THE DESIGN STORM EVENT WATER ELEVATIONS INDICATED ON DRAWING C.301 & C.302. 5. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS PREPARED BY THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS PREPARED BY THE WALL SYSTEM SUPPLIER WHICH SHALL INDICATE PROPOSED WALL SYSTEM PLAN, SECTION AND ELEVATION VIEWS. CONTRACTOR SHALL ALSO SUBMIT THE MANUFACTURER'S DESIGN CALCULATIONS FOR THE WALL HEIGHTS AND CONFIGURATIONS TO  BE BE CONSTRUCTED AND MANUFACTURER'S INSTALLATION MANUALS  FOR FOR THE WALL SYSTEM. 6. THE PRECAST CONCRETE SUPPLIER SHALL DESIGN ALL PRECAST THE PRECAST CONCRETE SUPPLIER SHALL DESIGN ALL PRECAST WALL UNITS UNDER THE DIRECT SUPERVISION AND CONTROL OF A PROFESSIONAL ENGINEER LICENSED TO PRACTICE IN NEW YORK STATE. ALL SHOP DRAWINGS AND CALCULATION SUBMITTALS SHALL BE SEALED AND SIGNED BY A PROFESSIONAL ENGINEER LICENSED TO PRACTICE IN NEW YORK STATE.  7. THE PRECAST CONCRETE SUPPLIER SHALL BE REGULARLY  THE PRECAST CONCRETE SUPPLIER SHALL BE REGULARLY  ENGAGED IN THE DESIGN AND FABRICATION OF PRECAST  CONCRETE SEGMENTAL BLOCK RETAINING WALL SYSTEMS FOR A MINIMUM OF 5 YEARS. 8. TOP WALL UNITS AT ALL STEPS IN ELEVATION SHALL HAVE TOP WALL UNITS AT ALL STEPS IN ELEVATION SHALL HAVE SIMULATED STONE FINISH AT ALL EXPOSED VERTICAL SURFACES.
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AutoCAD SHX Text
WATER SERVICE MAIN MATERIALS AND INSTALLATION SHALL CONFORM TO ALL TOWN OF KEENE REQUIREMENTS AND THESE DRAWINGS. ALL WATER FACILITIES SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE MOST RECENT RULES, REGULATIONS, AND CONSTRUCTION STANDARDS OF AMERICAN WATER WORKS ASSOCIATION (AWWA), THE NEW YORK STATE  DEPARTMENT OF HEALTH, AND THE NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION. WATER SERVICE MAIN INSTALLATION SHALL BE SEQUENCED AS FOLLOWS: (A) CONTRACTOR SHALL INSTALL TEMPORARY PEDESTRIAN BRIDGE PER CONTRACTOR SHALL INSTALL TEMPORARY PEDESTRIAN BRIDGE PER THESE PLANS AND SPECIFICATIONS.   (B) CONTRACTOR SHALL INSTALL WATER SHUT OFF VALVES ON EITHER CONTRACTOR SHALL INSTALL WATER SHUT OFF VALVES ON EITHER SIDE OF BUCKS LANE BRIDGE. TESTING & DISINFECTION FOLLOWING THE INSTALLATION OF THE NEW VALVES SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR (C) OWNER SHALL INSTALL TEMPORARY WATER SERVICE BETWEEN OWNER SHALL INSTALL TEMPORARY WATER SERVICE BETWEEN BETWEEN HYDRANTS LOCATED ALONG HURRICANE ROAD ON THE WEST SIDE OF GULF BROOK AND ALONG BUCKS LANE ON THE EAST SIDE OF GULF BROOK, WITH THE TEMPORARY BRIDGE SUPPORTING THE TEMPORARY WATER LINE. TESTING AND DISINFECTION OF THE TEMPORARY WATER SERVICE SHALL BE THE RESPONSIBILITY OF THE OWNER. (D) CONTRACTOR SHALL PERFORM THE REMAINDER OF THE EXISTING CONTRACTOR SHALL PERFORM THE REMAINDER OF THE EXISTING WATER LINE REMOVAL WORK AND INSTALLATION OF THE NEW   WATER SERVICE IN ACCORDANCE WITH THE CONTRACT DOCUMENTS. (E) TESTING AND DISINFECTION OF THE NEW WATER SERVICE SHALL BE TESTING AND DISINFECTION OF THE NEW WATER SERVICE SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.  (F) A REPRESENTATIVE OF THE TOWN WATER DEPARTMENT AND/OR OWNER A REPRESENTATIVE OF THE TOWN WATER DEPARTMENT AND/OR OWNER SHALL BE ON SITE FOR ALL WATER LINE TESTING OPERATIONS. WATER LINES SHALL BE TESTED IN ACCORDANCE WITH AWWA C600 REQUIREMENTS. ALL WATER MAINS SHALL BE DISINFECTED IN ACCORDANCE WITH THE LATEST AWWA STANDARDS FOR THE DISINFECTION OF WATER MAINS DESIGNATION C-651. FOLLOWING FLUSHING, WATER SAMPLES SHALL BE COLLECTED FROM THE MAIN AND EACH BRANCH. FIRE HYDRANTS ARE NOT ACCEPTABLE SAMPLING POINTS. WATER SAMPLES SHALL BE COLLECTED AND THE MAIN SHALL NOT BE PLACED IN SERVICE UNTIL THE WATER HAS BEEN APPROVED AND NOTIFICATION THEREOF RECEIVED. PROVIDE THRUST BLOCKS IN ACCORDANCE WITH THE THRUST BLOCK DETAIL INDICATED ON DRAWING C.501 AT ALL DUCTILE IRON FITTINGS. 
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1. THE TEMPORARY MODULAR PANEL TRUSS BRIDGE SHALL BE A MABEY THE TEMPORARY MODULAR PANEL TRUSS BRIDGE SHALL BE A MABEY UNIVERSAL SYSTEM PEDESTRIAN BRIDGE AS MANUFACTURED BY MABEY BRIDGE & SHORE, INC.. OR APPROVED EQUIVALENT. BACKWALL HEIGHTS AND BEARING LOCATIONS MAY REQUIRE MODIFICATIONS FOR OTHER BRIDGE  MANUFACTURERS. MANUFACTURERS. 2. DESIGN REQUIREMENTS: THE TEMPORARY PRE-ENGINEERED BRIDGE DESIGN REQUIREMENTS: THE TEMPORARY PRE-ENGINEERED BRIDGE SUPERSTRUCTURE SYSTEM SHALL BE DESIGNED IN ACCORDANCE WITH THE CURRENT NEW YORK STATE STANDARD SPECIFICATIONS FOR  HIGHWAY BRIDGES AND ALL ADDENDA THERETO TO ACCOMMODATE THE FOLLOWING CRITERIA:       A.  DEAD LOAD A.  DEAD LOAD DEAD LOAD       B.  PEDESTRIAN LIVE LOAD: 90 PSF. B.  PEDESTRIAN LIVE LOAD: 90 PSF. PEDESTRIAN LIVE LOAD: 90 PSF. VEHICULAR LIVE LOAD: DESIGN TRUCK H5 MAINTENANCE VEHICLE.       C.  ADDITIONAL FORCES AS DEFINED BY AASHTO, INCLUDING C.  ADDITIONAL FORCES AS DEFINED BY AASHTO, INCLUDING ADDITIONAL FORCES AS DEFINED BY AASHTO, INCLUDING BUT  NOT LIMITED TO LONGITUDINAL FORCE, FRICTION AT NOT LIMITED TO LONGITUDINAL FORCE, FRICTION AT EXPANSION BEARINGS, WIND LOADS, SEISMIC LOADING AND VEHICULAR IMPACT ON THE BRIDGE RAIL SYSTEM.       D.  THE BRIDGE SUPERSTRUCTURE SYSTEM SHALL CONFORM TO  D.  THE BRIDGE SUPERSTRUCTURE SYSTEM SHALL CONFORM TO  THE BRIDGE SUPERSTRUCTURE SYSTEM SHALL CONFORM TO  THE DIMENSIONS INDICATED ON THE CONTRACT DRAWINGS.       E.  THE BRIDGE SUPERSTRUCTURE SYSTEM AND BEARINGS  E.  THE BRIDGE SUPERSTRUCTURE SYSTEM AND BEARINGS  THE BRIDGE SUPERSTRUCTURE SYSTEM AND BEARINGS  SHALL BE DESIGNED IN CONFORMANCE WITH ALL   APPLICABLE REQUIREMENTS OF THE AASHTO    SPECIFICATIONS.       F.  BRIDGE BEARINGS SHALL ACCOMMODATE BRIDGE DEAD LOAD F.  BRIDGE BEARINGS SHALL ACCOMMODATE BRIDGE DEAD LOAD BRIDGE BEARINGS SHALL ACCOMMODATE BRIDGE DEAD LOAD AND LIVE LOAD DEFLECTIONS AND BEAM END ROTATIONS IN ACCORDANCE WITH THE APPLICABLE REQUIREMENTS OF THE AASHTO SPECIFICATIONS.  THE BEARINGS SHALL BE  DESIGNED TO PROVIDE UNIFORM BEARING STRESSES TO THE CONCRETE SUBSTRUCTURE AT THE BEARING SEAT  LOCATIONS. BEARINGS SHALL BE FIRMLY ANCHORED TO THE SUBSTRUCTURE. BEARING AND ANCHOR BOLT DESIGN  CALCULATIONS, INCLUDING A TABLE SUMMARIZING ALL  DESIGN INFORMATION, SHALL BE INCLUDED IN THE  CALCULATIONS.       G.  THE BRIDGE RAIL SYSTEM SHALL BE AS INDICATED. THE G.  THE BRIDGE RAIL SYSTEM SHALL BE AS INDICATED. THE THE BRIDGE RAIL SYSTEM SHALL BE AS INDICATED. THE RAIL  SYSTEM DOES NOT NEED TO HAVE A CRASH  SYSTEM DOES NOT NEED TO HAVE A CRASH  TESTED RATING. 3. THE FOUNDATION AND ABUTMENT SYSTEM INDICATED IS INTENDED FOR THE FOUNDATION AND ABUTMENT SYSTEM INDICATED IS INTENDED FOR TEMPORARY USE ONLY. MOVEMENT OF THE FOUNDATION AND  ABUTMENT SYSTEM DUE TO FROST ACTION MAY RESULT AS A  FUNCTION OF LONG-TERM USE. 4. ALL PRESSURE TREATED LUMBER SHALL BE MIN. 0.4#/C.F.   ALL PRESSURE TREATED LUMBER SHALL BE MIN. 0.4#/C.F.   RETENTION, NO. 2 GRADE SYP, OR BETTER. 5. ALL HARDWARE SHALL BE GALVANIZED CONFORMING WITH ASTM A153 ALL HARDWARE SHALL BE GALVANIZED CONFORMING WITH ASTM A153 AND NYSDOT SPEC. SECTION 719-01. 6. BEARINGS FOR THE MABEY BRIDGE STRUCTURE SHALL BE CENTERED BEARINGS FOR THE MABEY BRIDGE STRUCTURE SHALL BE CENTERED ON THE FOOTINGS AND SHALL BE ANCHORED WITH DRILLED-IN  ANCHOR BOLTS SET IN EPOXY ADHESIVE CONFORMING TO NYSDOT STANDARD SPECIFICATION SECTION 701-07.
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11. THE ROCK FILTER DAM SHALL BE CONSTRUCTED IN A SLIGHTLY CURVED PROFILE (IN PLAN VIEW) POINTING THE ROCK FILTER DAM SHALL BE CONSTRUCTED IN A SLIGHTLY CURVED PROFILE (IN PLAN VIEW) POINTING UPSTREAM. THE CENTER OF THE DAM'S CREST SHALL BE SLIGHTLY LOWER (TYPICALLY 8") THAN THE OUTER ABUTMENTS (WHERE THE DAM INTERSECTS THE CHANNEL BANKS) TO PROMOTE INITIAL OVERTOPPING AT OR NEAR THE CENTER OF THE CHANNEL.      12. INSTALL A ROCK ARMOR ENERGY DISSIPATION APRON ON THE DOWNSTREAM SIDE OF THE ROCK FILTER DAM INSTALL A ROCK ARMOR ENERGY DISSIPATION APRON ON THE DOWNSTREAM SIDE OF THE ROCK FILTER DAM EXTENDING APPROXIMATELY 15 FEET FROM THE DOWNSTREAM TOE. THE ROCK ARMOR UTILIZED MAY BE SELECT NATIVE COBBLES AND BOULDERS RANGING IN SIZE FROM APPROXIMATELY 24" TO 36".  13. INSTALL A MINIMUM 12" LAYER OF AGGREGATE FILTER STONE ALONG THE FRONT FACE OF THE FILTER DAM. INSTALL A MINIMUM 12" LAYER OF AGGREGATE FILTER STONE ALONG THE FRONT FACE OF THE FILTER DAM. PLACE THE SPECIFIED FILTER CLOTH OVER THE AGGREGATE FILTER STONE.  14. TAKE ALL NECESSARY MEASURES TO MINIMIZE THE SAFETY RISK CAUSED BY THE STRUCTURE. AN EMERGENCY TAKE ALL NECESSARY MEASURES TO MINIMIZE THE SAFETY RISK CAUSED BY THE STRUCTURE. AN EMERGENCY FILTER DAM REMOVAL PROCEDURE SHALL BE ESTABLISHED WITH INPUT FROM THE PROJECT ENGINEER. IT IS ANTICIPATED THAT REMOVAL (OR PARTIAL REMOVAL) WILL ONLY BE NECESSARY SHOULD A LARGE SCALE HEAVY RAIN EVENT BE FORECASTED DURING THE PROJECT CONSTRUCTION PERIOD.    MAINTENANCE  1. INSPECT THE ROCK FILTER DAM PRIOR TO FORECASTED RAINFALL, DAILY DURING EXTENDED PERIODS OF INSPECT THE ROCK FILTER DAM PRIOR TO FORECASTED RAINFALL, DAILY DURING EXTENDED PERIODS OF RAINFALL, AFTER RUNOFF PRODUCING RAINFALL, OR OTHERWISE ON A WEEKLY BASIS.       2. IF FLOW THROUGH THE FILTER DAM IS REDUCED TO AN UNACCEPTABLE LEVEL, THE UPSTREAM FILTER MEDIUM IF FLOW THROUGH THE FILTER DAM IS REDUCED TO AN UNACCEPTABLE LEVEL, THE UPSTREAM FILTER MEDIUM (AGGREGATE OR FILTER CLOTH) SHOULD BE REMOVED AND REPLACED. IF THE FLOW THROUGH THE FILTER DAM IS TOO FAST SUCH THAT SEDIMENT IS NOT BEING ADEQUATELY SETTLED OUT, THEN ADDITIONAL AGGREGATE AND OR FILTER FABRIC MAY BE REQUIRED TO ACHIEVE OPTIMUM HYDRAULIC PERFORMANCE. THE ROCK FILTER DAM AND SETTLING POND SHOULD BE ADEQUATE TO REMOVE FINE SAND PARTICLES (0.20 mm) DURING NORMAL BASE FLOW CONDITIONS (ESTIMATED AT 10 TO 20 CFS). 3. IF A GREATER DEGREE OF WATER TREATMENT IS REQUIRED, EXTRA GEOTEXTILE FILTER FABRIC SHOULD BE IF A GREATER DEGREE OF WATER TREATMENT IS REQUIRED, EXTRA GEOTEXTILE FILTER FABRIC SHOULD BE PLACED OVER THE UPSTREAM FACE OF THE DAM.  4. CHECK THE STRUCTURE AND DOWNSTREAM CHANNEL FOR DAMAGE FROM OVERTOPPING FLOWS. MAKE REPAIRS CHECK THE STRUCTURE AND DOWNSTREAM CHANNEL FOR DAMAGE FROM OVERTOPPING FLOWS. MAKE REPAIRS AS NECESSARY.  5. IMMEDIATELY REPLACE ANY ROCK THAT MAY BECOME DISPLACED FROM THE DAM.  IMMEDIATELY REPLACE ANY ROCK THAT MAY BECOME DISPLACED FROM THE DAM.  6. REMOVE SEDIMENT AND DEBRIS IN A MANNER THAT WILL NOT CREATE AN EROSION OR POLLUTION HAZARD.           REMOVE SEDIMENT AND DEBRIS IN A MANNER THAT WILL NOT CREATE AN EROSION OR POLLUTION HAZARD.           REMOVAL  1. THE ROCK FILTER DAM SHALL BE REMOVED FOLLOWING THE COMPLETION OF IN-CHANNEL WORK. THE ROCK FILTER DAM SHALL BE REMOVED FOLLOWING THE COMPLETION OF IN-CHANNEL WORK. 2. IF THERE IS FLOW WITHIN THE WATERCOURSE AT THE TIME OF REMOVAL OF THE ROCK FILTER DAM, THEN IF THERE IS FLOW WITHIN THE WATERCOURSE AT THE TIME OF REMOVAL OF THE ROCK FILTER DAM, THEN INSTALL APPROPRIATE INSTREAM SEDIMENT CONTROL DEVICES AND/OR FLOW DIVERSION SYSTEMS PRIOR TO ITS REMOVAL. SUCH MEASURES SHOULD ONLY BE INSTALLED IF CONSIDERED APPROPRIATE FOR THE LOCAL CONDITIONS, AND ONLY IF THEIR INSTALLATION IS JUDGED (BY THE ENGINEER) TO PROVIDE A NET OVERALL ENVIRONMENTAL BENEFIT.  3. ALL SETTLED SEDIMENT UPSTREAM OF THE DAM SHALL BE REMOVED PRIOR TO THE DAM'S REMOVAL. DISPOSE ALL SETTLED SEDIMENT UPSTREAM OF THE DAM SHALL BE REMOVED PRIOR TO THE DAM'S REMOVAL. DISPOSE OF SEDIMENT IN A MANNER THAT WILL NOT CREATE AN EROSION OR POLLUTION HAZARD.  4. REMOVE ALL IMPORTED MATERIALS USED TO FORM THE EMBANKMENT INCLUDING THE FILTER CLOTH. REMOVE ALL IMPORTED MATERIALS USED TO FORM THE EMBANKMENT INCLUDING THE FILTER CLOTH. 5. PROVIDE CHANNEL RESTORATION IN ACCORDANCE WITH THE CIVIL DESIGN PLANS.     PROVIDE CHANNEL RESTORATION IN ACCORDANCE WITH THE CIVIL DESIGN PLANS.     
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