

ESSEX COUNTY OFFICE OF THE MANAGER

> 7551 Court Street · P.O. Box 217 · Elizabethtown, New York 12932 Telephone (518) 873-3332 · Fax (518) 873-3339

Daniel L. Palmer County Manager Linda M. Wolf Purchasing Agent

- **TO:** All Bidders
- **FROM:** Linda Wolf, CPA, Purchasing Agent
- **DATE:** August 21, 2012
- **SUBJECT:** Addendum #4 RFP RADIO COMMUNICATION SYSTEM SITE DEVELOPMENT, CONSTRUCTION and CIVIL ENGINEERING SERVICES

This Addendum, issued to bid document holders of record, indicates changes to the bid documents for the RFP for *RADIO COMMUNICATION SYSTEM SITE DEVELOPMENT*, *CONSTRUCTION and CIVIL ENGINEERING SERVICES* Opening August 31, 2012.

Please replace Page 11 of 12 of ADDENDUM #2 with the attached Page 11 of 12

END OF ADDENDUM #4

1. This Addendum hereby *REMOVES* the requirement for the SELECTED VENDOR to transport, offload, and place the equipment shelter on its foundation.

ADDENDUM TO RFP SECTION 5.9 – Terry Mountain

- A. **[addition]** Section 5.9.A, Existing Documentation:
 - 1. This Addendum hereby adds Attachment R *Terry Mountain Shelter Foundation* to the RFP Attachment index.

ADDENDUM TO RFP SECTION 5.10 - WELLS HILL

- A. **[addition]** Section 5.10.1, Existing Documentation:
 - 1. This Addendum hereby adds Attachment O *Wells Hill Tower Foundation Assembly and Erection Drawings* to the RFP Attachment index.
 - 2. This Addendum hereby adds Attachment S *Wells Hill Shelter Foundation* to the RFP Attachment index.
- B. **[addition]** Section 5.10.2, Site Development:
 - 1. The SELECTED VENDOR shall excavate and remove the large tires located on the West and Northwest site of the existing site compound to allow for site development and construction.
 - The SELECTED VENDOR shall move and neatly stack the large tires at a location as close to the existing compound as possible, but at an adequate distance away to allow for site development and construction. NOTE The Site Owner shall be responsible for placing the tires back around the compound following the conclusion of site development and construction activities.