ADDENDUM NO. 2

2014 - Column Repair at
County Complex

Essex County, NY

April 11, 2014

TO ALL HOLDERS OF BIDDING DOCUMENTS:

This Addendum, issued to bid document holders of record, indicates clarifications to the
bid documents for the 2014 - Column Repairs at County Complex project. All
clarifications described herein shall be incorporated into the Contractor’s bid proposal.
This Addendum is part of the Contract Documents. Adjustments required by each item

shall be understood to apply to all document references affected by the clarifications
described.

1. General: A Pre-Bid meeting was held for the project at the site on April 10, 2014
at 9:00 AM. Minutes from the meeting are enclosed and are a part of this
Addendum and the Contract Documents.
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Evergreen Professional Park

SCHODER RIVERS 453 Dixon Road, Suite 7, Bldg. 3
ASSOCIATES Queensbury, NY 12804
Consulting Engineers, P.C. Tel. (518) 761-0417

Fax (618) 761-0513

PRE-BID MEETING MINUTES
Report Date: April 11, 2014
Project: 2014 - Column Repair at County Complex
Attending: Ted Prime, PE - Schoder Rivers Assoc.

Steve Valachovic - S & R Construction
Chris Demers - Murnane Building Contractors
Vince Jameson - Jameson General Contractors

Distribution: Via posting on the Essex County Website as a part of Addendum No. 2 for access by all holders
of bidding documents.

A scheduled pre-bid meeting was held for the above referenced project on April 10, 2014 at 9:00 AM at the
project site. The following items were discussed:

1. Prime reviewed bidding and construction requirements for the project and similar items as stated in the bidding
documents.

2. A question was raised regarding access to the adjacent door of the building during construction. As a result of
this question see Item #3, below for clarification.

3 Essex County DPW will provide access to the door with a graded ramp or step at the east side of the existing
porch. This area is outside the Contractor's work area.

The meeting adjourned at 9:30 AM.

Respectfully submitted:
' Ted Prime, PE
Sr. Project Engineer




