

MARCH 23, 2026

Town of Moriah
38 Park Place
Port Henry, New York 12974

AMENDMENT NO. 1 TO:

PROJECT: Joyce Road over Tributary to Roe Pond – Culvert Replacement

PROJECT NO.: FEMA DR-4814-NY, Project #760224

IN THE LETTING OF
March 27, 2026 at 11:00 AM

NOTICE TO PROSPECTIVE BIDDERS

Project Manual

The quantity for Item 555.0021 – Concrete for Structures Bid Form Sheet II-14 of the Project Manual, is revised from 16 CY to 10 CY. Substitute page II-14 of the Project Manual with the attached bid form sheet.

The 16 CY quantity included concrete associated with wingwall closure pours. The concrete for the wingwall closure pours are paid for under Item 603.67000001 – Precast Concrete Wingwall Units.

Construction Plans

The estimated quantity for Item 555.0021 – Concrete for Structures on Drawing no. IA-1 is incorrect. The correct estimated quantity is 10 CY instead of 16 CY.



PLEASE BE GOVERNED ACCORDINGLY WHEN SUBMITTING BIDS.

PLEASE FILL IN AND SIGN BELOW AND EMAIL THIS SHEET BACK TO
ROSE FRENCH, TOWN OF MORIAH CLERK AT

TOWNCLERK@TOWNOFMORIAHNY.GOV

TO ACKNOWLEDGE RECEIPT OF THIS AMENDMENT

PLEASE CONTACT INESA PENGU WITH H&T ENGINEERING SERVICES, PLLC AT
(518) 500-2531 WITH ANY QUESTIONS.

Signed

Date

Representing

Thank you for your cooperation in this matter.

Brought Forward \$ _____.

ITEMIZED BID FORM							
ITEM DESCRIPTION	QTY	UNIT	UNIT PRICE IN WORDS			UNIT PRICE (NUMERALS)	TOTAL (NUMERALS)
553.030001	TEMPORARY WATERWAY DIVERSION STRUCTURE	1	EACH	_____ Dollars	_____ Cents	\$ _____.	\$ _____.
555.0021	Concrete for Structures, Performance	10	CY	_____ Dollars	_____ Cents	\$ _____.	\$ _____.
555.10000006	ABANDON EXISTING CULVERT	4	CY	_____ Dollars	_____ Cents	\$ _____.	\$ _____.
556.0202	EPOXY-COATED BAR REINFORCEMENT FOR STRUCTURES	113	LB	_____ Dollars	_____ Cents	\$ _____.	\$ _____.