

Tally for Debris Removal 7/27/12

	Steven Fuller Inc.	John W. Sheehan & Sons	Champlain Contracting	Ed Garrow & Sons	CFI Contracting	Reale Construction	Cahaba Disaster Recovery
PW-04368	9,600	10,296	25,955	29,960	34,000	35,220	136,620
PW-04347	4,100	6,286	2,065	1,325	4,000	4,950	5,280
PW-04337 Site 7	18,800	14,560	31,085	11,450	25,000	38,900	74,850
PW-04337 Site 11	12,300	17,599	29,780	38,150	34,000	41,500	133,380
PW-07571	4,100	5,926	2,165	1,575	3,500	3,900	7,980
PW-07597 Site 24	13,700	8,476	6,530	9,250	12,000	35,467	30,370
PW-04373	7,600	6,591	7,165	7,227	3,000	1,200	3,900
PW-04374	9,000	9,246	11,260	22,132	19,000	6,600	56,040
PW-07547	10,000	9,736	6,130	7,050	11,000	62,734	10,525
PW-07547 Site 21	3,000	5,501	1,665	1,575	2,000	3,812	798
Total	92,200	94,217	123,800	129,694	147,500	234,283	459,743